

**GOVERNMENT OF AZAD JAMMU & KASHMIR
COMMUNICATION & WORKS DEPARTMENT**

NOTICE INVITING E-BIDING

(Under Single Stage-Single Envelope E-Bidding System)

“Highways Division Muzaffarabad” Communication & Works, Govt. of Azad Jammu & Kashmir invites Electronic Bids in accordance with AJK PPRA Rules 36(a) as per Single Stage-Single Envelope Bidding Procedure from the eligible Firms/Contractors licensed by the Pakistan Engineering Council and having endorsement in C&W Govt AJ&K for FY 2025-26 in appropriate category as mentioned against each work in column 5 below **with Specialization Code CE-01** for the following works. Bidders desirous to bid as Joint Venture must get prior approval from the Employer for bidding as joint venture.

Sr.#	Name of the Work	Technical Sanction No. & Date	Estimated Cost (Million)	Contractor / Firm Category	Bid Security (Million)	Schedule of E-Bid Submission / Opening	Completion Period
1	2	3	4	5	6	7	8
Construction, Improvement , Reconditioning & Black Topping of 30Km Link Roads LA-27 District Muzaffarabad.							
1	Package No.1 (i) Link Road Jabra kalss kilgran Length 0.50-Km (ii) Link Road Link Road Jahmra to Centar Kilgranh via Mohalla banjar Length 0.50 km (iii) Link Road Gratnar Length 0.75Km Total Length 1.75-Km	DB/CE/ 984 16-04-2026	47.809	C-5 & Above	1.434	05-05-2026 11:30AM	24 Month
2	Package No.2 (i) Link Road Talgran Length 1-Km (ii) Link Road Lalow Seri Length 0.25-Km Total Length 1.25-Km	DB/CE/ 985 16-04-2026	34.125	C-5 & Above	1.024	05-05-2026 11:30AM	24 Month
3	Package No.3 (i) Link Road Konkan Length 0.75-Km (ii) Link Road Sachyan Length 0.50-Km (iii) Link Road Madar Length 0.25 Total Length 1.50-Km	DB/CE/ 986 16-04-2026	40.516	C-5 & Above	1.215	05-05-2026 11:30AM	24 Month
4	Package No.4 (i) Link Road Dhaki Panjoor Length 0.50-Km. (ii) Link Road Tathal Length 0.75-Km. Total Length 1.25-Km	DB/CE/ 987 16-04-2026	34.285	C-5 & Above	1.029	05-05-2026 11:30AM	24 Month
5	Package No.5 (i) Link Road Nakka Balgranh Length 0.75-Km. (ii) Link Road Khaiteer Balgran Length 0.50-Km. Total Length 1.25-Km	DB/CE/ 988 16-04-2026	33.106	C-5 & Above	0.993	05-05-2026 11:30AM	24 Month
6	Package No.6 (i) Link Road Dabrial Chakrain Length 1-Km. (ii) Link Road Boys Primary School To Mohalla bana Chakrain Length 0.50-Km. (iii) Link Road Chatian Gali Khaiteer Length 0.50-Km. Total Length 2.00-Km	DB/CE/ 989 16-04-2026	53.129	C-5 & Above	1.594	05-05-2026 11:30AM	24 Month
7	Package No.7 (i) Link Road Link Dokara Jabra To Dahria Machyara Length 0.50-Km (ii) Link Road Danna Doliyar Length 0.75-Km (iii) Link Road Machyara to Jabri Length 0.75-Km. Total Length 2.00-Km	DB/CE/ 990 16-04-2026	53.435	C-5 & Above	1.603	05-05-2026 11:30AM	24 Month
8	Package No.8 (i) Link Road Gorian Saidpur Length 0.75-Km. (ii) Link Road Dadari Kasi ta laid Syedpur Length 1-Km Total Length 1.75-Km	DB/CE/ 991 16-04-2026	47.205	C-5 & Above	1.416	05-05-2026 11:30AM	24 Month
9	Package No.9 (i) Link road Chakrian Length 0.75-Km (ii) Link Road Link Batangi Length 0.50-Km (iii) Link Road Link Shabela Length 0.50-Km. Total Length 1.75-Km	DB/CE/ 992 16-04-2026	46.393	C-5 & Above	1.392	05-05-2026 11:30AM	24 Month
10	Package No.10 (i) Link Road Ghumat Length 1-Km (ii) Link Road Ghena Length 1-Km. Total Length 2-Km	DB/CE/ 993 16-04-2026	52.496	C-5 & Above	1.575	05-05-2026 11:30AM	24 Month

Sr.#	Name of the Work	Technical Sanction No. & Date	Estimated Cost (Million)	Contractor / Firm Category	Bid Security (Million)	Schedule of E-Bid Submission / Opening	Completion Period
11	Package No.11 (i) Link Road Link Rajkot Length 0.50-Km. (ii) Link Road Lower Chilian Total Length 1.25-Km	DB/CE/ 994 16-04-2026	32.880	C-5 & Above	0.986	05-05-2026 11:30AM	24 Month
12	Package No.12 (i) Link Road Chowki Length 1-Km (ii) Link Road Link Madrassa to Rori Bheri Length 0.50-Km Total Length 1.50-Km	DB/CE/ 995 16-04-2026	39.406	C-5 & Above	1.182	05-05-2026 11:30AM	24 Month
13	Package No.13 (i) Link Road Chilian to Hotrari Length 0.75-Km. (ii) Link Road Kalas Minha Length 0.50-Km. Total Length 1.25-Km	DB/CE/ 996 16-04-2026	33.678	C-5 & Above	1.010	05-05-2026 11:30AM	24 Month
14	Package No.14 (i) Link Road Near Water Tank to House of haji Gohar Rehman upper Dana Batnara Length 0.50-Km (ii) Link Road Hassan Galian Main road to Upper Hassan Galian Length 1-Km Total Length 1.50-Km	DB/CE/ 997 16-04-2026	39.829	C-5 & Above	1.195	05-05-2026 11:30AM	24 Month
15	Package No.15 (i) Link Road Ziarat Pir Nasir Sarian to Tami L 0.50-Km. (ii) Link Road Ziarat Pir Nasir To Kundian L 0.75-Km. (iii) Link Road Hadora Bandi Length 0.50-Km (iv) Link Road Ara Machine To Sama Bandi L 0.50-Km. Total Length 2.25-Km	DB/CE/ 998 16-04-2026	59.942	C-5 & Above	1.798	05-05-2026 11:30AM	24 Month
16	Package No.16 (i) Link Road Showai Length 0.50-Km (ii) Link Road Lower Showai Length 0.50-Km (iii) Link Road Thor Karnah Length 0.50-Km Total Length 1.50-Km	DB/CE/ 999 16-04-2026	40.901	C-5 & Above	1.227	05-05-2026 11:30AM	24 Month
17	Package No.17 (i) Link Road Datora via Doba Parscha Length 0.75-Km (ii) Link Road Kandlan Length 0.50-Km (iii) Link Road Phaltar Length 0.50-Km Total Length 1.75-Km	DB/CE/ 1000 16-04-2026	45.849	C-5 & Above	1.375	05-05-2026 11:30AM	24 Month
18	Package No.18 (i) Link Road Heer kutli to mera mandgran Length 0.75-Km (ii) Link Road Tarkan Bandi to Badhyara Length 0.50-Km. Total Length 1.25-Km	DB/CE/ 1001 16-04-2026	33.024	C-5 & Above	0.991	05-05-2026 11:30AM	24 Month
19	Package No.19 (i) Link Road Link Lower Khania Length 0.50-Km. (ii) Link Road Pagdam Length 0.75-Km. Total Length 1.25-Km	DB/CE/ 1002 16-04-2026	32.221	C-5 & Above	0.967	05-05-2026 11:30AM	24 Month
Construction, Improvement , Reconditioning & Black Topping of 30Km Link Roads LA-28 District Muzaffarabad.							
1	Package No.1 i) Construction of Link Road Gun Chatter Bala Chalian Mohala 1640Ft ii) Construction of Link Road Gun Chatter Bala Mohala Haji Akber (Late) 500Ft i) Construction of Link Road Dana Gali to Bayan Kacha Track 1200Ft ii) Construction of Link Road Dana Gun Chatter Masjid Mohala Ch Ismail 1000Ft i) Construction of Link Road Cholan to House of Mustafa Gun Chatter 1500Ft ii) Construction of Link Road Kharan to House of Shafaqat to Main road Gun Chatter 800Ft iii) Construction of Link Road Baglian to House of Muhammad Bostan 800Ft iv) Construction of Link Road Changrri Gun Chatter 500Ft Total Length 2.43 Km	DB/CE/ 1003 16-04-2026	64.248	C-5 & Above	1.927	05-05-2026 11:00 AM	24 months

Sr.#	Name of the Work	Technical Sanction No. & Date	Estimated Cost (Million)	Contractor / Firm Category	Bid Security (Million)	Schedule of E-Bid Submission / Opening	Completion Period
2	Package No.2 i) Construction of Link Road Airport Mohala Imdad Mughal 1000Rft ii) Construction of Link Road Kardala Mohala Ajmal Sabzwari & Sabir Hussain 800Ft iii) Construction of Link Road Hassan Seri to Brar Mohala 1000Ft (i)Construction of Link Road Jhandgran Pain Altaf & Imtiaz Mohala 1640Ft (ii) Construction of Link Road Kardala to Jhandgran to House of Talib 800 Ft (iii) Construction of Link Road Mughal mor Pirchanasi Road to Mohsin Mughal Mohalal 740 ft Total Length 2.16 km	DB/CE/ 1004 16-04-2026	57.033	C-5 & Above	1.711	05-05-2026 11:00 AM	24 months
3	Package No.3 i) Construction of Link Road Darul mawada School Gate to Main road Kardala & Irshad Hussain 500 Ft ii) Construction of Link Road Approach Links Right Bank Mtani Bandi Nalla to Mohala Arfat to Mohala Miani Bandi High School 970Ft iii) Construction of Link Road Rari Madrasa to Zia House (Culvert) 300Ft iv) Construction of Link Road Main Langerpura road to Galyana 1640Ft i) Construction of Link Road Raityali Mohala Bagh Daban 1640Ft ii) Construction of Link Road Daban to Upper Sanjila 1000Ft iii) Construction of Link Road Daban Okhran 1640Ft iv) Construction of Link Road Semarito Daban Taki Daban 1000Ft Total Length 2.66 km	DB/CE/ 1005 16-04-2026	70.593	C-4 & Above	2.118	05-05-2026 11:30 AM	24 months
4	Package No.4 i)Construction of Link Road BHU Hotrary Pain to Ahmed Mohala 1000Ft ii) Construction of Link Road Bandi Fateh Jang Mohala M. Zubair 1000Ft i) Construction of Link Road Khandoli 1000Ft ii) Construction of Link Road Ch. Rafique Hotrary 1000Ft i) Construction of Link Road Bandi Fateh Jang to Bandi Faqeer Muhammad 2500Ft ii) Construction of Link Road Samba to Girls High School 500Ft Total Length 2.14 km	DB/CE/ 1006 16-04-2026	56.414	C-5 & Above	1.692	05-05-2026 11:30 AM	24 months
5	Package No.5 i) Construction of Link Road Batlian Magri Kamri Mohala 1640 Ft ii) Construction of Link Road Batlian Mohala Aqeel 500Ft i) Construction of Link Road Khali Girls High School Mohala 400Ft ii) Construction of Link Road Mohala Raja Mumtaz Khilla 700Ft iii) Construction of Link Road Banj Mohala Khilla 700Ft i) Construction of Link Road Mohala Raja Haneef Khan Khilla 1000Ft ii) Construction of Link Road Abbasi Mohala Manakpian 700Ft Total Length 1.73 km	DB/CE/ 1007 16-04-2026	45.657	C-5 & Above	1.370	05-05-2026 11:30 AM	24 months

Sr.#	Name of the Work	Technical Sanction No. & Date	Estimated Cost (Million)	Contractor / Firm Category	Bid Security (Million)	Schedule of E-Bid Submission / Opening	Completion Period
6	Package No.6 (i) Construction of Link Road Richmar Panjkot length 1640 Rft (i) Construction of Link Road Dakhan to Narrian Mohri Panjkot 1640 Rft i) Construction of Link Road Chawan Bun Panjkot 0.50 Km ii) Construction of Link Road Nari Syedian HO Mehmood Shah Panjkot 800 ft (i) Construction of Link Road Barachar HO Malik Arfan (late) & Haji qalander 1640 Rft Construction of Link Road Baghwan to HO Muncer Panjkot 1640 Rft Total Length 2.74 km	DB/CE/ 1008 16-04-2026	71.127	C-4 & Above	2.134	05-05-2026 11:30 AM	24 months
7	Package No.7 i) Construction of Link Road Khait Mohala Khaiti to Mohala Thanidar Sulaman 1000 RFt ii) Construction of Link Road Darbar Sain Gasoo Darbar 500 RFt iii) Construction of Link Road Daban Mohala Rustam Awan 1640 RFt Construction of Link Road Kalar Kumar Mohri 1640Ft i) Construction of Link Road Sut Mohala Ghari Dupatta 1000 ft ii) Construction of Link Road Turk Mohala Ghari Dupatta 1000 Rft iii) Construction of Link Road Qureshi & Dar & Chudhari Mohalla 1000 Rft iv) Construction of Link Road Mushtaq Tareen Mohallah Majhoi 500 Rft Total Length 2.53 km	DB/CE/ 1009 16-04-2026	66.547	C-4 & Above	1.996	05-05-2026 11:30 AM	24 months
8	Package No.8 i) Construction of Link Road Main road Podemar to Jaran Pataran 1640Ft ii) Construction of Link Road Hill to BHU Seri 1000Ft i) Construction of Link Road Basnat Kot Kanari Mohallah 1200 ft ii) Construction of Link Road Masloni Mohalla Shafaq Hussain 300 ft iii) Construction of Link Road Masloni H/O Arshd Awan 500 ft i) Construction of Link Road Chalpani Mohalla Nazim Abbasi 800 ft ii) Construction of Link Road Upper Danna Mohala Saeed Abbasi 700 ft iii) Construction of Link Road Center Danna Mohalal Wali Zaman Abbasi 700 ft Total Length 2.08 km	DB/CE/ 1010 16-04-2026	54.589	C-5 & Above	1.638	05-05-2026 11:30 AM	24 months
9	Package No.9 i) Construction of Link Road Noseri to HO Lateef Mughal 0.50km ii) Construction of Link Road Nosada Mohalla Mir Ghulam Qader 800 ft iii) Construction of Link Road Dewlian Mian Mohalla Raja Mohalla 600ft iv) Construction of Link Road Chalian Mohalla Mir Mushtaq 1040 ft i) Construction of Link Road Khawara Mang Bandi Shahdara i) Construction of Link Road Ali Koh 0.50 Km ii) Construction of Link Road Noseri Batangha Mohala Bashir Mughal 350 ft Total Length 2.85 km	DB/CE/ 1011 16-04-2026	74.490	C-4 & Above	2.235	05-05-2026 11:30 AM	24 months

Sr.#	Name of the Work	Technical Sanction No. & Date	Estimated Cost (Million)	Contractor / Firm Category	Bid Security (Million)	Schedule of E-Bid Submission / Opening	Completion Period
10	Package No.10 i) Construction of Link Road Arlian Mohalla HO Abdur Raheem to Mohalla Raja Zaheer 800 ft ii) Construction of Link Road Noora Seri Mohalla Raja majeed 1000 ft iii) Construction of Link Road Upper Arlian Kabeer Abbasi, Liaqat Shah 1200 ft iv) Construction of Link Road Arlian Dawari & Patori Mohala 600 ft (i)Construction of Link Road Gaju to Gohoter length 1 km Total Length 2.11 km	DB/CE/ 1012 16-04-2026	55.140	C-5 & Above	1.654	05-05-2026 11:30 AM	24 months
11	Package No.11 i) Construction of Link Road Mohrian Gohoter 0.50 km ii) Construction of Link Road Nakka Shaker Pattian Masjid Mohalla 1000 ft iii) Construction of Link Road Ghali Khokhran 0.50 Km iv) Construction of Link Road Rattan Seri 450 ft (i)Construction of Link Road Choon to chaker Nakkah (i)Construction of Link Road Rayan to Paharan Total Length 2.44 km	DB/CE/ 1013 16-04-2026	64.206	C-5 & Above	1.926	05-05-2026 11:30 AM	24 months
12	Package No.12 (i)Construction of Link Road Charwaya (i)Construction of Link Road Katheeli to Danna Mughlan i) Construction of Link Road Rafeeq Gorski Kangrha 700ft ii) Construction of Link Road Haji Ashfaq (Late) Mohala Kapa But 500 ft iii) Construction of Link Road Upper Kapa But Sadiq Abad Chowk Mohalla Khater 1000ft Total Length 2.17 km	DB/CE/ 1014 16-04-2026	56.120	C-5 & Above	1.684	05-05-2026 11:30 AM	24 months
13	Package No.13 i)Construction of Link Road Seri Nagher road to Abbasi Mohala Bandway i) Construction of Link Road Seri Nagher road to Abbasi Lower Kalooch Bagh Mohala 0.50 Km ii) Construction of Link Road Kaloch Mohala Sadaqat Mughal 500 ft i) Construction of Link Road Upper Tandali to Dahaka 0.50km ii) Construction of Link Road Ch Naveed & Maghra mohalal upper Subri Mohala 1000 ft Total Length 1.95 km	DB/CE/ 1015 16-04-2026	51.346	C-5 & Above	1.540	05-05-2026 11:30 AM	24 months
Construction, Improvement , Reconditioning & Black Topping of 30Km Link Roads LA-29 District Muzaffarabad.							
1	Package No.1 (i) Bypass road Lohar Galli Slide Nambardar Tasleem Khan Mughal/ Qureshi Mohalla to Arshad Hotal Nallah L-1.75Km (ii) Link road Mohalla Shaheed Zakir Awan Babulamang (Malik Anser) L-0.30Km. (iii) Link road House of Waheed Bashir Battangi L-0.24Km. Total Length 2.29-Km	DB/CE/ 1016 16-04-2026	64.699	C-5 & Above	1.941	05-05-2026 11:30AM	24 Month
2	Package No.2 (i) Link road Naroka Mor to Dhani Mughlan Ratra Hameed Mughal L-0.50Km. (ii) Link road Lehati Sarar Chowk to Gulhari Gotha L-1.50Km. Total Length 2-Km	DB/CE/ 1017 16-04-2026	45.041	C-5 & Above	1.351	05-05-2026 11:30AM	24 Month
3	Package No.3 (i) Link road Androon Bararkot L-0.36Km. (ii) Link road Androon-e-Kangar Muhammad Sajid Qureshi L-0.96Km. (iii) Link road Saeed Mughal Danna Bararkot (Babar Khalil). L-0.09Km. Total Length 1.41-Km	DB/CE/ 1018 16-04-2026	33.116	C-5 & Above	0.993	05-05-2026 11:30AM	24 Month

Sr.#	Name of the Work	Technical Sanction No. & Date	Estimated Cost (Million)	Contractor / Firm Category	Bid Security (Million)	Schedule of E-Bid Submission / Opening	Completion Period
4	Package No.4 (i) Link road Main road Charota to House of Ch. Hassan (Ch. Bilal) L-0.09Km (ii) Link road Nazir Shaheed road Magri (Reconditioning) L-0.75Km (iii) Link road Jalhyari to Maidan Syedan L-1.25Km (iv) Link road Dral Nakka to House of Mudassar Azeem (Reconditioning) L-0.09Km Total Length 2.18-Km	DB/CE/ 1019 16-04-2026	55.683	C-5 & Above	1.671	05-05-2026 11:30AM	24 Month
5	Package No.5 (i) Link road Near House of Ishtiaq Ahmed to House of Sabir Abbasi Ranjata L-0.09Km (ii) Link road Ghoray Phair Ranjata (Sarfiroz Qayyum) L-0.09Km (iii) Link road House of Maqbool Kiyani Sangri Mera L-0.41Km (iv) Link road Near House of Mumtaz Abbasi to Prinka Bandi Tanolian Upper Thala L-0.09Km. (v) Link road Haji Mor (Aashiq Butt) Ranjata L-0.06Km. (vi) Link road Dheri Stop to Maronian (Gulab Abbasi) L-0.09Km. (vii) Link road Ranjata PCC/ Bilal Sawati/ Raja Furqan L-0.12Km. (viii) Link road Khashkar Mohalla Ranjata H/O Riaz sb L-0.12Km. Total Length 1.07-Km	DB/SE/ 1041 16-04-2026	29.433	C-5 & Above	0.883	05-05-2026 11:30AM	24 Month
6	Package No.6 (i) Link road Androon e Upper Plate Lower Plate (Zuilfiqar Baig/Mehmood Baig/ Saeed Awan) L-1.50Km (ii) Link road Main road Shah Anayat to Degree Collage (Boys) including Pulli Nallah Gulshan Colony (Reconditioning) L-0.30Km. (iii) Link road Androon e Dherian Bambiyani (Raja Tahir) L-0.12Km Total Length 1.92-Km	DB/CE/ 1020 16-04-2026	54.292	C-5 & Above	1.629	05-05-2026 11:30AM	24 Month
7	Package No.7 (i) Link road Shah Jahan Hotal Naluchi Ground to Mughal Mohalla L-0.50Km (ii) Link road Upper Goajra Qadeemi Ziarat L-0.15Km. (iii) Link road Mohalla Upper Goajra (Tariq Mughal) L-0.18Km. (iv) Link road House of Mubarak Haider to Upper Goajra, Pervaiz Bandy L-0.24Km. (v) Link road Syed Sakhawat Hussain Shah to Syed Majaz Hussain Shah, Junaid Ahmed Lone (Bala Peer) L-0.09Km. Total Length 1.16-Km	DB/SE/ 1042 16-04-2026	29.383	C-5 & Above	0.882	05-05-2026 11:30AM	24 Month
8	Package No.8 (i) Link road Androon e Athshal L-1Km. (ii) Link road Remaining Portion Tarchilla Dam to Patrend road L-0.50Km (iii) Link road Patrend (Ch. Bilal) L-0.15Km. (iv) Link road Lohar Galli Rest House to House of Riaz Mughal L-0.09Km Total Length 1.74-Km	DB/CE/ 1021 16-04-2026	43.746	C-5 & Above	1.312	05-05-2026 11:30AM	24 Month
9	Package No.9 (i) Link road Near House of Imran Khokhar Qadeemi Masjid Mohalla Kutli L-0.09Km. (ii) Link road Androon e Raheel Kutli Rasheed Khokhar L-1Km (iii) Link road Androon e Abhyal (Mehtab Awan, Agaq Councillor) L-0.12Km (iv) Link road Palathi to Kutli (Reconditioning) Rasheed Khokhar L-1Km (v) Link road Mohalla Siddique Qureshi Hassan Abad L-0.09Km (vi) Link road Mohalla Naveed Hussain Lower Hassan Abbad L-0.09Km (vii) Link road Seri Donga to Khaiteer L-0.12Km Total Length 2.51-Km	DB/CE/ 1022 16-04-2026	62.019	C-5 & Above	1.861	05-05-2026 11:30AM	24 Month

Sr.#	Name of the Work	Technical Sanction No. & Date	Estimated Cost (Million)	Contractor / Firm Category	Bid Security (Million)	Schedule of E-Bid Submission / Opening	Completion Period
10	Package No.10 (i) Link road Ejaz Gillani Filling Station to H/O Raja Munit Chehla L-0 24Km (ii) Link road MP Check Post to Mohalla Ch Shakeel Chehla Bandi (Reconditioning) L-0 50Km (iii) Link road Main road Boys High School to House of Nazir Kiyani (Hafeez Kiyani) Chehla L-0 37Km (iv) Link road House of Nasim Yousaf Nisar Camp L-0 32Km (v) Link road National Public School to Afzal Awan Chehla L-0 07Km Total Length 1.50-Km	DB/CE/ 1023 16-04-2026	31.690	C-5 & Above	0.951	05-05-2026 11:30AM	24 Month
11	Package No.11 (i) Link road Naya Mohalla Javed Gillani Adeeb Khan Ambour (Reconditioning) L-0.50Km. (ii) Link road Androon Upper Muhajar Camp Kashmir Colony Ambore L-0 24Km. (iii) Link road Ambore Dheri Mohalla L-0.42Km. (iv) Link road Tarni H/O Nabeel Mughal L-0 06Km. Total Length 1.22-Km	DB/CE/ 1024 16-04-2026	36.253	C-5 & Above	1.088	05-05-2026 11:30AM	24 Month
12	Package No.12 (i) Link road Androon e Lower Chatter (Malik Anser, Malik Anayat, Faizan Shah) L-1 50Km. (ii) Link road Androon e Aalra Zain Qureshi L-0.30Km. (iii) Link road Lower Chatter Near Fatimya Collage L-0 09Km Total Length 1.89-Km	DB/CE/ 1025 16-04-2026	39.852	C-5 & Above	1.196	05-05-2026 11:30AM	24 Month
13	Package No.13 (i) Link road Dolat Colony Dhaka (Adeel Sabir) L-0.36Km. (ii) Link road Androon Upper Chatter (Rameez Mughal) L-0.50Km. (iii) Link road Zabardast Town Upper Chatter (Rameez Mughal) L-0.50Km. Total Length 1.36-Km	DB/CE/ 1026 16-04-2026	38.595	C-5 & Above	1.158	05-05-2026 11:30AM	24 Month
14	Package No.14 (i) Link road Main Tanga Stand road to House of Muhammad Zaman (Tahir Mughal Concellor) L-0.12Km. (ii) Link road House of Babar to House of Raja Daani Upper Sathara L-0.18Km (iii) Link road Naya Mohalla Guff road to Neelum Bridge L-0.21 Km. (iv) Link road Domel Bara Darri to Domel Syedan River Side L-0 50Km. (v) Link road Main Airport road to H/O Jamal Din L-0.12Km. (vi) Link road H/O Farooq Khan Jalalabad (Muneeb Councelor) L-0.06Km. Total Length 1.19-Km	DB/CE/ 1027 16-04-2026	36.904	C-5 & Above	1.107	05-05-2026 11:30AM	24 Month
15	Package No.15 (i) Link road Khabbal Galli to Mohalla Dong near House of Late Khurshid Awan (Mehtab Awan) L-0.15Km. (ii) Link road Dhapi main road to House of Farid Awan (Mehtab Awan) L-0.30Km. (iii) Link road Sarar School to House of Sohail Akhtar Awan (Mehtab Awan) L-0 50Km. (iv) Link road Main road to Link Haroon Awan (Mehtab Awan) L-0.24Km (v) Link road Main road to House of Tanveer Awan (Mehtab Awan) L-0 15Km (vi) Link road Osama Karamat (Sarrar) L-0 21Km. (vii) Link road Androon e Sarrar (Rizwan Awan , Mehtab Awan) L-0 50Km. Total Length 2.05-Km	DB/CE/ 1028 16-04-2026	47.427	C-5 & Above	1.423	05-05-2026 11:30AM	24 Month

Sr.#	Name of the Work	Technical Sanction No. & Date	Estimated Cost (Million)	Contractor / Firm Category	Bid Security (Million)	Schedule of E-Bid Submission / Opening	Completion Period
16	Package No.16 (i) Link road Gulshan Colony Near House of Ahmed Mir (Rizwan Wani/ Tariq Wani/ Khalid Shah L-0.09Km. (ii) Link road Sultan Masjid Old Kachehri to Mohalla Khan Abdul Hameed Khan Ex-Prime Minister L-0.09Km. (iii) Link Road Near House of Babar Khalil to Amjad Mughal Upper Bararkot L-0.12Km (iv) Link road Near House of Nazeer Hussain to Ehtisham Zargar Gulshan Colony L-0.12Km. (v) Link road Gulshan Colony to House of Zuilfiqar Khawaja L-0.12Km (vi) Link road House of Zameer Gillani to House of Abdul Salaam Dherian Bambyian (Raja Tahir Councillor) L-0.06Km (vii) Link road Lower Dherian Pulli to House of Mursaleen Khokhar (Raja Tahir Councillor) L-0.06Km. (viii) Link road House of Safer Mughal to Noman Rafique Tagara Makari L-0.09Km. (ix) Link road House of Ghulam Jilani to House of Noor Hussain (Raja Tahir Councillor) L-0.09Km. (x) Link road Water Supply to Masjid Siddique e Akbar (Raja Tahir Councillor) L-0.09Km. (xi) Link road Dherian Bambyian Gulshan Colony House of Ch. Khurshid Khokhar , Ejaz Mughal L-0.12Km. (xii) Link road House of Master Sadaqat to House of Himayat Shah Dherian Syeda (Nasim Shah) L-0.12Km. (xiii) Link road House of Hussain Bukhari to House of Hammad Bukhari Dherian Syedan L-0.07Km. (xiv) Link road House of Khalid Shah to House of Siddique Chughtai Qazi Mohalla L-0.21Km. (xv) Link road Shah Nara Mohalla Bypass L-0.37Km. Total Length 1.82-Km	DB/CE/ 1029 16-04-2026	48.910	C-5 & Above	1.467	05-05-2026 11:30AM	24 Month
17	Package No.17 (i) Bypass road Saheli Sarkar Bridge to Neelum Bridge L-1.15Km. Total Length 1.15-Km	DB/CE/ 1030 16-04-2026	62.765	C-5 & Above	1.882	05-05-2026 11:30AM	24 Month
18	Package No.18 (i) Link road Abbottabad road to Mazaar Mian Shafi Baji L-0.50Km. (ii) Link road Bela Noor Shah L-0.50Km. (iii) Link road Upper Goajra near House of Javed Mughal L-0.18Km. (iv) Link road New Mohalla Upper Goajra Abbottabad Road L-0.36Km. Total Length 1.54-Km	DB/CE/ 1031 16-04-2026	37.772	C-5 & Above	1.133	05-05-2026 11:30AM	24 Month

Bidding is open to all eligible Bidders:

- The newly registered bidders are directed to get username and login details from IT Section, Office of The Chief Engineer Highway, Block H, DHQ Muzaffarabad. Bidders/Firms which are already electronically registered with the Department can use already provided username & password.
- Bidding Documents and instructions to Bidders can be downloaded from bidder's dashboard.
- Interested bidders who have submitted their Electronic Bid(s) upto due date & time mentioned in column 7 above, will be opened as per schedule and at the same time the comparative statement will be visible to the Bidders or their nominated representatives & Bid Opening Committee.
- The interested bidders shall upload scanned copy of Bank Receipt showing proof of deposit of Bid Security in the Divisional Joint Account:
 - Account No. JSBL903100000227822 JS Bank Bank Road Muzaffarabad.
 - Account No. PK36MEZAN34010101963642 Mezan Bank Sathra Muzaffarabad.
 - Account No. PK36AJK05310295001 AJK BANK LADIES BRANCH POULTRY FORM ROAD Muzaffarabad.
 along with their relevant documents on its Dashboard.
- The Contractors/Firms quoting their rates below 10% of Engineering Estimates shall submit additional bid security equal to the difference between Engineering Estimate and Bid price in the form of cash deposit in the Divisional Joint Account as mentioned above and shall upload scanned copy of Bank Receipt on its Dashboard before opening of tender.

The bid securities of unsuccessful bidders will be returned through Divisional Cheque upon award of the contract to the successful bidder(s) or on the expiry of validity of bid, whichever is earlier.

Electronic Bidding shall be done on **Percentage (Above/Below/At par) Basis**. Only Two digits after the decimal point shall be considered for evaluation purposes.

Blacklisted Firms/Contractors/Companies/Suppliers/Distributors are not allowed to participate in the bidding process. The interested bidders shall furnish an affidavit/certificate that they are neither blacklisted nor involved in conflict / litigation with Govt anywhere in territory of the state of AJK or Federally administrated areas/all provinces of Islamic Republic of Pakistan.

Hard copy of Original Bank Receipts along with Bidding Documents (uploaded by Highways Division Muzaffarabad) duly signed & stamped by the Contractor/Firm must be submitted in the relevant office of the Executive Engineer Highways Division Muzaffarabad within 48 hours after opening of bid through E-Bidding system.

The interested bidders shall upload Letter of Bid of the Firm/Contractor and other documents required for qualification/responsiveness as per Bid Data Sheet and BOQ on E-Bidding Dashboard. The remaining data/particulars shall be submitted in shape of hard copy along with uploaded pages within 48 hours after opening of their bid(s). Otherwise such bidder/bidders shall be declared as disqualified.


In E-Bidding System, the software supports only PDF file Format for Technical Profile uploading option, therefore interested bidders shall upload their Technical Profile in PDF file format only.

Any Bidder(s) who provides incorrect information or does not submit hard copies of complete bidding documents including documents uploaded on its dashboard shall stand disqualified and shall be banned for two years for participation in any type of bidding procedure.

The competent authority reserves the rights to reject all or any bid under the Clause 33 of AJK PPR/A Rules.

Note: This Notice is also available on following websites:

- i) <https://ajkppra.gov.pk/>
- ii) <https://cwd.ajk.gov.pk>



(Syed Najam-ul-Hassan Gillani)
Executive Engineer PWD
Highways Division Muzaffarabad
Ph # 05822-920020