

**OFFICE OF THE EXECUTIVE ENGINEER**  
**PWD Highways Division Bhimber Azad Jammu & Kashmir**

**NOTICE FOR INVITING E-BIDDING**

(Under Single Stage-Single Envelope E-Bidding System)

Highways Division Bhimber C&W Department, Govt. of Azad Jammu & Kashmir invites Electronic Bids in accordance with AJK PPRA Rules 36(a) as per Single Stage-Single Envelope Bidding Procedure from the eligible Firms/Contractors licensed by the Pakistan Engineering Council and having endorsement in C&W Department Govt. AJ&K for FY 2025-26 in appropriate category with specialization code as mentioned in column No.5 below. Bidders desirous to bid as Joint Venture must get prior approval from the Employer for bidding as joint venture.

Sr.#	Name of the Work	Technical Sanction No. & Date	Estimated Cost (Rupees)	Contractor/Firm Category with Specialization Code	Bid Security (Rupees)	Schedule of E-Bid Submission/ Opening	Completion Period
1	2	3	4	5	6	7	8
<b>1. Construction, Improvement, Reconditioning &amp; Black topping of 30 km link roads per constituency LA-5, District Bhimber.</b>							
1	Construction, Improvement, Reconditioning & Blacktopping of Link Road Malote Kadhala Length 3.00 km (LA-5) Barnala District Bhimber.	No.716 /CE Dated 21/04/2026	73902936	C-4 & Above, CE-01	2217000	Date:11/05/ 2026 Time: 11:30 AM	730 days
2	Construction, Improvement, Reconditioning & Blacktopping of Link Road Saralian Length 1.00 km (LA-5) Barnala District Bhimber.	No.934 /SE Dated 21/04/2026	26057109	C-5 & Above, CE-01	782000	Date:11/05/ 2026 Time: 11:30 AM	730 days
3	Construction, Improvement, Reconditioning & Blacktopping of Link Road Lakar Mandi Pantra Length 01 km (LA-5) Barnala District Bhimber.	No.717 /CE Dated 21/04/2026	41029992	C-5 & Above, CE-01	1231000	Date:11/05/ 2026 Time: 11:30 AM	730 days
4	Construction, Improvement, Reconditioning & Blacktopping of Link Road Dobay Qabristan Length 01 km (LA-5) Barnala District Bhimber.	No.935 /SE Dated 21/04/2026	21132991	C-6 & Above, CE-01	634000	Date:11/05/ 2026 Time: 11:30 AM	730 days
5	Construction, Improvement, Reconditioning & Blacktopping of Link Road Sharqi Thub Length 01 km (LA-5) Barnala District Bhimber.	No.936 /SE Dated 21/04/2026	22750503	C-6 & Above, CE-01	683000	Date:11/05/ 2026 Time: 11:30 AM	730 days
6	Construction, Improvement, Reconditioning & Blacktopping of Link Road Kot Jamal To Mera Jattan Length 1.50 km (LA-5) Barnala District Bhimber.	No.718 /CE Dated 21/04/2026	33947619	C-5 & Above, CE-01	1018000	Date:11/05/ 2026 Time: 11:30 AM	730 days
7	Construction, Improvement, Reconditioning & Blacktopping of Link Road Nai Basti Length 1.50 km (LA-5) Barnala District Bhimber.	No.719 /CE Dated 21/04/2026	35019999	C-5 & Above, CE-01	1051000	Date:11/05/ 2026 Time: 11:30 AM	730 days
8	Construction, Improvement, Reconditioning & Blacktopping of Link Road Qila Chapper Length 01 km (LA-5) Barnala District Bhimber.	No.937 /SE Dated 21/04/2026	27698260	C-5 & Above, CE-01	831000	Date:11/05/ 2026 Time: 11:30 AM	730 days
9	Construction, Improvement, Reconditioning & Blacktopping of Link Road Nali Patni Length 02 km (LA-5) Barnala District Bhimber.	No.720 /CE Dated 21/04/2026	49493295	C-5 & Above, CE-01	1885000	Date:11/05/ 2026 Time: 11:30 AM	730 days
10	Construction, Improvement, Reconditioning & Blacktopping of Link Road Jang Length 01 km (LA-5) Barnala District Bhimber.	No.938 /SE Dated 21/04/2026	21071647	C-6 & Above, CE-01	632000	Date:11/05/ 2026 Time: 11:30 AM	730 days
11	Construction, Improvement, Reconditioning & Blacktopping of Link Road Daryala Chanin Length 1.50 km (LA-5) Barnala District Bhimber.	No.721 /CE Dated 21/04/2026	35967528	C-5 & Above, CE-01	1079000	Date:11/05/ 2026 Time: 11:30 AM	730 days
12	Construction, Improvement, Reconditioning & Blacktopping of Link Road Malkay Panjgrain Length 01 km (LA-5) Barnala District Bhimber.	No.939 /SE Dated 21/04/2026	21888116	C-6 & Above, CE-01	657000	Date:11/05/ 2026 Time: 11:30 AM	730 days
13	Construction, Improvement, Reconditioning & Blacktopping of Link Road Rohaila Dhoranwala Length 01 km (LA-5) Barnala District Bhimber.	No.940 /SE Dated 21/04/2026	24909652	C-6 & Above, CE-01	747000	Date:11/05/ 2026 Time: 11:30 AM	730 days
14	Construction, Improvement, Reconditioning & Blacktopping of Link Road Pohti Length 1.50 km (LA-5) Barnala District Bhimber.	No.722 /CE Dated 21/04/2026	35992225	C-5 & Above, CE-01	1080000	Date:11/05/ 2026 Time: 11:30 AM	730 days

Sr.#	Name of the Work	Technical Sanction No. & Date	Estimated Cost (Rupees)	Contractor/Firm Category with Specialization Code	Bid Security (Rupees)	Schedule of E-Bid Submission/ Opening	Completion Period
15	Construction,Improvement, Reconditioning & Blacktopping of Link Road Shah Wala Chapper Bagh Length 1.50 km (LA-5) Barnala District Bhimber.	No.723/CE Dated 21/04/2026	41966609	C-5 & Above, CE-01	1259000	Date:11/05/ 2026 Time: 11:30 AM	730 days
16	Construction,Improvement, Reconditioning & Blacktopping of Link Road Dhinganwali Moil Length 01 km (LA-5) Barnala District Bhimber.	No.724 /CE Dated 21/04/2026	32019427	C-5 & Above, CE-01	960000	Date:11/05/ 2026 Time: 11:30 AM	730 days
17	Construction,Improvement, Reconditioning & Blacktopping of Link Road Moil Bermala Length 01 km (LA-5) Barnala District Bhimber.	No.941 /SE Dated 21/04/2026	24303281	C-6 & Above, CE-01	729000	Date:11/05/ 2026 Time: 11:30 AM	730 days
18	Construction,Improvement, Reconditioning & Blacktopping of Link Road Sardari Pirjamal Length 02 km (LA-5) Barnala District Bhimber.	No.725 /CE Dated 21/04/2026	44646320	C-5 & Above, CE-01	1339000	Date:11/05/ 2026 Time: 11:30 AM	730 days
19	Construction,Improvement, Reconditioning & Blacktopping of Link Road Banian Pour Length 02 km (LA-5) Barnala District Bhimber.	No.726 /CE Dated 21/04/2026	47153639	C-5 & Above, CE-01	1415000	Date:11/05/ 2026 Time: 11:30 AM	730 days
20	Construction,Improvement, Reconditioning & Blacktopping of Link Road Watal Dobay Length 01 km (LA-5) Barnala District Bhimber.	No.942 /SE Dated 21/04/2026	25558719	C-5 & Above, CE-01	767000	Date:11/05/ 2026 Time: 11:30 AM	730 days
21	Construction,Improvement, Reconditioning & Blacktopping of Link Road Bermala Pangali Mor Length 01 km (LA-5) Barnala District Bhimber.	No.943 /SE Dated 21/04/2026	27590818	C-5 & Above, CE-01	828000	Date:11/05/ 2026 Time: 11:30 AM	730 days
22	Construction,Improvement, Reconditioning & Blacktopping of Link Road Karyal Amgaha Length 1.50 km (LA-5) Barnala District Bhimber.	No.727 /CE Dated 21/04/2026	33694285	C-5 & Above, CE-01	1011000	Date:11/05/ 2026 Time: 11:30 AM	730 days

**2. Construction, Improvement, Reconditioning & Black topping of 30 km link roads per constituency LA-6, District Bhimber.**

1	Construction , Improvement & Black Topping of Link Road Metka Kawalian to Kawlian Pulli Length 0.50Km, LA-6 District Bhimber.	No.944 /SE Dated 21/04/2026	12125168	C-6 & Above, CE-01	364000	Date:11/05/ 2026 Time: 11:30 AM	730 days
2	Construction , Improvement & Black Topping of Link Road Gujar Morh Bandala Length 0.50Km, LA-6 District Bhimber.	No.945 /SE Dated 21/04/2026	11913031	C-6 & Above, CE-01	357000	Date:11/05/ 2026 Time: 11:30 AM	730 days
3	Construction , Improvement & Black Topping of Link Road Jabba Dekhari Length 0.50Km, LA-6 District Bhimber.	No.946 /SE Dated 21/04/2026	12337869	C-6 & Above, CE-01	370000	Date:11/05/ 2026 Time: 11:30 AM	730 days
4	Construction , Improvement & Black Topping of Link Road Sadheri Aith Length 0.50Km, LA-6 District Bhimber.	No.947 /SE Dated 21/04/2026	12734995	C-6 & Above, CE-01	382000	Date:11/05/ 2026 Time: 11:30 AM	730 days
5	Construction , Improvement & Black Topping of Link Road Gurha Salehrian Length 0.50Km, LA-6 District Bhimber.	No.948 /SE Dated 21/04/2026	12442237	C-6 & Above, CE-01	373000	Date:11/05/ 2026 Time: 11:30 AM	730 days
6	Construction , Improvement & Black Topping of Link Road Sandoa Raja Sohail Khan Length 0.50Km, LA-6 District Bhimber.	No.949 /SE Dated 21/04/2026	14146738	C-6 & Above, CE-01	424000	Date:11/05/ 2026 Time: 11:30 AM	730 days
7	Construction , Improvement & Black Topping of Link Road Lakhan Paal Dab Length 0.50Km, LA-6 District Bhimber.	No.950 /SE Dated 21/04/2026	12396693	C-6 & Above, CE-01	372000	Date:11/05/ 2026 Time: 11:30 AM	730 days
8	Construction , Improvement & Black Topping of Link Road Kalich Road to Palah Graveyard Length 0.50Km, LA-6 District Bhimber.	No.951 /SE Dated 21/04/2026	11999059	C-6 & Above, CE-01	360000	Date:11/05/ 2026 Time: 11:30 AM	730 days
9	Construction , Improvement & Black Topping of Link Road Kalich Road to Mastgarh Length 0.50Km, LA-6 District Bhimber.	No.952 /SE Dated 21/04/2026	11157525	C-6 & Above, CE-01	335000	Date:11/05/ 2026 Time: 11:30 AM	730 days
10	Construction , Improvement & Black Topping of Link Road Sandoa to Thand Kalich Length 0.50Km, LA-6 District Bhimber.	No.953 /SE Dated 21/04/2026	12509082	C-6 & Above, CE-01	375000	Date:11/05/ 2026 Time: 11:30 AM	730 days
11	Construction , Improvement & Black Topping of Link Road Toneen Nakkah Mohallah Raja Ejaz Khan Length 0.25Km, LA-6 District Bhimber.	No.954 /SE Dated 21/04/2026	7756193	C-6 & Above, CE-01	233000	Date:11/05/ 2026 Time: 11:30 AM	730 days

Sr.#	Name of the Work	Technical Sanction No. & Date	Estimated Cost (Rupees)	Contractor/Firm Category with Specialization Code	Bid Security (Rupees)	Schedule of E-Bid Submission/ Opening	Completion Period
12	Construction , Improvement & Black Topping of Link Road Toneen Thakra Mohra Capt. Razaq Length 0.50Km, LA-6 District Bhimber.	No.955 /SE Dated 21/04/2026	12498775	C-6 & Above, CE-01	375000	Date:11/05/ 2026 Time: 11:30 AM	730 days
13	Construction , Improvement & Black Topping of Link Road Danga Moaza Malwana Length 0.50Km, LA-6 District Bhimber.	No.956 /SE Dated 21/04/2026	12109040	C-6 & Above, CE-01	363000	Date:11/05/ 2026 Time: 11:30 AM	730 days
14	Construction , Improvement & Black Topping of Link Road Amgah Moaza Kadyala Length 0.50Km, LA-6 District Bhimber.	No.957 /SE Dated 21/04/2026	12144047	C-6 & Above, CE-01	364000	Date:11/05/ 2026 Time: 11:30 AM	730 days
15	Construction , Improvement & Black Topping of Link Road Maini Moaza Rehal Length 0.50Km, LA-6 District Bhimber.	No.958 /SE Dated 21/04/2026	11833030	C-6 & Above, CE-01	355000	Date:11/05/ 2026 Time: 11:30 AM	730 days
16	Construction , Improvement & Black Topping of Link Road Pallan Moaza Rehal Length 01 Km, LA-6 District Bhimber.	No.959 /SE Dated 21/04/2026	24779509	C-6 & Above, CE-01	743000	Date:11/05/ 2026 Time: 11:30 AM	730 days
17	Construction , Improvement & Black Topping of Link Road Mohallah Khokhran Ramlo to Pind Mangralan Length 0.50Km, LA-6 District Bhimber.	No.960 /SE Dated 21/04/2026	11861049	C-6 & Above, CE-01	356000	Date:11/05/ 2026 Time: 11:30 AM	730 days
18	Construction , Improvement & Black Topping of Link Road Blehtar Town Ramlo to Pind Mangralan Length 0.50Km, LA-6 District Bhimber.	No.961 /SE Dated 21/04/2026	13024141	C-6 & Above, CE-01	391000	Date:11/05/ 2026 Time: 11:30 AM	730 days
19	Construction , Improvement & Black Topping of Link Road Mohallah Sub. Ashraf Ramlo Length 0.50Km, LA-6 District Bhimber.	No.962 /SE Dated 21/04/2026	12889566	C-6 & Above, CE-01	387000	Date:11/05/ 2026 Time: 11:30 AM	730 days
20	Construction , Improvement & Black Topping of Link Road Sarsala Mohallah Inspector Yasin Length 0.50Km, LA-6 District Bhimber.	No.963 /SE Dated 21/04/2026	11786670	C-6 & Above, CE-01	354000	Date:11/05/ 2026 Time: 11:30 AM	730 days
21	Construction , Improvement & Black Topping of Link Road Samahni Chowk to Chokri Length 0.50Km, LA-6 District Bhimber.	No.964 /SE Dated 21/04/2026	13068852	C-6 & Above, CE-01	392000	Date:11/05/ 2026 Time: 11:30 AM	730 days
22	Construction , Improvement & Black Topping of Link Road Palangri Bindi Length 0.50Km, LA-6 District Bhimber.	No.965 /SE Dated 21/04/2026	11876844	C-6 & Above, CE-01	356000	Date:11/05/ 2026 Time: 11:30 AM	730 days
23	Construction , Improvement & Black Topping of Link Road Burjun Harwal Length 1 Km, LA-6 District Bhimber.	No.966 /SE Dated 21/04/2026	23251719	C-6 & Above, CE-01	698000	Date:11/05/ 2026 Time: 11:30 AM	730 days
24	Construction , Improvement & Black Topping of Link Road Barjah Mohallah Abdul Ghani Length 0.50Km, LA-6 District Bhimber.	No.967 /SE Dated 21/04/2026	11745728	C-6 & Above, CE-01	352000	Date:11/05/ 2026 Time: 11:30 AM	730 days
25	Construction , Improvement & Black Topping of Link Road Burjun Gran Mohallah Mehta Length 0.50Km, LA-6 District Bhimber.	No.968 /SE Dated 21/04/2026	11649099	C-6 & Above, CE-01	350000	Date:11/05/ 2026 Time: 11:30 AM	730 days
26	Construction , Improvement & Black Topping of Link Road Amgah Gahi Samahni Length 0.50Km, LA-6 District Bhimber.	No.969 /SE Dated 21/04/2026	11998979	C-6 & Above, CE-01	360000	Date:11/05/ 2026 Time: 11:30 AM	730 days
27	Construction , Improvement & Black Topping of Link Road Chagot Chadron Mohallah Ch. Aslam Length 0.50Km, LA-6 District Bhimber.	No.970 /SE Dated 21/04/2026	12143697	C-6 & Above, CE-01	364000	Date:11/05/ 2026 Time: 11:30 AM	730 days
28	Construction , Improvement & Black Topping of Link Road Nambal Poona Length 1 Km, LA-6 District Bhimber.	No.971 /SE Dated 21/04/2026	28993785	C-5 & Above, CE-01	870000	Date:11/05/ 2026 Time: 11:30 AM	730 days
29	Construction , Improvement & Black Topping of Link Road Mohallah Ch. Yasir Gahotan Length 0.50Km, LA-6 District Bhimber.	No.972 /SE Dated 21/04/2026	14136678	C-6 & Above, CE-01	424000	Date:11/05/ 2026 Time: 11:30 AM	730 days
30	Construction , Improvement & Black Topping of Link Road Lissan Moaza Barjah Length 0.50Km, LA-6 District Bhimber.	No.973 /SE Dated 21/04/2026	11215636	C-6 & Above, CE-01	336000	Date:11/05/ 2026 Time: 11:30 AM	730 days
31	Construction , Improvement & Black Topping of Link Road Sehala Length 0.50Km, LA-6 District Bhimber.	No.974 /SE Dated 21/04/2026	11979881	C-6 & Above, CE-01	359000	Date:11/05/ 2026 Time: 11:30 AM	730 days

Sr.#	Name of the Work	Technical Sanction No. & Date	Estimated Cost (Rupees)	Contractor/Firm Category with Specialization Code	Bid Security (Rupees)	Schedule of E-Bid Submission/ Opening	Completion Period
32	Construction , Improvement & Black Topping of Link Road Kamrot Abdullahpur Length 0.50Km, LA-6 District Bhimber.	No.975 /SE Dated 21/04/2026	13921283	C-6 & Above, CE-01	418000	Date:11/05/ 2026 Time: 11:30 AM	730 days
33	Construction , Improvement & Black Topping of Link Road Kumbi Khamba Mohallah Haji Khadim Length 0.50Km, LA-6 District Bhimber.	No.976 /SE Dated 21/04/2026	13937855	C-6 & Above, CE-01	418000	Date:11/05/ 2026 Time: 11:30 AM	730 days
34	Construction , Improvement & Black Topping of Link Road Zakirabad Baroh Sona Valley Length 0.50Km, LA-6 District Bhimber.	No.977 /SE Dated 21/04/2026	12588112	C-6 & Above, CE-01	378000	Date:11/05/ 2026 Time: 11:30 AM	730 days
35	Construction , Improvement & Black Topping of Link Road Mohallah Farooq Malwana Length 0.50Km, LA-6 District Bhimber.	No.978 /SE Dated 21/04/2026	13198354	C-6 & Above, CE-01	396000	Date:11/05/ 2026 Time: 11:30 AM	730 days
36	Construction , Improvement & Black Topping of Link Road Dhall Moaza Dana Length 0.50Km, LA-6 District Bhimber.	No.979 /SE Dated 21/04/2026	14301702	C-6 & Above, CE-01	429000	Date:11/05/ 2026 Time: 11:30 AM	730 days
37	Construction , Improvement & Black Topping of Link Road Kabotar Gala Kawallian Length 0.25Km, LA-6 District Bhimber.	No.980 /SE Dated 21/04/2026	7977228	C-6 & Above, CE-01	239000	Date:11/05/ 2026 Time: 11:30 AM	730 days
38	Construction , Improvement & Black Topping of Link Road Chawa Wainsan Length 0.50Km, LA-6 District Bhimber.	No.981 /SE Dated 21/04/2026	13885689	C-6 & Above, CE-01	417000	Date:11/05/ 2026 Time: 11:30 AM	730 days
39	Construction , Improvement & Black Topping of Link Road Bindi Simbal Length 0.50Km, LA-6 District Bhimber.	No.982 /SE Dated 21/04/2026	11689878	C-6 & Above, CE-01	351000	Date:11/05/ 2026 Time: 11:30 AM	730 days
40	Construction , Improvement & Black Topping of Link Road Anian Main Road to Ch Imran House Sandoa Dab Length 0.50Km, LA-6 District Bhimber.	No.983 /SE Dated 21/04/2026	11541905	C-6 & Above, CE-01	346000	Date:11/05/ 2026 Time: 11:30 AM	730 days
41	Construction , Improvement & Black Topping of Link Road Slya Moaza Kadyala Length 0.50Km, LA-6 District Bhimber.	No.984 /SE Dated 21/04/2026	12818878	C-6 & Above, CE-01	385000	Date:11/05/ 2026 Time: 11:30 AM	730 days
42	Construction , Improvement & Black Topping of Link Road Parani Darbar Length 0.50Km, LA-6 District Bhimber.	No.985 /SE Dated 21/04/2026	11512710	C-6 & Above, CE-01	345000	Date:11/05/ 2026 Time: 11:30 AM	730 days
43	Construction , Improvement & Black Topping of Link Road Mohara Garoon Length 0.50Km, LA-6 District Bhimber.	No.986 /SE Dated 21/04/2026	11844917	C-6 & Above, CE-01	355000	Date:11/05/ 2026 Time: 11:30 AM	730 days
44	Construction , Improvement & Black Topping of Link Road Bagh Chapran Dhal Kundian Length 0.50Km, LA-6 District Bhimber.	No.987 /SE Dated 21/04/2026	12437717	C-6 & Above, CE-01	373000	Date:11/05/ 2026 Time: 11:30 AM	730 days
45	Construction , Improvement & Black Topping of Link Road Kotli Gujran Mohallah Haji Manzoor Length 0.50Km, LA-6 District Bhimber.	No.988 /SE Dated 21/04/2026	11668896	C-6 & Above, CE-01	350000	Date:11/05/ 2026 Time: 11:30 AM	730 days
46	Construction , Improvement & Black Topping of Link Road Mohallah Seithan Ramlo Length 0.50Km, LA-6 District Bhimber.	No.989 /SE Dated 21/04/2026	12743662	C-6 & Above, CE-01	382000	Date:11/05/ 2026 Time: 11:30 AM	730 days
47	Construction , Improvement & Black Topping of Link Road Rest House to Gahl Road Samahni Length 1 Km, LA-6 District Bhimber.	No.990 /SE Dated 21/04/2026	12276638	C-6 & Above, CE-01	368000	Date:11/05/ 2026 Time: 11:30 AM	730 days
48	Construction , Improvement & Black Topping of Link Road Barhali Rehal Length 0.50Km, LA-6 District Bhimber.	No.991 /SE Dated 21/04/2026	12496772	C-6 & Above, CE-01	375000	Date:11/05/ 2026 Time: 11:30 AM	730 days
49	Improvement Reconditioning & Black Topping of Link Road Horran Kotla Length 1 Km, LA-6 District Bhimber.	No.992 /SE Dated 21/04/2026	21417989	C-6 & Above, CE-01	643000	Date:11/05/ 2026 Time: 11:30 AM	730 days
50	Construction , Improvement & Black Topping of Link Road Blyans to Behmla Mohallah Ch Zubair Length 1 Km, LA-6 District Bhimber.	No.993 /SE Dated 21/04/2026	25598294	C-5 & Above, CE-01	768000	Date:11/05/ 2026 Time: 11:30 AM	730 days
51	Construction , Improvement & Black Topping of Link Road Jammu Chawa Dana Mohallah Mastar Shakoor Length 0.50Km, LA-6 District Bhimber.	No.994 /SE Dated 21/04/2026	12117880	C-6 & Above, CE-01	364000	Date:11/05/ 2026 Time: 11:30 AM	730 days

Sr.#	Name of the Work	Technical Sanction No. & Date	Estimated Cost (Rupees)	Contractor/Firm Category with Specialization Code	Bid Security (Rupees)	Schedule of E-Bid Submission/ Opening	Completion Period
52	Construction, Improvement & Black Topping of Link Road Sarsala Mohallah Kalalan Length 0.50Km, LA-6 District Bhimber.	No.995 /SE Dated 21/04/2026	12006658	C-6 & Above, CE-01	360000	Date:11/05/ 2026 Time: 11:30 AM	730 days
53	Construction, Improvement & Black Topping of Link Road Kalich to Dheri Kalich Length 0.50Km, LA-6 District Bhimber.	No.996 /SE Dated 21/04/2026	12092092	C-6 & Above, CE-01	363000	Date:11/05/ 2026 Time: 11:30 AM	730 days
54	Construction, Improvement & Black Topping of Link Road Dingtal Sona Length 0.50Km, LA-6 District Bhimber.	No.997 /SE Dated 21/04/2026	12315119	C-6 & Above, CE-01	369000	Date:11/05/ 2026 Time: 11:30 AM	730 days
55	Construction, Improvement & Black Topping of Link Road Pandora to Pehl Ramlo Length 0.50Km, LA-6 District Bhimber.	No.998 /SE Dated 21/04/2026	12039055	C-6 & Above, CE-01	361000	Date:11/05/ 2026 Time: 11:30 AM	730 days
<b>3. Construction, Improvement, Reconditioning &amp; Black topping of 30 km link roads per constituency LA-7, District Bhimber.</b>							
1	Construction, Improvement & Black Topping of Link Road All Baig Head to Kachi Length 1.00 Km, LA-7 District Bhimber.	No.999 /SE Dated 21/04/2026	19834078	C-6 & Above, CE-01	595000	Date:11/05/ 2026 Time: 11:30 AM	730 days
2	Construction, Improvement & Black Topping of Link Road Mohra Jangoo to Pachala Length 1.00 Km, LA-7 District Bhimber.	No.1000 /SE Dated 21/04/2026	20911112	C-6 & Above, CE-01	627000	Date:11/05/ 2026 Time: 11:30 AM	730 days
3	Construction, Improvement & Black Topping of Link Road Nakka Thalla to Dhera Length 0.50 Km, LA-7 District Bhimber.	No.1001 /SE Dated 21/04/2026	12840289	C-6 & Above, CE-01	385000	Date:11/05/ 2026 Time: 11:30 AM	730 days
4	Construction, Improvement & Black Topping of Link Road Mohra Bangyal Kassguma Length 1.00 Km, LA-7 District Bhimber.	No.1002 /SE Dated 21/04/2026	20824833	C-6 & Above, CE-01	625000	Date:11/05/ 2026 Time: 11:30 AM	730 days
5	Construction, Improvement & Black Topping of Link Road Sahlar Village Length 0.50 Km, LA-7 District Bhimber.	No.1003 /SE Dated 21/04/2026	10061943	C-6 & Above, CE-01	302000	Date:11/05/ 2026 Time: 11:30 AM	730 days
6	Construction, Improvement & Black Topping of Link Road Phalooopar Sahlar Length 0.50 Km, LA-7 District Bhimber.	No.1004 /SE Dated 21/04/2026	12472690	C-6 & Above, CE-01	374000	Date:11/05/ 2026 Time: 11:30 AM	730 days
7	Construction, Improvement & Black Topping of Link Road Jabbi Gujran to Jabbi Araian Length 0.50 Km, LA-7 District Bhimber.	No.1005 /SE Dated 21/04/2026	10186495	C-6 & Above, CE-01	306000	Date:11/05/ 2026 Time: 11:30 AM	730 days
8	Construction, Improvement & Black Topping of Link Road Qayyum House to Maktab-ul-Madina Jabbi Length 0.50 Km, LA-7 District Bhimber.	No.1006 /SE Dated 21/04/2026	9878281	C-6 & Above, CE-01	296000	Date:11/05/ 2026 Time: 11:30 AM	730 days
9	Construction, Improvement & Black Topping of Link Road Phalri Kaschanater Length 0.75 Km, LA-7 District Bhimber.	No.1007 /SE Dated 21/04/2026	18440999	C-6 & Above, CE-01	553000	Date:11/05/ 2026 Time: 11:30 AM	730 days
10	Construction, Improvement & Black Topping of Link Road Dhaira to Maghlura Length 1.00 Km, LA-7 District Bhimber.	No.1008 /SE Dated 21/04/2026	21257991	C-6 & Above, CE-01	638000	Date:11/05/ 2026 Time: 11:30 AM	730 days
11	Construction, Improvement & Black Topping of Link Road Kattwar Length 0.50 Km, LA-7 District Bhimber.	No.1009 /SE Dated 21/04/2026	11779253	C-6 & Above, CE-01	353000	Date:11/05/ 2026 Time: 11:30 AM	730 days
12	Construction, Improvement & Black Topping of Link Road Gagoo Bahri Sokason Length 1.00 Km, LA-7 District Bhimber.	No.1010 /SE Dated 21/04/2026	20511154	C-6 & Above, CE-01	615000	Date:11/05/ 2026 Time: 11:30 AM	730 days
13	Construction, Improvement & Black Topping of Link Road Mara Gahzie to Mohallah Majreen Length 0.50 Km, LA-7 District Bhimber.	No.1011 /SE Dated 21/04/2026	10447821	C-6 & Above, CE-01	313000	Date:11/05/ 2026 Time: 11:30 AM	730 days
14	Construction, Improvement & Black Topping of Link Road Kacha Doura Length 0.50 Km, LA-7 District Bhimber.	No.1012 /SE Dated 21/04/2026	11371530	C-6 & Above, CE-01	341000	Date:11/05/ 2026 Time: 11:30 AM	730 days
15	Construction, Improvement & Black Topping of Link Road Galyar to Civil Dispensary Sangar Length 1.00 Km, LA-7 District Bhimber.	No.1013 /SE Dated 21/04/2026	23492535	C-6 & Above, CE-01	705000	Date:11/05/ 2026 Time: 11:30 AM	730 days
16	Construction, Improvement & Black Topping of Link Road Jabbi to Gora Nakka & Sahlar to Gora Nakha Length 1.25 Km, LA-7 District Bhimber.	No.1014 /SE Dated 21/04/2026	24451660	C-6 & Above, CE-01	734000	Date:11/05/ 2026 Time: 11:30 AM	730 days

Sr.#	Name of the Work	Technical Sanction No. & Date	Estimated Cost (Rupees)	Contractor/Firm Category with Specialization Code	Bid Security (Rupees)	Schedule of E-Bid Submission/ Opening	Completion Period
17	Construction , Improvement & Black Topping of Link Road Thathi Length 1.00 Km, LA-7 District Bhimber.	No.1015 /SE Dated 21/04/2026	22873507	C-6 & Above, CE-01	686000	Date:11/05/ 2026 Time: 11:30 AM	730 days
18	Construction , Improvement & Black Topping of Link Road Chatta Kaschanater Length 1.00 Km, LA-7 District Bhimber.	No.1016 /SE Dated 21/04/2026	22398872	C-6 & Above, CE-01	672000	Date:11/05/ 2026 Time: 11:30 AM	730 days
19	Construction , Improvement & Black Topping of Link Road Channi Thothal to Fathle Muhammadi Length 0.50 Km, LA-7 District Bhimber.	No.1017 /SE Dated 21/04/2026	10070372	C-6 & Above, CE-01	302000	Date:11/05/ 2026 Time: 11:30 AM	730 days
20	Construction , Improvement & Black Topping of Link Road Sohala Mohr Length 1.00 Km, LA-7 District Bhimber.	No.1018 /SE Dated 21/04/2026	19199126	C-6 & Above, CE-01	576000	Date:11/05/ 2026 Time: 11:30 AM	730 days
21	Construction , Improvement & Black Topping of Link Road Mohra Mughalla Kaschanater Length 0.50 Km, LA-7 District Bhimber.	No.1019 /SE Dated 21/04/2026	11159687	C-6 & Above, CE-01	335000	Date:11/05/ 2026 Time: 11:30 AM	730 days
22	Construction , Improvement & Black Topping of Link Road Mokeryala Kass khodra Length 1.00 Km, LA-7 District Bhimber.	No.1020 /SE Dated 21/04/2026	20337783	C-6 & Above, CE-01	610000	Date:11/05/ 2026 Time: 11:30 AM	730 days
23	Construction , Improvement & Black Topping of Link Road Mohra Barota to Tall Bara Kassjamal Length 0.50 Km, LA-7 District Bhimber.	No.1021 /SE Dated 21/04/2026	12103809	C-6 & Above, CE-01	363000	Date:11/05/ 2026 Time: 11:30 AM	730 days
24	Construction , Improvement & Black Topping of Link Road Pindi Kass Length 1.00 Km, LA-7 District Bhimber.	No.1022 /SE Dated 21/04/2026	20424324	C-6 & Above, CE-01	613000	Date:11/05/ 2026 Time: 11:30 AM	730 days
25	Construction , Improvement & Black Topping of Link Road Gowa Length 0.50 Km, LA-7 District Bhimber.	No.1023 /SE Dated 21/04/2026	11792133	C-6 & Above, CE-01	354000	Date:11/05/ 2026 Time: 11:30 AM	730 days
26	Construction , Improvement & Black Topping of Link Road Sohawa Length 0.50 Km, LA-7 District Bhimber.	No.1024 /SE Dated 21/04/2026	10460180	C-6 & Above, CE-01	314000	Date:11/05/ 2026 Time: 11:30 AM	730 days
27	Construction , Improvement & Black Topping of Link Road Channi Bangla Length 0.50 Km, LA-7 District Bhimber.	No.1025 /SE Dated 21/04/2026	12387011	C-6 & Above, CE-01	372000	Date:11/05/ 2026 Time: 11:30 AM	730 days
28	Construction , Improvement & Black Topping of Link Road Channi Fazal Dad Length 0.50 Km, LA-7 District Bhimber.	No.1026 /SE Dated 21/04/2026	10183987	C-6 & Above, CE-01	306000	Date:11/05/ 2026 Time: 11:30 AM	730 days
29	Construction , Improvement & Black Topping of Link Road Jarwal Kassguma Length 0.50 Km, LA-7 District Bhimber.	No.1027 /SE Dated 21/04/2026	10652989	C-6 & Above, CE-01	320000	Date:11/05/ 2026 Time: 11:30 AM	730 days
30	Construction , Improvement & Black Topping of Link Road Sairi Panjeri Length 1.00 Km, LA-7 District Bhimber.	No.1028 /SE Dated 21/04/2026	20438354	C-6 & Above, CE-01	613000	Date:11/05/ 2026 Time: 11:30 AM	730 days
31	Improvement & Reconditioning of Link Road Gurah Kanjal to Kalma chowk Length 1.00 Km, LA-7 District Bhimber.	No.1029 /SE Dated 21/04/2026	22117792	C-6 & Above, CE-01	664000	Date:11/05/ 2026 Time: 11:30 AM	730 days
32	Improvement & Reconditioning of Link Road Slam to Pithorani chowk Length 1.00 Km, LA-7 District Bhimber.	No.1030 /SE Dated 21/04/2026	22257873	C-6 & Above, CE-01	668000	Date:11/05/ 2026 Time: 11:30 AM	730 days
33	Construction , Improvement & Black Topping of Link Road Dhoke Chachan to Mohallah Sultanla Length 1.00 Km, LA-7 District Bhimber.	No.1031 /SE Dated 21/04/2026	26325589	C-5 & Above, CE-01	595000	Date:11/05/ 2026 Time: 11:30 AM	730 days
34	Construction , Improvement & Black Topping of Link Road Jabble to Chani Rakki Length 1.00 Km, LA-7 District Bhimber.	No.1032 /SE Dated 21/04/2026	20581195	C-6 & Above, CE-01	627000	Date:11/05/ 2026 Time: 11:30 AM	730 days
35	Improvement & Reconditioning of Link Road Kass Khodra Saryla Length 2.00 Km, LA-7 District Bhimber.	No.728/CE Dated 21/04/2026	45396074	C-5 & Above, CE-01	385000	Date:11/05/ 2026 Time: 11:30 AM	730 days
36	Improvement & Reconditioning of Link Road Pandi Jhunja Length 1.00 Km, LA-7 District Bhimber.	No.1033 /SE Dated 21/04/2026	21221998	C-6 & Above, CE-01	625000	Date:11/05/ 2026 Time: 11:30 AM	730 days

Sr.#	Name of the Work	Technical Sanction No. & Date	Estimated Cost (Rupees)	Contractor/Firm Category with Specialization Code	Bid Security (Rupees)	Schedule of E-Bid Submission/Opening	Completion Period
37	Improvement & Reconditioning of Link Kalri Mor to Janazaga Length 1.00 Km, LA-7 District Bhimber.	No.1034 /SE Dated 21/04/2026	25204121	C-5 & Above, CE-01	302000	Date:11/05/ 2026 Time: 11:30 AM	730 days
<b>4. Construction, Improvement, Reconditioning &amp; Black Topping of 20 Km Link Roads per Constituency (LA-6) District Bhimber.</b>							
1	Improvement & Reconditioning of Link Road Darhal to Barjun Length 01 Km, LA-6 District Bhimber.	No.1035 /SE Dated 21/04/2026	20554885	C-6 & Above, CE-01	617000	Date:11/05/ 2026 Time: 11:30 AM	730 days
2	Improvement & Reconditioning of Link Road Check Post to Sadheri Length 0.75 Km, LA-6 District Bhimber.	No.1036 /SE Dated 21/04/2026	18416758	C-6 & Above, CE-01	5520000	Date:11/05/ 2026 Time: 11:30 AM	730 days
3	Construction, Improvement & Black Topping of Link Road Sher Cross to Melah Length 01 Km, LA-6 District Bhimber.	No.1037 /SE Dated 21/04/2026	24399234	C-6 & Above, CE-01	732000	Date:11/05/ 2026 Time: 11:30 AM	730 days
4	Construction, Improvement & Black Topping of Link Road Jarali Gran Length 0.50 Km, LA-6 District Bhimber.	No.1038 /SE Dated 21/04/2026	11725943	C-6 & Above, CE-01	352000	Date:11/05/ 2026 Time: 11:30 AM	730 days
5	Construction, Improvement & Black Topping of Link Road Neki Chowki Length 0.50 Km, LA-6 District Bhimber.	No.1039 /SE Dated 21/04/2026	12108135	C-6 & Above, CE-01	363000	Date:11/05/ 2026 Time: 11:30 AM	730 days
6	Construction, Improvement & Black Topping of Link Road Kheri Gurah Mohalla Muhammad Jamil Length 0.50 Km, LA-6 District Bhimber.	No.1040 /SE Dated 21/04/2026	13705954	C-6 & Above, CE-01	411000	Date:11/05/ 2026 Time: 11:30 AM	730 days
7	Construction, Improvement & Black Topping of Link Road Ldrah Mohallah Muhammad Wasim Length 0.50 Km, LA-6 District Bhimber.	No.1041 /SE Dated 21/04/2026	12668790	C-6 & Above, CE-01	380000	Date:11/05/ 2026 Time: 11:30 AM	730 days
8	Construction, Improvement & Black Topping of Link Road Mang Aima Abdullah Pur Length 0.75 Km, LA-6 District Bhimber.	No.1042 /SE Dated 21/04/2026	16383756	C-6 & Above, CE-01	491500	Date:11/05/ 2026 Time: 11:30 AM	730 days
9	Construction, Improvement & Black Topping of Link Road Darbar Paglin to Khoi Length 0.50 Km, LA-6 District Bhimber.	No.1043 /SE Dated 21/04/2026	11824605	C-6 & Above, CE-01	355000	Date:11/05/ 2026 Time: 11:30 AM	730 days
10	Construction, Improvement & Black Topping of Link Road Main Road to New Paglin Length 0.50 Km, LA-6 District Bhimber.	No.1044 /SE Dated 21/04/2026	12446365	C-6 & Above, CE-01	373000	Date:11/05/ 2026 Time: 11:30 AM	730 days
11	Construction, Improvement & Black Topping of Link Road Main Road to Khara Bagla Khala Butt Length 0.50 Km, LA-6 District Bhimber.	No.1045 /SE Dated 21/04/2026	15409006	C-6 & Above, CE-01	462000	Date:11/05/ 2026 Time: 11:30 AM	730 days
12	Construction, Improvement & Black Topping of Link Road Granda to Almin Length 0.50 Km, LA-6 District Bhimber.	No.1046 /SE Dated 21/04/2026	11919888	C-6 & Above, CE-01	358000	Date:11/05/ 2026 Time: 11:30 AM	730 days
13	Construction, Improvement & Black Topping of Link Road Dhamila to Amgah Length 0.50 Km, LA-6 District Bhimber.	No.1047 /SE Dated 21/04/2026	11506896	C-6 & Above, CE-01	345000	Date:11/05/ 2026 Time: 11:30 AM	730 days
14	Construction, Improvement & Black Topping of Link Road Lahl Length 0.50 Km, LA-6 District Bhimber.	No.1048 /SE Dated 21/04/2026	11789044	C-6 & Above, CE-01	354000	Date:11/05/ 2026 Time: 11:30 AM	730 days
15	Construction, Improvement & Black Topping of Link Road Chamber Mohalla Ahsan House Length 0.50 Km, LA-6 District Bhimber.	No.1049 /SE Dated 21/04/2026	12750661	C-6 & Above, CE-01	383000	Date:11/05/ 2026 Time: 11:30 AM	730 days
16	Construction, Improvement & Black Topping of Link Road Parani to Jhangar Sharqi Length 0.50 Km, LA-6 District Bhimber.	No.1050 /SE Dated 21/04/2026	11613948	C-6 & Above, CE-01	348000	Date:11/05/ 2026 Time: 11:30 AM	730 days
17	Construction, Improvement & Black Topping of Link Road Pallan Length 0.50 Km, LA-6 District Bhimber.	No.1051 /SE Dated 21/04/2026	11325678	C-6 & Above, CE-01	340000	Date:11/05/ 2026 Time: 11:30 AM	730 days
18	Construction, Improvement & Black Topping of Link Road Barian Jhangar Sharqi Length 0.50 Km, LA-6 District Bhimber.	No.1052 /SE Dated 21/04/2026	12523760	C-6 & Above, CE-01	376000	Date:11/05/ 2026 Time: 11:30 AM	730 days
19	Construction, Improvement & Black Topping of Link Road Baba Shadi Shaheed to Kot Jattan Length 0.50 Km, LA-6 District Bhimber.	No.1053 /SE Dated 21/04/2026	12905434	C-6 & Above, CE-01	387000	Date:11/05/ 2026 Time: 11:30 AM	730 days

Sr.#	Name of the Work	Technical Sanction No. & Date	Estimated Cost (Rupees)	Contractor/Firm Category with Specialization Code	Bid Security (Rupees)	Schedule of E-Bid Submission/ Opening	Completion Period
20	Construction, Improvement & Black Topping of Link Road Bili Pail Length 0.50 Km, LA-6 District Bhimber.	No.1054 /SE Dated 21/04/2026	12520205	C-6 & Above, CE-01	376000	Date:11/05/ 2026 Time: 11:30 AM	730 days
21	Construction, Improvement & Black Topping of Link Road Thadala Kalach Length 0.50 Km, LA-6 District Bhimber.	No.1055 /SE Dated 21/04/2026	13241569	C-6 & Above, CE-01	397000	Date:11/05/ 2026 Time: 11:30 AM	730 days
22	Construction, Improvement & Black Topping of Link Road Dhala Dab Length 0.50 Km, LA-6 District Bhimber.	No.1056 /SE Dated 21/04/2026	11860135	C-6 & Above, CE-01	356000	Date:11/05/ 2026 Time: 11:30 AM	730 days
23	Construction, Improvement & Black Topping of Link Road Parati to Palnth Length 0.50 Km, LA-6 District Bhimber.	No.1057 /SE Dated 21/04/2026	13078018	C-6 & Above, CE-01	392000	Date:11/05/ 2026 Time: 11:30 AM	730 days
24	Construction, Improvement & Black Topping of Link Road Bindl Sarnela Mohalla Waheed Advocate Length 0.50 Km, LA-6 District Bhimber.	No.1058 /SE Dated 21/04/2026	10966626	C-6 & Above, CE-01	329000	Date:11/05/ 2026 Time: 11:30 AM	730 days
25	Construction, Improvement & Black Topping of Link Road Kahawlian to Kabooter Gala Length 0.50 Km, LA-6 District Bhimber.	No.1059 /SE Dated 21/04/2026	13763547	C-6 & Above, CE-01	413000	Date:11/05/ 2026 Time: 11:30 AM	730 days
26	Construction, Improvement & Black Topping of Link Road Jamira to Kallal Town Dana Length 0.50 Km, LA-6 District Bhimber.	No.1060 /SE Dated 21/04/2026	11467193	C-6 & Above, CE-01	344000	Date:11/05/ 2026 Time: 11:30 AM	730 days
27	Construction, Improvement & Black Topping of Link Road Mohalla Mimber Riaz Kotli Gujran Length 0.50 Km, LA-6 District Bhimber.	No.1061 /SE Dated 21/04/2026	12563859	C-6 & Above, CE-01	377000	Date:11/05/ 2026 Time: 11:30 AM	730 days
28	Construction, Improvement & Black Topping of Link Road Mohalla Gatari Shamali Length 0.50 Km, LA-6 District Bhimber.	No.1062 /SE Dated 21/04/2026	12814534	C-6 & Above, CE-01	384000	Date:11/05/ 2026 Time: 11:30 AM	730 days
29	Construction, Improvement & Black Topping of Link Road Soona Dhali Length 0.50 Km, LA-6 District Bhimber.	No.1063 /SE Dated 21/04/2026	12489288	C-6 & Above, CE-01	375000	Date:11/05/ 2026 Time: 11:30 AM	730 days
30	Construction, Improvement & Black Topping of Link Road Thathi Mera to Ramlo Length 0.50 Km, LA-6 District Bhimber.	No.1064 /SE Dated 21/04/2026	11036274	C-6 & Above, CE-01	331000	Date:11/05/ 2026 Time: 11:30 AM	730 days
31	Construction, Improvement & Black Topping of Link Road Dadra Mohalla Ch. Sardar Length 0.50 Km, LA-6 District Bhimber.	No.1065 /SE Dated 21/04/2026	11422318	C-6 & Above, CE-01	343000	Date:11/05/ 2026 Time: 11:30 AM	730 days
32	Construction, Improvement & Black Topping of Link Road Mohalla Nambrdar Tufall Kumbi Length 0.50 Km, LA-6 District Bhimber.	No.1066 /SE Dated 21/04/2026	13961133	C-6 & Above, CE-01	419000	Date:11/05/ 2026 Time: 11:30 AM	730 days
33	Construction, Improvement & Black Topping of Link Road Mohalla Dhakian Mozia Kadyala Length 0.50 Km, LA-6 District Bhimber.	No.1067 /SE Dated 21/04/2026	12311201	C-6 & Above, CE-01	369000	Date:11/05/ 2026 Time: 11:30 AM	730 days
34	Construction, Improvement & Black Topping of Link Road Mohalla Marr & Mohalla Taimoor Kadyala Length 0.50 Km, LA-6 District Bhimber.	No.1068 /SE Dated 21/04/2026	11539344	C-6 & Above, CE-01	346000	Date:11/05/ 2026 Time: 11:30 AM	730 days
35	Construction, Improvement & Black Topping of Link Road Bindli to Mahi Length 0.50 Km, LA-6 District Bhimber.	No.1069 /SE Dated 21/04/2026	12399218	C-6 & Above, CE-01	372000	Date:11/05/ 2026 Time: 11:30 AM	730 days
36	Construction, Improvement & Black Topping of Link Road Danga Mozia Malwana Length 0.50 Km, LA-6 District Bhimber.	No.1070 /SE Dated 21/04/2026	12961459	C-6 & Above, CE-01	389000	Date:11/05/ 2026 Time: 11:30 AM	730 days
37	Construction, Improvement & Black Topping of Link Road Phalwari Riyal Length 0.50 Km, LA-6 District Bhimber.	No.1071 /SE Dated 21/04/2026	11536010	C-6 & Above, CE-01	346000	Date:11/05/ 2026 Time: 11:30 AM	730 days

1. The newly registered bidders are directed to get username and login details from IT Section, Office of The Chief Engineer PWD Highways Muzaffarabad H-Block, DHQ Muzaffarabad. Bidders/Firms which are registered with E-Bidding in the Department can use already provided username & password.
2. Bidding Documents and instructions to Bidders can be downloaded from contractor's dashboard.

interested bidders who have submitted their Electronic Bid(s) upto due date & time mentioned in column No.7 above, their electronic bids will be opened as per schedule and at the same time the comparative statement will be visible to the Bidders or their nominated representatives & Bid Opening Committee.

4. The interested bidders shall have to upload scanned copy of Bank Receipt showing proof of deposit of Bid Security in the Divisional Joint Account, A/C # PK30NBPA0456003013422046 National bank of Pakistan Main branch Bhimber & A/C # 12116001 Bank of AJK Bhimber Branch along with their relevant documents on its Dashboard.
5. The bid securities of unsuccessful bidders will be returned through Divisional Cheque upon award of the contract to the successful bidder or on the expiry of validity of bid, whichever is earlier.
6. Electronic Bidding shall be done on percentage (Above/Below/At par) Basis. Only Two digits after the decimal point shall be considered for evaluation purposes.
7. Blacklisted Firms/Contractors/Companies/Suppliers/Distributors are not allowed to participate in the bidding process. The interested bidders shall furnish an affidavit/certificate that they are neither blacklisted nor involved in conflict with Govt. anywhere in territory of the state of AJK or federally administrated areas/all provinces of Islamic Republic of Pakistan.
8. The interested bidders shall upload Letter of Bid of the Firm/Contractor, other documents required as per Bid Data Sheet on E-Bidding Dashboard.
9. Hard copy of Original Bank Receipts along with Bidding Documents (uploaded by Highways Division Bhimber) duly signed & stamped by the Contractor/Firm along documents required as per bid data sheet must be submitted in the office of the Executive Engineer PWD Highways Division Bhimber within 48 hours after opening of bid through E-Bidding system. Otherwise such bidder/bidders will be declared as disqualified.
10. In E-Bidding System, the software supports only PDF file Format for Technical Profile uploading option, therefore interested bidders shall upload their Technical Profile in PDF file format only.
11. Any Bidder(s) who provides incorrect information or does not submit hard copies of complete bidding documents including those documents uploaded on its dashboard, shall stand disqualified and shall be banned for two years for participation in any type of bidding procedure.
12. In case of any disturbance or fault in internet or electricity supply the proposed date of Bid opening would be the next day with one hour difference as per proposed time.
13. The competent authority reserves the right to reject all or any bid under the Clause 33 of AJK PPRA Rules.

Note: This Notice is also available on following websites:

- i) <https://ajkppra.gov.pk>
- ii) <https://cwg.ajk.gov.pk>

Shahzada Aurangzeb  
(M.Sc Civil/ P.Eng)  
Executive Engineer PWD  
Highways Division Bhimber.  
Ph # 05828-923500  
Dated: 21/04/2026

No. 464-67

Copy:

1. The Chief Engineer PWD Highways Mirpur AJ&K
2. The Superintending Engineer PWD Highways Circle Kotli AJ&K.
3. Deputy Director AJK PPRA, for publication on website.
4. Deputy Director Information for advertisement in Two National daily Newspaper.

Shahzada Aurangzeb  
(M.Sc Civil/ P.Eng)  
Executive Engineer PWD  
Highways Division Bhimber.  
Ph # 05828-923500