

**OFFICE OF THE EXECUTIVE ENGINEER ELECTRICITY**  
**Operation Division Hajira**

No: 57-59

Date: 9-1-2020

**To:           Mustraka Neelum Goods**  
**Transport Company MZD**  
**(Through M/S Ali Ur Rahman)**

**Subject:       Notification of Award (Carriage Work Scheme City/Town)**

As recommended by Bid Evaluation Committee, this is notified that your bid opened on dated 17-12-2019 for carriage and loading unloading of electrical material which included HT,LT Steel Structure, ASCR rabbit conductor, AAC ant conductor and transformer. All allied hardware accessories from Muzafarabad main store to designated store Hajira of construction of the scheme city/town in AJ&K is found lowest and is hear by accepted undersigned and work order is issued with division as per material requisite from. All approve/recommended rats are here under:-

- Muzaffarabad to Hajira 5 trip  $\times$  40000=200000

\_\_\_\_\_  
XEN (E)  
Operation Division Hajira

**Copy forward to:**

1. DAO Operation Division Hajira for information and necessary Action Please
2. Store Keeper of division Hajira with direction to collect material under rules.

\_\_\_\_\_  
XEN (E)  
Operation Division Hajira



**OFFICE OF THE EXECUTIVE ENGINEER ELECTRICITY  
OPERATION DIVISION HAJIRA**

**To: MS Ali-ur-Rehman Govt. Contractor**

**Subject:- Work Order Of Electrification as Directed Below in Scheme City/Town AJK Hajira /  
Abbaspur**

With Reference to the subject Cited above that in response of advertisement dated on News Paper 30-11-2019 and AJK PPRA NO 1018 Dated 29-11-2019. Your rates received on 17-12-2019 are found lowest and here by Sanctioned. it is there fore directed that you consult with the relevant SDO For getting Drawing and Marking of areas of sites before the Commencement of work .The Detail of Work and Sanctioned Rates Mentioned and condition are given below

Task	Description Of Work	Whole Pakage Division Hajira					
				Unit	Quantity	Unit Rate	Total Amount
1	Installation of Steel Structuer						
	Collection of material from designated Store, loading/unloading, Transportation and safe handling of the Steel Structures/Stay rods, Excavation, erection, concreting of foundation with frames (wooden/Steel), curing, Muffling, backfilling (Stone & Mud)	1.1	11KV	No	15	7500	112500
		1.2	0.4KV	No	21	6500	136500
2	Earthing of Structure With Rods						
	Collection of material from designated Store, loading/unloading, Transportation, safe handling and installation including connections through wires, welding (where necessary) and testing of earth resistance as per WAPDA Specifications.	2.1					
		2.2		No	15	500	7500
3	Installation of 11/0.4kV Strut / Stay Set						
	Collection of material from designated Store, loading/unloading, Transportation, safe handling ,Excavation, installations including erection of structure / stay rods, concreting ,backfilling (Stone & Mud) and compaction, fixing of stay wire, binding, cutting	3.1		No	46	500	23000
4	Stringing of Conductor for 11/0.4kV						
	Collection of material from designated Store, loading/unloading, Transportation ,safe handling of ACSR / all Aluminum conductors, stringing, binding, jumpering and jointing etc. as per WAPDA Specifications.	4.1		Km	6.72	5000	33600
		4.2		Km	4.29	4000	17160
5	Installation of 11/0.4kV Transformers Including Plateform						
	Collection of material from designated Store, loading/unloading, Transportation and safe handling of Complete materials including Transformers station Hardware and others allied materials for the pole mounted substations to the site and their Installations	5.1	50	No	5	8000	40000
		5.2	100	No	3	8000	24000
TOTAL							394260

**Condonations**

- 1 Work Will be Completed up to 30-06-2020 According to the Mentioned specification
- 2 Competitions period Shall be start from the date of Issuance of Work Order
- 3 Payment Will be Made After Compliation Of Work And Dully Verified/Certified By SDO
- 4 10% Of Total Payable Amount shall be Released After the Maintenance Period
- 5 All Admissible Taxes Shell be Deducted from the bill at the Time of payment
- 6 Quality of work / scope can be increase or decrease During the Current Financial Year 2019-20 if Required Due to unavoidable circumstance According to PPRA RULES
- 7 Pay bill will be Made as per Work Done Quality/ Dully Verified by SDO,s Sub Engineers .

No 51-56 Dated 9-01-2020

**Copy to**

- 1 S E Circle Rawlakot.
- 2 SDO Hjira / Abbaspur you are directed to Visit the sights and Provide Progress to this officer regarding on going Work and Insure the Quality of Work as per Specification as well as Compilation of work with in due date .
- 3 Divisional Account Officer .
- 4 Divisional Draftsman Operation Division Hajira.
- 5 Store Keeper Operation Division Hajira.

Xen(E)  
Operation Division Hajira

Xen(E)  
Operation Division Hajira