

**OFFICE OF THE EXECUTIVE ENGINEER ELECTRICITY
OPERATION DIVISION ATHMUQAM**

TO,

M/S Mohammad Attiq Abbasi
Muzaffarabad.

Subject: Work Order for Concreting of HT/LT Poles Stay Set & Fixing of Earthing Rod against S.O.P to Remaining Area District Neelum Part-IV.(Dawarian Section).

With Reference on the Subject Sited above that in response of advertisement dated on 30-11-2019 your rates received on 19-12-2019. Your rates are being found lowest are sanctioned. It is therefore directed to you that Consult with sub divisional officer for getting drawing and marking of area of site before the commencing of work. The detail of work and sanctioned rates mentioned against and conditions are given below.

Details:

Details.

S#	Description of Work		Units	Qty	Unit Rate	Total Amount
1	Erection of HT/Lt Structure					
	Collection of material from Sub Divisional store transportation safe handling of Steel Structure / Excavation, Blasting, Erection, Concreting of foundation Curing Back filling & Concreting as per WAPDA Specification.	HT steel structures (34'.8") (1:3:6) Cement conc. 2'x2' x6'.6")	No.	34	10260	348840
		LT Steel Structures 21'Long with 1'.8"x1'.8"x5'.6" cement Conc. (1:3:6)	No.	148	8200	1213600
2	Installation of Stay Set.					
	Collection of material Sub Divisional store, transportation safe handling, Excavation, installation/ Erection of Stay rod including connection with poles as per WAPDA Specification.	Single Rod stay assembly Complete with wire.	No.	131	610	79910
3	Installation of Earthing Rod.					
	Collection of material Sub Divisional store, transportation safe handling, Excavation, installation/ Erection of earthing rod including connection with poles as per WAPDA Specification.	Earthing Rod Complete for Line	No.	40	350	14000
Total						1656350

Conditions:

1. Work must be completed up to 30-06-2020 according to above mentioned specification.
2. Completion period will be start from the date of issuance of work order.
3. Payment will be made after completion of work dully verified/certified by Sub Engineer, Sub Divisional officer.
4. 10% of total payable amount as performance bound shall be released after maintenance period.
5. All admissible taxes shall be deducted from the bill at the time of payment.
6. Quantity of work/scope can be increased or decreased during the current financial year 2019-20 if required due to unavoidable circumstances.

**Executive Engineer (E)
Operation Division Athmuqam**

No. 51-55

Dated 04-01-2020

Copy to:

1. Superintending Engineer Electricity Circle Muzaffarabad for Information.
2. Sub Divisional Officer Electricity Athmuqam/Sharda you are Directed to Visit the Site and Provide Progress to This Office Regarding on the going construction works and ensure the quality of work as per specification as well as the completion of work within due date.
3. Divisional Account Officer Operation Division Athmuqam.
4. Store Keeper Operation Division Athmuqam.

**Executive Engineer (E)
Operation Division Athmuqam**

P 1355
14-01-2020
Suf

✓
36

**OFFICE OF THE EXECUTIVE ENGINEER ELECTRICITY
OPERATION DIVISION ATHMUQAM**

TO,

M/S Al Awan Neelum Construction Company
Muzaffarabad.

Subject: Work Order for Concreting of HT/LT Poles Stay Set & Fixing of Earthing Rod against S.O.P to Remaining Area District Neelum Part-IV.(Subhai Section).

With Reference on the Subject Sited above that in response of advertisement dated on 30-11-2019 your rates received on 19-12-2019. Your rates are being found lowest are sanctioned. It is therefore directed to you that Consult with sub divisional officer for getting drawing and marking of area of site before the commencing of work. The detail of work and sanctioned rates mentioned against and conditions are given below.

Details:

Details.

S#	Description of Work		Units	Qty	Unit Rate	Total Amount
1	Erection of HT/Lt Structure					
	Collection of material from Sub Divisional store transportation safe handling of Steel Structure / Excavation, Blasting, Erection, Concreting of foundation Curing Back filling & Concreting as per WAPDA Specification.	HT steel structures (34'.8") (1:3:6) Cement conc. 2'x2' x6'.6")	No.	20	10250	205000
		LT Steel Structures 21'Long with 1'.8"x1'.8"x5'.6" cement Conc. (1:3:6)	No.	148	8375	1239500
2	Installation of Stay Set.					
	Collection of material Sub Divisional store, transportation safe handling, Excavation, installation/ Erection of Stay rod including connection with poles as per WAPDA Specification.	Single Rod stay assembly Complete with wire.	No.	108	600	64800
3	Installation of Earthing Rod.					
	Collection of material Sub Divisional store, transportation safe handling, Excavation, installation/ Erection of earthing rod including connection with poles as per WAPDA Specification.	Earthing Rod Complete for Line	NO.	28	350	9800
Total						1519100

Conditions:

1. Work must be completed up to 30-06-2020 according to above mentioned specification.
2. Completion period will be start from the date of issuance of work order.
3. Payment will be made after completion of work dully verified/certified by Sub Engineer, Sub Divisional officer.
4. 10% of total payable amount as performance bound shall be released after maintenance period.
5. All admissible taxes shall be deducted from the bill at the time of payment.
6. Quantity of work/scope can be increased or decreased during the current financial year 2019-20 if required due to unavoidable circumstances.


//
**Executive Engineer (E)
Operation Division Athmuqam**

No. 61-65

Dated 04-01-2020

Copy to:

1. Superintending Engineer Electricity Circle Muzaffarabad for Information.
2. Sub Divisional Officer Electricity Athmuqam/Sharda you are Directed to Visit the Site and Provide Progress to This Office Regarding on the going construction works and ensure the quality of work as per specification as well as the completion of work within due date.
3. Divisional Account Officer Operation Division Athmuqam.
4. Store Keeper Operation Division Athmuqam.


**Executive Engineer (E)
Operation Division Athmuqam**

De

**OFFICE OF THE EXECUTIVE ENGINEER ELECTRICITY
OPERATION DIVISION ATHMUQAM**

TO,

M/S Raja Mohammad Azad Khan & Brothers
Muzaffarabad.

Subject: Work Order for Concreting of HT/LT Poles Stay Set & Fixing of Earthing Rod against S.O.P to Remaining Area District Neelum Part-IV.(Dudnyal Section).

With Reference on the Subject Sited above that in response of advertisement dated on 30-11-2019 your rates received on 19-12-2019. Your rates are being found lowest are sanctioned. It is therefore directed to you that Consult with sub divisional officer for getting drawing and marking of area of site before the commencing of work. The detail of work and sanctioned rates mentioned against and conditions are given below.

Details:

S#	Description of Work		Units	Qty	Unit Rate	Total Amount
1	Erection of HT/Lt Structure					
	Collection of material from Sub Divisional store transportation safe handling of Steel Structure / Excavation, Blasting, Erection, Concreting of foundation Curing Back filling & Concreting as per WAPDA Specification.	HT steel structures (34'.8") (1:3:6) Cement conc. 2'x2' x6'.6")	No.	44	10250	451000
		LT Steel Structures 21'Long with 1'.8"x1'.8"x5'.6" cement Conc. (1:3:6)	No.	98	8250	808500
2	Installation of Stay Set.					
	Collection of material Sub Divisional store, transportation safe handling, Excavation, installation/ Erection of Stay rod including connection with poles as per WAPDA Specification.	Single Rod stay assembly Complete with wire.	No.	103	600	61800
3	Installation of Earthing Rod.					
	Collection of material Sub Divisional store, transportation safe handling, Excavation, installation/ Erection of earthing rod including connection with poles as per WAPDA Specification.	Earthing Rod Complete for Line	NO.	48	375	18000
Total						1339300

Conditions:

1. Work must be completed up to 30-06-2020 according to above mentioned specification.
2. Completion period will be start from the date of issuance of work order.
3. Payment will be made after completion of work dully verified/certified by Sub Engineer, Sub Divisional officer.
4. 10% of total payable amount as performance bound shall be released after maintenance period.
5. All admissible taxes shall be deducted from the bill at the time of payment.
6. Quantity of work/scope can be increased or decreased during the current financial year 2019-20 if required due to unavoidable circumstances.


//
**Executive Engineer (E)
Operation Division Athmuqam**

No. 56-60

Dated 04-01-2020

Copy to:

1. Superintending Engineer Electricity Circle Muzaffarabad for Information.
2. Sub Divisional Officer Electricity Athmuqam/Sharda you are Directed to Visit the Site and Provide Progress to This Office Regarding on the going construction works and ensure the quality of work as per specification as well as the completion of work within due date.
3. Divisional Account Officer Operation Division Athmuqam.
4. Store Keeper Operation Division Athmuqam.


**Executive Engineer (E)
Operation Division Athmuqam**

**OFFICE OF THE EXECUTIVE ENGINEER ELECTRICITY
OPERATION DIVISION ATHMUQAM**

TO,

M/S Ali-ur-Rahman Contractor
Muzaffarabad.

Subject: Work Order for Concreting of HT/LT Poles Stay Set & Fixing of Earthing Rod against S.O.P to Remaining Area District Neelum Part-IV.(Sharda Section).

With Reference on the Subject Sited above that in response of advertisement dated on 30-11-2019 your rates received on 19-12-2019. Your rates are being found lowest are sanctioned. It is therefore directed to you that Consult with sub divisional officer for getting drawing and marking of area of site before the commencing of work. The detail of work and sanctioned rates mentioned against and conditions are given below.

Details:

S#	Description of Work		Units	Qty	Unit Rate	Total Amount
1	Erection of HT/Lt Structure					
	Collection of material from Sub Divisional store transportation safe handling of Steel Structure / Excavation, Blasting, Erection, Concreting of foundation Curing Back filling & Concreting as per WAPDA Specification.	HT steel structures (34'.8") (1:3:6) Cement conc. 2'x2' x6'.6")	No.	30	10200	306000
		LT Steel Structures 21'Long with 1'.8"x1'.8"x5'.6" cement Conc. (1:3:6)	No.	135	8250	1113750
2	Installation of Stay Set.					
	Collection of material Sub Divisional store, transportation safe handling, Excavation, installation/ Erection of Stay rod including connection with poles as per WAPDA Specification.	Single Rod stay assembly Complete with wire.	No.	111	550	61050
3	Installation of Earthing Rod.					
	Collection of material Sub Divisional store, transportation safe handling, Excavation, installation/ Erection of earthing rod including connection with poles as per WAPDA Specification.	Earthing Rod Complete for Line	NO.	34	400	13600
Total						1494400

Conditions:

1. Work must be completed up to 30-06-2020 according to above mentioned specification.
2. Completion period will be start from the date of issuance of work order.
3. Payment will be made after completion of work dully verified/certified by Sub Engineer, Sub Divisional officer.
4. 10% of total payable amount as performance bound shall be released after maintenance period.
5. All admissible taxes shall be deducted from the bill at the time of payment.
6. Quantity of work/scope can be increased or decreased during the current financial year 2019-20 if required due to unavoidable circumstances.


//
**Executive Engineer (E)
Operation Division Athmuqam**

No 71-75

Dated 04-01-2020

Copy to:

1. Superintending Engineer Electricity Circle Muzaffarabad for Information.
2. Sub Divisional Officer Electricity Athmuqam/Sharda you are Directed to Visit the Site and Provide Progress to this Office Regarding on the going construction works and ensure the quality of work as per specification as well as the completion of work within due date.
3. Divisional Account Officer Operation Division Athmuqam.
4. Store Keeper Operation Division Athmuqam.


**Executive Engineer (E)
Operation Division Athmuqam**

**OFFICE OF THE EXECUTIVE ENGINEER ELECTRICITY
OPERATION DIVISION ATHMUQAM**

TO,

M/S Raja Mohammad Azad Khan & Brothers
Muzaffarabad.

Subject: Work Order for Concreting of HT/LT Poles Stay Set & Fixing of Earthing Rod against S.O.P to Remaining Area District Neelum Part-IV.(Surgan Section).

With Reference on the Subject Sited above that in response of advertisement dated on 30-11-2019 your rates received on 19-12-2019. Your rates are being found lowest are sanctioned. It is therefore directed to you that Consult with sub divisional officer for getting drawing and marking of area of site before the commencing of work. The detail of work and sanctioned rates mentioned against and conditions are given below.

Details:

S#	Description of Work		Units	Qty	Unit Rate	Total Amount
1	Erection of HT/Lt Structure					
	Collection of material from Sub Divisional store transportation safe handling of Steel Structure / Excavation, Blasting, Erection, Concreting of foundation Curing Back filling & Concreting as per WAPDA Specification.	HT steel structures (34'.8") (1:3:6) Cement conc. 2'x2' x6'.6")	No.	64	10250	656000
		LT Steel Structures 21'Long with 1'.8"x1'.8"x5'.6" cement Conc. (1:3:6)	No.	150	8250	1237500
2	Installation of Stay Set.					
	Collection of material Sub Divisional store, transportation safe handling, Excavation, installation/ Erection of Stay rod including connection with poles as per WAPDA Specification.	Single Rod stay assembly Complete with wire.	No.	154	650	100100
3	Installation of Earthing Rod.					
	Collection of material Sub Divisional store, transportation safe handling, Excavation, installation/ Erection of earthing rod including connection with poles as per WAPDA Specification.	Earthing Rod Complete for Line	NO.	72	375	27000
Total						2020600

Conditions:

1. Work must be completed up to 30-06-2020 according to above mentioned specification.
2. Completion period will be start from the date of issuance of work order.
3. Payment will be made after completion of work dully verified/certified by Sub Engineer, Sub Divisional officer.
4. 10% of total payable amount as performance bound shall be released after maintenance period.
5. All admissible taxes shall be deducted from the bill at the time of payment.
6. Quantity of work/scope can be increased or decreased during the current financial year 2019-20 if required due to unavoidable circumstances.


//
**Executive Engineer (E)
Operation Division Athmuqam**

No. 66-70

Dated 24-01-2020

Copy to:

1. Superintending Engineer Electricity Circle Muzaffarabad for Information.
2. Sub Divisional Officer Electricity Athmuqam/Sharda you are Directed to Visit the Site and Provide Progress to This Office Regarding on the going construction works and ensure the quality of work as per specification as well as the completion of work within due date.
3. Divisional Account Officer Operation Division Athmuqam.
4. Store Keeper Operation Division Athmuqam.


**Executive Engineer (E)
Operation Division Athmuqam**

Signature

**OFFICE OF THE EXECUTIVE ENGINEER ELECTRICITY
OPERATION DIVISION ATHMUQAM**

TO,

M/S Ali-ur-Rahman Contractor
Muzaffarabad.

Subject: Work Order for Concreting of HT/LT Poles Stay Set & Fixing of Earthing Rod against S.O.P to Remaining Area District Neelum Part-IV.(Kail Section).

With Reference on the Subject Sited above that in response of advertisement dated on 30-11-2019 your rates received on 19-12-2019. Your rates are being found lowest are sanctioned. It is therefore directed to you that Consult with sub divisional officer for getting drawing and marking of area of site before the commencing of work. The detail of work and sanctioned rates mentioned against and conditions are given below.

Details:

S#	Description of Work		Units	Qty	Unit Rate	Total Amount
1	Erection of HT/Lt Structure					
	Collection of material from Sub Divisional store transportation safe handling of Steel Structure / Excavation, Blasting, Erection, Concreting of foundation Curing Back filling & Concreting as per WAPDA Specification.	HT steel structures (34'.8") (1:3:6) Cement conc. 2'x2' x6'.6")	No.	33	10200	336600
		LT Steel Structures 21'Long with 1'.8"x1'.8"x5'.6" cement Conc. (1:3:6)	No.	159	8300	1319700
2	Installation of Stay Set.					
	Collection of material Sub Divisional store, transportation safe handling, Excavation, installation/ Erection of Stay rod including connection with poles as per WAPDA Specification.	Single Rod stay assembly Complete with wire.	No.	128	600	76800
3	Installation of Earthing Rod.					
	Collection of material Sub Divisional store, transportation safe handling, Excavation, installation/ Erection of earthing rod including connection with poles as per WAPDA Specification.	Earthing Rod Complete for Line	NO.	39	350	13650
Total						1746750

Conditions:

1. Work must be completed up to 30-06-2020 according to above mentioned specification.
2. Completion period will be start from the date of issuance of work order.
3. Payment will be made after completion of work dully verified/certified by Sub Engineer, Sub Divisional officer.
4. 10% of total payable amount as performance bound shall be released after maintenance period.
5. All admissible taxes shall be deducted from the bill at the time of payment.
6. Quantity of work/scope can be increased or decreased during the current financial year 2019-20 if required due to unavoidable circumstances.


//
**Executive Engineer (E)
Operation Division Athmuqam**

No 76-80

Dated 04-01-2020

Copy to:

1. Superintending Engineer Electricity Circle Muzaffarabad for Information.
2. Sub Divisional Officer Electricity Athmuqam/Sharda you are Directed to Visit the Site and Provide Progress to this Office Regarding on the going construction works and ensure the quality of work as per specification as well as the completion of work within due date.
3. Divisional Account Officer Operation Division Athmuqam.
4. Store Keeper Operation Division Athmuqam.


**Executive Engineer (E)
Operation Division Athmuqam**

aw

**OFFICE OF THE EXECUTIVE ENGINEER ELECTRICITY
OPERATION DIVISION ATHMUQAM**

TO,

M/S Al Awan Neelum Construction Company
Muzaffarabad.

Subject: Work Order for Concreting of HT/LT Poles Stay Set & Fixing of Earthing Rod against S.O.P to Remaining Area District Neelum Part-IV.(Halmat Taobutt Section).

With Reference on the Subject Sited above that in response of advertisement dated on 30-11-2019 your rates received on 19-12-2019. Your rates are being found lowest are sanctioned. It is therefore directed to you that Consult with sub divisional officer for getting drawing and marking of area of site before the commencing of work. The detail of work and sanctioned rates mentioned against and conditions are given below.

Details:

S#	Description of Work		Units	Qty	Unit Rate	Total Amount
1	Erection of HT/Lt Structure					
	Collection of material from Sub Divisional store transportation safe handling of Steel Structure / Excavation, Blasting, Erection, Concreting of foundation Curing Back filling & Concreting as per WAPDA Specification.	HT steel structures (34'.8") (1:3:6) Cement conc. 2'x2' x6'.6")	No.	64	10300	659200
		LT Steel Structures 21'Long with 1'.8"x1'.8"x5'.6" cement Conc. (1:3:6)	No.	136	8350	1135600
2	Installation of Stay Set.					
	Collection of material Sub Divisional store, transportation safe handling, Excavation, installation/ Erection of Stay rod including connection with poles as per WAPDA Specification.	Single Rod stay assembly Complete with wire.	No.	145	600	87000
3	Installation of Earthing Rod.					
	Collection of material Sub Divisional store, transportation safe handling, Excavation, installation/ Erection of earthing rod including connection with poles as per WAPDA Specification.	Earthing Rod Complete for Line	NO.	72	350	25200
Total						1907000

Conditions:

1. Work must be completed up to 30-06-2020 according to above mentioned specification.
2. Completion period will be start from the date of issuance of work order.
3. Payment will be made after completion of work dully verified/certified by Sub Engineer, Sub Divisional officer.
4. 10% of total payable amount as performance bound shall be released after maintenance period.
5. All admissible taxes shall be deducted from the bill at the time of payment.
6. Quantity of work/scope can be increased or decreased during the current financial year 2019-20 if required due to unavoidable circumstances.


//
**Executive Engineer (E)
Operation Division Athmuqam**

No 81-85

Dated 04-01-2020

Copy to:

1. Superintending Engineer Electricity Circle Muzaffarabad for Information.
2. Sub Divisional Officer Electricity Athmuqam/Sharda you are Directed to Visit the Site and Provide Progress to this Office Regarding on the going construction works and ensure the quality of work as per specification as well as the completion of work within due date.
3. Divisional Account Officer Operation Division Athmuqam.
4. Store Keeper Operation Division Athmuqam.


**Executive Engineer (E)
Operation Division Athmuqam**

QW