

OFFICE OF THE EXECUTIVE ENGINEER PWD HIGHWAYS DIVISION, BHIMBER
(A.K)
INVITATION FOR BIDS

The Govt. of AJ&K has allocated funds through ADP towards the cost of following project.

- The Executive Engineer PWD Highways Division Bhimber, on behalf of the Employer, invites sealed bids under AJK PPRA Rules, Single Stage-One Envelope Procedure, from eligible firms or constructors licensed by the Pakistan Engineering Council (PEC) in relevant Category for the following works.


S. #	Name of Work	Estimated Cost in (Rupees)	Constructor /Firm (s)Category	Field of Specialization	Tender Fee	Technical Sanction No/Date/ (Bid Ref. No)	Bid Security /Earnest Money	Completion Period
1	2	3	4	5	6	7	8	9
1	Reconditioning & Resurfacing of Existing Roads Link Road Barnala College Toll to Barnala Length 01 Km (Phase-XI) LA-5 Barnala District Bhimber.	6802525/-	C-6 & above	CE-01	3520/-	02/XEN 23.12.2019	2% of bid amount	12 Month
2	Reconditioning & Resurfacing of Existing Roads Link Road Qullian Bani to Saleema Mata Length 01 Km (Phase-XI) LA-5 Barnala District Bhimber.	7594024/-	C-6 & above	CE-01	3520/-	181/SE 23.12.2019	==/==	12 Month
3	Reconditioning & Resurfacing of Existing Roads Link Road Pangali to Nandpur Length 0.85 Km (Phase-XI) LA-5 Barnala District Bhimber.	10258175/-	C-6 & above	CE-01	3520/-	182/SE 23.12.2019	==/==	12 Month
4	Reconditioning & Resurfacing of Existing Roads Link Road Dhuranwala Length 0.65 Km (Phase-XI) LA-5 Barnala District Bhimber.	6120818/-	C-6 & above	CE-01	3520/-	01/XEN 23.12.2019	==/==	12 Month
5	Reconditioning & Resurfacing of Existing Roads Link Road Thub Chowk Patni Length 1.50 Km (Phase-XI) LA-5 Barnala District Bhimber.	22316415/-	C-6 & above	CE-01	4620/-	183/SE 23.12.2019	==/==	18 Month
6	Reconditioning & Resurfacing of Existing Roads Link Road Jandi Chowntra Kadyala Length 01 Km (Phase-XI) LA-6 Samahni District Bhimber.	8033515/-	C-6 & above	CE-01	3520/-	184/SE 23.12.2019	==/==	12 Month
7	Reconditioning & Resurfacing of Existing Roads Link Road Jandi Chowntra Chanaka to Channi Length 02 Km (Ch.Farzand Ali Shaheed Road) (Phase-XI) LA-6 Samahni District Bhimber.	24469368/-	C-6 & above	CE-01	4620/-	185/SE 23.12.2019	==/==	18 Month
8	Reconditioning & Resurfacing of Existing Roads Link Road Samahni Town Length 01 Km (Phase-XI) LA-6 Samahni District Bhimber.	14910892/-	C-6 & above	CE-01	3520/-	186/SE 23.12.2019	==/==	12 Month
9	Reconditioning & Resurfacing of Existing Roads Link Road Bindi Length 01 Km (Phase-XI) LA-6 Samahni District Bhimber.	8213117/-	C-6 & above	CE-01	3520/-	187/SE 23.12.2019	==/==	12 Month
10	Reconditioning & Resurfacing of Existing Roads Link Road Pindi Junja Length 02 Km (Phase-XI) LA-7 Bhimber District Bhimber.	24665634/-	C-6 & above	CE-01	4620/-	188/SE 23.12.2019	==/==	18 Month
11	Reconditioning & Resurfacing of Existing Roads Link Road Jabbi Length 01 Km (Phase-XI) LA-7 Bhimber District Bhimber.	10859668/-	C-6 & above	CE-01	3520/-	189/SE 23.12.2019	==/==	12 Month
12	Reconditioning & Resurfacing of Existing Roads Link Road Kass Chanatar Length 02 Km (Phase-XI) LA-7 Bhimber District Bhimber.	18285861/-	C-6 & above	CE-01	3520/-	190/SE 23.12.2019	==/==	18 Month
13	Construction, Improvement, Mettaling & Black Topping of Link Road Sardari Upper Dhinganwall LA-5 (Barnala) Length 01 Km District Bhimber.	11117178/-	C-6 & above	CE-01	3520/-	217/SE 04.01.2020	==/==	12 Month
14	Construction, Improvement, Mettaling & Black Topping of Link Road Peer Jamal to Sardari LA-5 (Barnala) Length 01 Km District Bhimber.	10816822/-	C-6 & above	CE-01	3520/-	218/SE 04.01.2020	==/==	12 Month
15	Construction, Improvement, Mettaling & Black Topping of Link Road Bhalewal LA-5 (Barnala) Length 01 Km District Bhimber.	12259259/-	C-6 & above	CE-01	3520/-	219/SE 04.01.2020	==/==	12 Month
16	Construction, Improvement, Mettaling & Black Topping of Link Road Khairawal to Nawan Chak LA-5 (Barnala) Length 0.45 Km District Bhimber.	9663354/-	C-6 & above	CE-01	3520/-	220/SE 04.01.2020	==/==	12 Month
17	Construction, Improvement, Mettaling & Black Topping of Link Road Thub High School to Thub Chowk to Kiker LA-5 (Barnala) Length 2.15 Km District Bhimber.	28179413/-	C-5 & above	CE-01	4620/-	221/SE 04.01.2020	==/==	18 Month

18	Construction, Improvement, Mettaling & Black Topping of Link Road Watala / Dongi Chappri Near House Muhammad Shafi LA-5 (Barnala) Length 0.40 Km District Bhimber.	6819611/-	C-6 & above	CE-01	3520/-	03/XEN 04.01.2020	2% of bid amount	12 Month
19	Construction, Improvement, Mettaling & Black Topping of Link Road Kanjloor Karial to Klayani LA-5 (Barnala) Length 01 Km District Bhimber.	21553576/-	C-6 & above	CE-01	4620/-	222/SE 04.01.2020	==//==	12 Month
20	Construction, Improvement, Mettaling & Black Topping of Link Road Troota LA-5 (Barnala) Length 01 Km District Bhimber.	12111136/-	C-6 & above	CE-01	3520/-	223/SE 04.01.2020	==//==	12 Month
21	Construction, Improvement, Mettaling & Black Topping of Link Road Bandi LA-5 (Barnala) Length 01 Km District Bhimber.	14576859/-	C-6 & above	CE-01	3520/-	224/SE 04.01.2020	==//==	12 Month
22	Construction, Improvement, Mettaling & Black Topping of Link Road Mithowala LA-5 (Barnala) Length 01 Km District Bhimber.	17408134/-	C-6 & above	CE-01	3520/-	225/SE 04.01.2020	==//==	12 Month
23	Construction, Improvement, Mettaling & Black Topping of Link Road Main Road to Muhallah Sattpur Dub LA-6 (Samahni) Length 0.50 Km District Bhimber.	8092013/-	C-6 & above	CE-01	3520/-	226/SE 04.01.2020	==//==	12 Month
24	Construction, Improvement, Mettaling & Black Topping of Link Road Tattali Dhal Kundiyan LA-6 (Samahni) Length 0.50 Km District Bhimber.	7867241/-	C-6 & above	CE-01	3520/-	227/SE 04.01.2020	==//==	12 Month
25	Construction, Improvement, Mettaling & Black Topping of Link Road Granda to Payhlan LA-6 (Samahni) Length 1 Km District Bhimber.	14010903/-	C-6 & above	CE-01	3520/-	228/SE 04.01.2020	==//==	12 Month
26	Construction, Improvement, Mettaling & Black Topping of Link Road Bindi Sirneela LA-6 (Samahni) Length 01 Km District Bhimber.	12381874/-	C-6 & above	CE-01	3520/-	229/SE 04.01.2020	==//==	12 Month
27	Construction, Improvement, Mettaling & Black Topping of Link Road Main Road to Takyani Merrra LA-6 (Samahni) Length 01 Km District Bhimber.	14817205/-	C-6 & above	CE-01	3520/-	230/SE 04.01.2020	==//==	12 Month
28	Construction, Improvement, Mettaling & Black Topping of Link Road Baba Shadi Shaheed Naraa to Billi Pail LA-6 (Samahni) Length 01 Km District Bhimber.	15120746/-	C-6 & above	CE-01	3520/-	231/SE 04.01.2020	==//==	12 Month
29	Construction, Improvement, Mettaling & Black Topping of Link Road Main Road to Poona Kahala LA-6 (Samahni) Length 01 Km District Bhimber.	14354856/-	C-6 & above	CE-01	3520/-	232/SE 04.01.2020	==//==	12 Month
30	Construction, Improvement, Mettaling & Black Topping of Link Road Kahawlian to Pandori LA-6 (Samahni) Length 1.75 Km District Bhimber.	26390942/-	C-5 & above	CE-01	4620/-	233/SE 04.01.2020	==//==	18 Month
31	Construction, Improvement, Mettaling & Black Topping of Link Road Bandar Bandala More LA-6 (Samahni) Length 0.25 Km District Bhimber.	3758599/-	C-6 & above	CE-01	2520/-	04/XEN 04.01.2020	==//==	12 Month
32	Construction, Improvement, Mettaling & Black Topping of Link Road Toneen (Mohallah Akram) LA-6 (Samahni) Length 0.50 Km District Bhimber.	7553893/-	C-6 & above	CE-01	3520/-	234/SE 04.01.2020	==//==	12 Month
33	Construction, Improvement, Mettaling & Black Topping of Link Road Soona Chella (Ajmal Sani) LA-6 (Samahni) Length 0.50 Km District Bhimber.	7642699/-	C-6 & above	CE-01	3520/-	235/SE 04.01.2020	==//==	12 Month
34	Construction, Improvement, Mettaling & Black Topping of Link Road Dana LA-6 (Samahni) Length 0.50 Km District Bhimber.	10049747/-	C-6 & above	CE-01	3520/-	236/SE 04.01.2020	==//==	12 Month
35	Construction, Improvement, Mettaling & Black Topping of Link Road Kamrote Haripur LA-6 (Samahni) Length 0.50 Km District Bhimber.	8304426/-	C-6 & above	CE-01	3520/-	237/SE 04.01.2020	==//==	12 Month
36	Construction, Improvement, Mettaling & Black Topping of Link Road Gurha Bagran LA-7 (Bhimber City) Length 01 Km District Bhimber.	13023144/-	C-6 & above	CE-01	3520/-	238/SE 04.01.2020	==//==	12 Month
37	Construction, Improvement, Mettaling & Black Topping of Link Road Chappran Laal LA-7 (Bhimber City) Length 01 Km District Bhimber.	14180216/-	C-6 & above	CE-01	3520/-	239/SE 04.01.2020	==//==	12 Month
38	Construction, Improvement, Mettaling & Black Topping of Link Road Thati Maglora LA-7 (Bhimber City) Length 1.75 Km District Bhimber.	21944971/-	C-6 & above	CE-01	4620/-	240/SE 04.01.2020	==//==	18 Month
39	Construction, Improvement, Mettaling & Black Topping of Link Road Dhera Gura LA-7 (Bhimber City) Length 1.25 Km District Bhimber.	19037649/-	C-6 & above	CE-01	3520/-	241/SE 04.01.2020	==//==	18 Month
40	Construction, Improvement, Mettaling & Black Topping of Link Road Gura Chowdrian LA-7 (Bhimber City) Length 01 Km District Bhimber.	13857791/-	C-6 & above	CE-01	3520/-	242/SE 04.01.2020	==//==	12 Month
41	Construction, Improvement, Mettaling & Black Topping of Link Road Palang to Phalari LA-7 (Bhimber City) Length 02 Km District Bhimber.	27563050/-	C-5 & above	CE-01	4620/-	243/SE 04.01.2020	==//==	18 Month

42	Construction, Improvement, Mettaling & Black Topping of Link Road Ghorsian LA-7 (Bhimber City) Length 01 Km District Bhimber.	15450697/-	C-6 & above	CE-01	3520/-	244/SE 04.01.2020	2% of bid amount	12 Month
43	Construction, Improvement, Mettaling & Black Topping of Link Road Peeri Kass Jamal LA-7 (Bhimber City) Length 01 Km District Bhimber.	14448648/-	C-6 & above	CE-01	3520/-	245/SE 04.01.2020	==//==	12 Month

2. A foreign bidder is entitled to bid only in a joint venture with a Pakistani constructor in accordance with the relevant provisions of PEC bye-laws.
3. Bidders may obtain further information from, inspect at and acquire the Bidding Documents from the "Office of the Executive Engineer PWD Highways Division Bhimber AJ&K". Telephone No. 05828-923500
4. A complete set of Bidding Documents may be purchased by an interested bidder on submission of a written application to the above office and upon payment of a non-refundable fee as mentioned in column. 6. on or before 20-01-2020 during the office hours.
5. All bids must be accompanied by a Bid Security of amount as mentioned in column no. 8. in shape of CDR issued by a schedule bank in Pakistan in favour of under signed and must be delivered to "The Executive Engineer PWD Highways Division Bhimber AJ&K" at or before 11:00 am, on 23-01-2020.

Bids will be opened at 11:30 am, on the same day, in the presence of bidder's representatives who choose to attend at the same address.


Executive Engineer
PWD Highways Division Bhimber