

**OFFICE OF THE EXECUTIVE ENGINEER PWD HIGHWAYS
DIVISION, KOTLI (A.K)
INVITATION FOR BIDS**

The Govt. of AJ&K has allocated funds through ADP towards the cost of following project.

1. The Executive Engineer PWD Highways Division Kotli, on behalf of the Employer, invites sealed bids under AJK PPRA Rules, **Single Stage-One Envelope Procedure**, from eligible firms or constructors licensed by the Pakistan Engineering Council (PEC) in relevant Category for the following works.

S #	Name of Work	Estimated Cost (Rupees)	Construct or(s)/ Firm (s) Category	Field of Special-ization	Tender Fee i/c TQT,KLC (Rupees)	Technical Sanction No/Date/ Bid Ref. #	Bid Security/ Earnest Money	Completion Period
1	2	3	4	5	6	7	8	9
1	Construction,Improvement, Metalling & Black Topping of Link Road High School Bagha to kot bagha Length 1Km LA-8 Kotli	1,51,86,751.22	C-6 & Above	CE-01	3620/-	No:01/DB SE/H.Ways/ 2020 Dated 12-02-2020	2% of bid Amount	12 Months
2	Construction,Improvement, Metalling & Black Topping of Link Road Thathi Mohallah Thathi Length 1Km LA-8 Kotli	1,82,51,917.94	C-6 & Above	CE-01	3620/-	No:02/DB SE/H.Ways/ 2020 Dated 12-02-2020	2% of bid Amount	12 Months
3	Construction,Improvement, Metalling & Black Topping of Link Road Gohra Nahani to Dorlah Nahani Length 1Km LA-8 Kotli	1,67,12,197.17	C-6 & Above	CE-01	3620/-	No:03/DB SE/H.Ways/ 2020 Dated 12-02-2020	2% of bid Amount	12 Months
4	<u>Road A.</u> Construction,Improvement, Metalling & Black Topping of Link Road Guni Ghazain to Harri Gala Dhanwan Length 0.75Km <u>Road B.</u> Construction,Improvement, Metalling & Black Topping of Link Road Tatta Pani road to Baghla Makrali Mohallah Tahir Length 0.50Km <u>Road C.</u> Construction,Improvement, Metalling & Black Topping of Link Road Mohar to Uper Mohar Length 0.75Km Total length 2Km LA-8 Kotli	2,90,08,207.46	C-5 & Above	CE-01	4620/-	No:04/DB SE/H.Ways/ 2020 Dated 12-02-2020	2% of bid Amount	12 Months
5	<u>Road A.</u> Construction,Improvement, Metalling & Black Topping of Link Road Hathla Mohallah Master Yousaf Length 0.50Km <u>Road B.</u> Construction,Improvement, Metalling & B/Topping of link road Jabri Gala Rahim Dad house to Talab Johar Jabar Length 0.50Km Total Length 1KM LA-8 Kotli	1,89,46,626.86	C-6 & Above	CE-01	3620/-	No:05/DB SE/H.Ways/ 2020 Dated 12-02-2020	2% of bid Amount	12 Months

6	Construction,Improvement, Metalling & B/Topping of link road Dhanwan Karari Baghla Length 1Km LA-8 Kotli	1,42,59,192.99	C-6 & Above	CE-01	3620/-	No:06/DB SE/H.Ways/ 2020 Dated 12-02-2020	2% of bid Amount	12 Months
7	Construction,Improvement, Metalling & B/Topping of link road Bagha to Kakani Mohallah Mushtiaq PP Length 1Km LA-8 Kotli	1,70,94,742.95	C-6 & Above	CE-01	3620/-	No:07/DB SE/H.Ways/ 2020 Dated 12-02-2020	2% of bid Amount	12 Months
8	Construction,Improvement, Metalling & Black Topping of Link Road Goi to Maneel Dhanwan Mohallah Ilyas Length 1Km LA-8 Kotli	1,62,59,546.13	C-6 & Above	CE-01	3620/-	No:08/DB SE/H.Ways/ 2020 Dated 12-02-2020	2% of bid Amount	12 Months
9	Construction,Improvement, Metalling & Black Topping of Link Road Nahni Chowki Length 1Km LA-8 Kotli	1,62,98,115.18	C-6 & Above	CE-01	3620/-	No:09/DB SE/H.Ways/ 2020 Dated 12-02-2020	2% of bid Amount	12 Months
10	Construction,Improvement, Metalling & Black Topping of Link Road road Barmoch to MohallahThalyala Length 1Km LA-9 Nakyal	1,48,57,183.36	C-6 & Above	CE-01	3620/-	No:10/DB SE/H.Ways/ 2020 Dated 12-02-2020	2% of bid Amount	12 Months
11	Construction,Improvement, Metalling & Black Topping of Link Road Kamila to Syedian Length 1Km LA-9 Nakyal	1,38,65,257.97	C-6 & Above	CE-01	3620/-	No:11/DB SE/H.Ways/ 2020 Dated 12-02-2020	2% of bid Amount	12 Months
12	Construction, Improvement, Black Topping of link road Datot to Mohallah Datot Khass Length 1Km LA-9 Nakyal	1,20,62,760.64	C-6 & Above	CE-01	3620/-	No:12/DB SE/H.Ways/ 2020 Dated 12-02-2020	2% of bid Amount	12 Months
13	Construction,Improvement, Metalling & Black Topping of Link Road Narr Mandhater Length 1Km LA-9 Nakyal	1,38,80,639.85	C-6 & Above	CE-01	3620/-	No:13/DB SE/H.Ways/ 2020 Dated 12-02-2020	2% of bid Amount	12 Months
14	Construction,Improvement, Metalling & Black Topping of Link Road Chahot Saloon Nakyal road Length 1Km LA-9 Nakyal	1,44,65,972.68	C-6 & Above	CE-01	3620/-	No:14/DB SE/H.Ways/ 2020 Dated 12-02-2020	2% of bid Amount	12 Months
15	Construction,Improvement, Metalling & Black Topping of Link Road Khandar Bala to Thandi Bann Syedan Length 1Km LA-9 Nakyal	1,39,84,023.87	C-6 & Above	CE-01	3620/-	No:15/DB SE/H.Ways/ 2020 Dated 12-02-2020	2% of bid Amount	12 Months
16	Construction,Improvement, Metalling & Black Topping of Link Road Majhan Colony to Barra Chahter Length 1Km LA-9 Nakyal	1,04,48,795.21	C-6 & Above	CE-01	3620/-	No:16/DB SE/H.Ways/ 2020 Dated 12-02-2020	2% of bid Amount	12 Months
17	Construction,Improvement, Metalling & Black Topping of Link Road Girls College to BHS Khandhar Length 1Km LA-9 Nakyal	1,07,82,185.13	C-6 & Above	CE-01	3620/-	No:17/DB SE/H.Ways/ 2020 Dated 12-02-2020	2% of bid Amount	12 Months

18	Construction,Improvement, Metalling & Black Topping of Link Road Ludyal to Phagwari Ghai Length 1Km LA-9 Nakyal	1,29,81,508.22	C-6 & Above	CE-01	3620/-	No:18/DB SE/H.Ways/ 2020 Dated 12-02-2020	2% of bid Amount	12 Months
19	Construction,Improvement, Metalling & Black Topping of Link Road Tarumly Khandhar Length 1Km LA-9 Nakyal	1,14,79,964.31	C-6 & Above	CE-01	3620/-	No:19/DB SE/H.Ways/ 2020 Dated 12-02-2020	2% of bid Amount	12 Months
20	Construction,Improvement, Metalling & Black Topping of Link Road Thala Lat to Ranger Colony Length 1Km LA-10 Sehnsa	1,74,31,458.81	C-6 & Above	CE-01	3620/-	No:20/DB SE/H.Ways/ 2020 Dated 12-02-2020	2% of bid Amount	12 Months
21	Construction,Improvement, Metalling & Black Topping of Link Road Thala Lat to Karoin Length 1Km LA-10 Sehnsa	1,43,58,267.70	C-6 & Above	CE-01	3620/-	No:21/DB SE/H.Ways/ 2020 Dated 12-02-2020	2% of bid Amount	12 Months
22	Construction,Improvement, Metalling & Black Topping of Link Road Manore road to Narr Malkaan Length 1Km LA-10 Sehnsa	1,42,77,640.82	C-6 & Above	CE-01	3620/-	No:22/DB SE/H.Ways/ 2020 Dated 12-02-2020	2% of bid Amount	12 Months
23	Construction,Improvement, Metalling & Black Topping of Link Road Boki to Amban Sehermandi Length 1Km LA-10 Sehnsa	1,35,83,149.32	C-6 & Above	CE-01	3620/-	No:23/DB SE/H.Ways/ 2020 Dated 12-02-2020	2% of bid Amount	12 Months
24	Construction,Improvement, Metalling & Black Topping of Link Road Atkora road to Kalyari Length 1Km LA-10 Sehnsa	1,43,65,714.46	C-6 & Above	CE-01	3620/-	No:24/DB SE/H.Ways/ 2020 Dated 12-02-2020	2% of bid Amount	12 Months
25	Construction,Improvement, Metalling & Black Topping of Link Road Gujar more to Battian Andral Length 1Km LA-10 Sehnsa	1,52,87,690.39	C-6 & Above	CE-01	3620/-	No:25/DB SE/H.Ways/ 2020 Dated 12-02-2020	2% of bid Amount	12 Months
26	Construction,Improvement Metalling & Black Topping of Link Road Paleeran to Najote road Length 1Km LA-10 sehnsa	1,41,14,748	C-6 & Above	CE-01	3620/-	No:26/DB SE/H.Ways/ 2020 Dated 12-02-2020	2% of bid Amount	12 Months
27	Construction,Improvement, Metalling & Black Topping of Link Road Barri Gohrra road to Warian Length 1Km LA-10 Sehnsa	1,62,99,852.09	C-6 & Above	CE-01	3620/-	No:27/DB SE/H.Ways/ 2020 Dated 12-02-2020	2% of bid Amount	12 Months
28	Construction,Improvement, Metalling & Black Topping of Link Road Thera Kanela to Dhandute Length 1Km LA-10 Sehnsa	1,48,43,724.73	C-6 & Above	CE-01	3620/-	No:28/DB SE/H.Ways/ 2020 Dated 12-02-2020	2% of bid Amount	12 Months
29	Construction,Improvement, Metalling & Black Topping of Link Road Thalyara road toTullah Sehermandi Length 1Km LA-10 Sehnsa	1,25,85,761.26	C-6 & Above	CE-01	3620/-	No:29/DB SE/H.Ways/ 2020 Dated 12-02-2020	2% of bid Amount	12 Months

30	Construction,Improvement, Metalling & Black Topping of Link Road Mansooh Mohallah to Subaidar Abdul Rehman Length 1Km LA-11 Charhoi	1,51,01,195.53	C-6 & Above	CE-01	3620/-	No:30/DB SE/H.Ways/ 2020 Dated 12-02-2020	2% of bid Amount	12 Months
31	Construction,Improvement, Metalling & Black Topping of Link Road Lowyer to Chawala Gider Length 1Km LA-11 Charhoi	1,62,78,629.24	C-6 & Above	CE-01	3620/-	No:31/DB SE/H.Ways/ 2020 Dated 12-02-2020	2% of bid Amount	12 Months
32	Construction,Improvement, Metalling & Black Topping of Link Road Pind Pail Union Council Khanka Kotehrra Length 1Km LA-11 Charhoi	1,65,48,827.33	C-6 & Above	CE-01	3620/-	No:32/DB SE/H.Ways/ 2020 Dated 12-02-2020	2% of bid Amount	12 Months
33	Construction,Improvement, Metalling & Black Topping of Link Road Sangyam Baratla Length 1Km LA-11 Charhoi	1,33,70,090.06	C-6 & Above	CE-01	3620/-	No:33/DB SE/H.Ways/ 2020 Dated 12-02-2020	2% of bid Amount	12 Months
34	Construction,Improvement, Metalling & Black Topping of Link Road Gola to Muslimabad Length 1Km LA-11 Charhoi	1,57,13,188.48	C-6 & Above	CE-01	3620/-	No:34/DB SE/H.Ways/ 2020 Dated 12-02-2020	2% of bid Amount	12 Months
35	Construction,Improvement, Metalling & Black Topping of Link Road Changpur to Perra Paloti Length 1Km LA-11 Charhoi	1,01,63,995.25	C-6 & Above	CE-01	3620/-	No:35/DB SE/H.Ways/ 2020 Dated 12-02-2020	2% of bid Amount	12 Months
36	Construction,Improvement, Metalling & Black Topping of Link Road Sabz Kot Bala to Sangal Length 1Km LA-11 Charhoi	1,51,44,831.64	C-6 & Above	CE-01	3620/-	No:36/DB SE/H.Ways/ 2020 Dated 12-02-2020	2% of bid Amount	12 Months
37	Construction,Improvement, Metalling & Black Topping of Link Road Bagh to Panjan Bala Length 1Km LA-11 Charhoi	1,43,99,756.88	C-6 & Above	CE-01	3620/-	No:37/DB SE/H.Ways/ 2020 Dated 12-02-2020	2% of bid Amount	12 Months
38	Construction,Improvement, Metalling & Black Topping of Link Road Kotli Sohnan Gran Length 1Km LA-11 Charhoi	1,28,37,905.37	C-6 & Above	CE-01	3620/-	No:38/DB SE/H.Ways/ 2020 Dated 12-02-2020	2% of bid Amount	12 Months
39	Construction,Improvement, Metalling & Black Topping of Link Road Mohrra Kahala Length 1Km LA-11 Charhoi	1,72,62,326.28	C-6 & Above	CE-01	3620/-	No:39/DB SE/H.Ways/ 2020 Dated 12-02-2020	2% of bid Amount	12 Months
40	Construction,Improvement, Metalling & Black Topping of Link Road Anderla Kotehra Jaralan L-1Km to Mirza Khadam Hussain Mohallah include Culvert 0.5Km Total Length 1.5Km LA-12 Khuiratta	2,34,47,978.16	C-6 & Above	CE-01	4620/-	No:40/DB SE/H.Ways/ 2020 Dated 12-02-2020	2% of bid Amount	12 Months
41	Construction,Improvement, Metalling & Black Topping of Link Road Wasti Bandli Length 1.50Km LA-12 Khuiratta	2,32,91,594.19	C-6 & Above	CE-01	4620/-	No:41/DB SE/H.Ways/ 2020 Dated 12-02-2020	2% of bid Amount	12 Months

42	Construction,Improvement, Metalling & Black Topping of Link Road Khan Pur Mohallah Zildar M.Khan (Late) to Jogal Pal L-1Km, Kohota to Khanpur Janobi L-0.5Km Total Length 1.50Km LA-12 Khuiratta	2,11,93,272.72	C-6 & Above	CE-01	4620/-	No:42/DB SE/H.Ways/ 2020 Dated 12-02-2020	2% of bid Amount	12 Months
43	Construction,Improvement, Metalling & Black Topping of Link Road Chowk Bhial to Bhial Bala Length 1.50Km LA-12 Khuiratta	2,49,11,348.69	C-6 & Above	CE-01	4620/-	No:43/DB SE/H.Ways/ 2020 Dated 12-02-2020	2% of bid Amount	12 Months
44	Construction,Improvement, Metalling & Black Topping of Link Road Kohmar Sarhota to Mohallah Ch. Sabar Length 1Km LA-12 Khuiratta	1,60,77,087.69	C-6 & Above	CE-01	3620/-	No:44/DB SE/H.Ways/ 2020 Dated 12-02-2020	2% of bid Amount	12 Months
45	Construction,Improvement, Metalling & Black Topping of Link Road Majata to Darbar Mai Toti Sahiba i/c Box culvert Bar Nullah Sari Length 1Km LA-12 Khuiratta	1,67,01,939.40	C-6 & Above	CE-01	3620/-	No:45/DB SE/H.Ways/ 2020 Dated 12-02-2020	2% of bid Amount	12 Months
46	Construction,Improvement, Metalling & Black Topping of Link Road Bazar Pully to Mohallah Malkaan Khore Balai Length 1Km LA-12 Khuiratta	1,62,59,978.45	C-6 & Above	CE-01	3620/-	No:46/DB SE/H.Ways/ 2020 Dated 12-02-2020	2% of bid Amount	12 Months
47	Construction,Improvement, Metalling & Black Topping of Link Road Middle School Khajurla to Khajurla Bali Length 1Km LA-12 Khuiratta	1,69,54,086.17	C-6 & Above	CE-01	3620/-	No:47/DB SE/H.Ways/ 2020 Dated 12-02-2020	2% of bid Amount	12 Months

2. In case the amount of bid offered is less than the estimated cost by more than 10%, the bidder shall provide with the bid additional performance security in the shape of CDR issued by a Schedule Bank in Pakistan having its branches in Azad Kashmir, equal to the amount of difference between the Estimated Cost and the Bid Cost. Failure to provide the said additional performance security with the bid, the bid shall be considered as non-responsive and rejected with forfeiture of bid security.
3. A foreign bidder is entitled to bid only in a joint venture with a Pakistani constructor in accordance with the relevant provisions of PEC by-laws.
4. Bidders may obtain further information from, inspect at and acquire the Bidding Documents from the Office of the "Executive Engineer PWD Highways Division Kotli AJ&K" Telephone No. 05826-920555.



5. A complete set of Bidding Documents may be purchased by an interested bidder on submission of a written application to the above office and upon payment of non refundable fee as mentioned in column no. 6. on or before **02-03-2020** during the office hours.
6. All bids must be accompanied by a Bid Security as mentioned in column no. 8. in shape of CDR issued by a schedule bank in Pakistan in favour of under signed and must be delivered to " **The Executive Engineer PWD Highways Division Kotli AJ&K** at or before **11:00** am hours, on **04-03-2020**.
Bids will be opened at **11:30 am**, on the same day, in the presence of bidder's representatives who choose to attend at the same address.

Note: This Tender Notice is also available on AJKPPRA's website (www.ajkppra.org.pk)


Executive Engineer PWD
Highways Division Kotli
Ph: 05826-920555
Fax 05826-920554