

**OFFICE OF THE EXECUTIVE ENGINEER PWD
Highways Division Rawalakot Azad Jammu & Kashmir**

INVITATION FOR BIDS

The Executive Engineer PWD Highways Division Rawalakot (Poonch) on behalf of the Employer invites sealed bids in accordance within AJK PPRA Rules 36(a) Single Stage-One Envelope bidding procedure from the eligible firms/contractors/persons licensed by the Pakistan Engineering Council in appropriate category mentioned against each work in columns 5 below **with Specialization Code CE-01** for the following works. A foreign bidder is entitled to participate in the bidding only if having a joint venture with any Pakistani Construction Firm in accordance with the relevant provisions of PEC bye-laws. Bidders desirous to bid as Joint Venture must get prior approval of the Employer for bidding as joint venture.

| S. # | Name of the Work | Technical Sanction No. & Date | Estimated Cost (Rupees) | Category | Bid Security | Last Date of Bids Purchase | Date of Bids Submission /Opening | Completion Period |
|--|--|--------------------------------|-------------------------|------------|-----------------|----------------------------|----------------------------------|-------------------|
| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 |
| (A) Construction, Improvement, Metalling & Black Topping of Link Roads (Phase-X) Length 40Km (10Km/Constituency) LA 17,18,19,20 District Poonch | | | | | | | | |
| LA-17 Abbaspur | | | | | | | | |
| 1 | Link Road Boys Middle school Sehar to Upper Kharanj Mohallah Abbas Road Length 1.5Km | No 52/6/DB/SE dated 11/02/2020 | 27178336.00 | C5 & Above | 2% Of Bid Price | 02/03/2020 | 03/03/2020 | 730 Days |
| 2 | Link road Mohallah Doctor Naeem to Rakhnari Tatrinot Road Length 1 Km | No 53/6/DB/SE dated 11/02/2020 | 16384888.00 | C6 & Above | 2% Of Bid Price | 02/03/2020 | 03/03/2020 | 730 Days |
| 3 | Link Road Kamora Ghameer to Besa Ghameer Road Length 01 Km | No 54/6/DB/SE dated 11/02/2020 | 17284127.00 | C6 & Above | 2% Of Bid Price | 02/03/2020 | 03/03/2020 | 730 Days |
| 4 | (i) Link Road Kharanj Ghameer to Numble Bala Ghameer Road Length 01 Km (ii) Link Road Mohallah Sardar Hameed to Dhara Ghameer Road Length 0.75 Km Total Length 1.75Km | No 55/6/DB/SE dated 11/02/2020 | 29217343.00 | C5 & Above | 2% Of Bid Price | 02/03/2020 | 03/03/2020 | 730 Days |
| 5 | i) Link Road Chamber Ghameer to Jhagal Mohra Road Length 0.75 Km ii) Link road Almadina Petroleum Abbaspur Kanoli to Mohallah Subedar Zafeer Road Length 0.5 Km Total Length 1.25Km | No 56/6/DB/SE dated 11/02/2020 | 22755719.00 | C6 & Above | 2% Of Bid Price | 02/03/2020 | 03/03/2020 | 730 Days |
| 6 | Link Road Bassari to Lower Bassari Chitti Batti Chaffar Road Length 01 Km | No 57/6/DB/SE dated 11/02/2020 | 17930876.00 | C6 & Above | 2% Of Bid Price | 02/03/2020 | 03/03/2020 | 730 Days |
| 7 | Link Road Mohallah Khan Hameed to Sharqi Tangaran Mohalla Javed Sehar Road Length 01 Km | No 58/6/DB/SE dated 11/02/2020 | 17454037.00 | C6 & Above | 2% Of Bid Price | 02/03/2020 | 03/03/2020 | 730 Days |
| 8 | (i). Link Road Chakrali Dara Sher Khan to Dhosi Dara Sher Khan Road Length 0.75 Km (ii) Link Road Tatrinot Abbaspur to Chamber Tatrinot Road Length 0.75km Total Length 1.5Km | No 59/6/DB/SE dated 11/02/2020 | 26863088.00 | C5 & Above | 2% Of Bid Price | 02/03/2020 | 03/03/2020 | 730 Days |
| LA 18 Hajira | | | | | | | | |
| 9 | Link Road Jhawra Pothi Chaprian to Nankal Kassi via Girls High School RHC Boys High School Pothi Chaprian Road Length 03 Km | No 214/DB/CE dated 12/02/2020 | 51810116.00 | C5 & Above | 2% Of Bid Price | 02/03/2020 | 03/03/2020 | 730 Days |
| 10 | Link Road Gala to Upper Bassari Rakar Road Length 01 Km | No 60/6/DB/SE dated 11/02/2020 | 16154222.00 | C6 & Above | 2% Of Bid Price | 02/03/2020 | 03/03/2020 | 730 Days |
| 11 | Link Road Bai Dhara to Lahri Road Length 01 Km | No 61/6/DB/SE dated 11/02/2020 | 17119789.00 | C6 & Above | 2% Of Bid Price | 02/03/2020 | 03/03/2020 | 730 Days |

| S. # | Name of the Work | Technical Sanction No. & Date | Estimated Cost (Rupees) | Category | Bid Security | Last Date of Bids Purchase | Date of Bids Submission /Opening | Completion Period |
|------------------------|--|---------------------------------|-------------------------|------------|-----------------|----------------------------|----------------------------------|-------------------|
| 12 | Link Road Lower Bhanteen to upper Bhanteen Road Length 01 Km | No 62/6/DB/SE dated 11/02/2020 | 17323301.00 | C6 & Above | 2% Of Bid Price | 02/03/2020 | 03/03/2020 | 730 Days |
| 13 | Link Road Workshop Trarkhal to Adrees Mohalah Paty Nar Road Length 01 Km | No 63/6/DB/SE dated 11/02/2020 | 17400234.00 | C6 & Above | 2% Of Bid Price | 02/03/2020 | 03/03/2020 | 730 Days |
| 14 | Link Road Cross to Koterian Sat Nary Road Length 01 Km | No 64/6/DB/SE dated 11/02/2020 | 17751790.00 | C6 & Above | 2% Of Bid Price | 02/03/2020 | 03/03/2020 | 730 Days |
| 15 | Link Road Cross to Boys High School Kathiyara Road Length 01 Km | No 65/6/DB/SE dated 11/02/2020 | 18058289.00 | C6 & Above | 2% Of Bid Price | 02/03/2020 | 03/03/2020 | 730 Days |
| 16 | Link Road Treeda Paty Nar Road Length 01 Km | No 66/6/DB/SE dated 11/02/2020 | 17375807.00 | C6 & Above | 2% Of Bid Price | 02/03/2020 | 03/03/2020 | 730 Days |
| LA 19 Rawalakot | | | | | | | | |
| 17 | Link Road Hussainkot to Manjhari/Mochigali Road Length 01 Km | No 67/6/DB/SE dated 11/02/2020 | 17943142.00 | C6 & Above | 2% Of Bid Price | 02/03/2020 | 03/03/2020 | 730 Days |
| 18 | i) Link Road Hussainkot Nakar Trapi Baloha Road Length 0.5Km ii) Link Road Center Banjosa Higher Secondary School Road Length 0.5 Km Total length 01km | No 68/6/DB/SE dated 11/02/2020 | 17684175.00 | C6 & Above | 2% Of Bid Price | 02/03/2020 | 03/03/2020 | 730 Days |
| 19 | i) Link Road Center Banjosa Koteri Jhansa Khan Road Length 0.5Km ii) Link Road Lamal Wali Jhandali Banjosa Road Length 0.5km Total Length 01 km | No 69/6/DB/SE dated 11/02/2020 | 17846734.00 | C6 & Above | 2% Of Bid Price | 02/03/2020 | 03/03/2020 | 730 Days |
| 20 | i) Link Road Nakar Singola Road Length 0.5Km ii) Link Road Khadim Hussain shaheed road Chamb Singola Road Length 01Km Total Length 1.5km | No 70/6/DB/SE dated 11/02/2020 | 27645129.00 | C6 & Above | 2% Of Bid Price | 02/03/2020 | 03/03/2020 | 730 Days |
| 21 | i) Link Road Namnota kala Road Length 0.5Km ii) Link Road Namnota Cross to Bermong Danna Road (Khaigla Bermong) Length 0.5Km Total Length 01 Km | No 71/6/DB/SE dated 11/02/2020 | 16115056.00 | C6 & Above | 2% Of Bid Price | 02/03/2020 | 03/03/2020 | 730 Days |
| 22 | i) Link Road Maku na mera to Brigade Head Quarter Road Length 01 Km ii) Link Road Bhatti Mohallah Baik Circuit House Road Length 0.5km Total Length 1.5Km | No 72/6/DB/SE dated 11/02/2020 | 26791416.00 | C6 & Above | 2% Of Bid Price | 02/03/2020 | 03/03/2020 | 730 Days |
| 23 | i) Link Road Beysar Koiyan Road Length 0.5Km ii) Link Road Mahajar Colony Dhara Road (Khaigla Bermong) Length 0.5Km Total Length 01Km | No 73/07/DB/SE dated 11/02/2020 | 16665453.00 | C6 & Above | 2% Of Bid Price | 02/03/2020 | 03/03/2020 | 730 Days |
| 24 | Link Road Phaphrilla Mutyalmera Road Length 01 Km | No 74/07/DB/SE dated 11/02/2020 | 15670102.00 | C6 & Above | 2% Of Bid Price | 02/03/2020 | 03/03/2020 | 730 Days |
| 25 | Link Road Rati Gali to Nariyola Trar Road Length 1 Km | No 75/07/DB/SE dated 11/02/2020 | 17502875.00 | C6 & Above | 2% Of Bid Price | 02/03/2020 | 03/03/2020 | 730 Days |
| LA 20 Thorar | | | | | | | | |
| 26 | Link Road Khud Bazar to Kalyal Badoon Road Length 01 Km | No 76/07/DB/SE dated 11/02/2020 | 19218896.00 | C6 & Above | 2% Of Bid Price | 02/03/2020 | 03/03/2020 | 730 Days |
| 27 | i) Link Road Kutarvay Gran to Kai na Bagla U/C Tain Road Length 0.75Km ii) Link Road Nar Kotli to Santala u/c Tain Road Length 0.5Km Total Length 1.25Km | No 77/07/DB/SE dated 11/02/2020 | 21699749.00 | C6 & Above | 2% Of Bid Price | 02/03/2020 | 03/03/2020 | 730 Days |

| S. # | Name of the Work | Technical Sanction No. & Date | Estimated Cost (Rupees) | Category | Bid Security | Last Date of Bids Purchase | Date of Bids Submission /Opening | Completion Period |
|---|--|--|-------------------------|------------|-----------------|----------------------------|----------------------------------|-------------------|
| 28 | i) Link Road Pandi to Titrot Mohallah House Gul Fiyaz u/c Thorar Road Length 0.75Km ii) Link Road Center Kotera to Boys High School Kotera Road Length 0.5Km Total Length 1.25Km | No 78/07/DB/SE dated 11/02/2020 | 23044047.00 | C6 & Above | 2% Of Bid Price | 02/03/2020 | 03/03/2020 | 730 Days |
| 29 | i) Link Road Center Kayat Sadiq Hussain shah Mohallah Hurnamera Road Length 0.25Km ii) Link Road Kayat to Mohri Farman Shah Road Length 0.5Km iii) Link Road Soon Mera to Middle School u/c Rehara Road Length 0.75Km Total Length 1.5Km | No 79/07/DB/SE dated 11/02/2020 | 27129374.00 | C5 & Above | 2% Of Bid Price | 02/03/2020 | 03/03/2020 | 730 Days |
| 30 | i) Link Road Main Jhari u/c Hurnamera Road Length 0.5Km ii) Link Road Benakh Bazar to Pathani Mohallah Road Length 0.5Km Total Length 01Km | No 80/07/DB/SE dated 11/02/2020 | 16035978.00 | C6 & Above | 2% Of Bid Price | 02/03/2020 | 03/03/2020 | 730 Days |
| 31 | Link Road Narhuta Nar to kakra Road Length 01Km | No 81/07/DB/SE dated 11/02/2020 | 17484731.00 | C6 & Above | 2% Of Bid Price | 02/03/2020 | 03/03/2020 | 730 Days |
| 32 | Link Road Kain Baglota Road Length 01Km | No 82/07/DB/SE dated 11/02/2020 | 17230494.00 | C6 & Above | 2% Of Bid Price | 02/03/2020 | 03/03/2020 | 730 Days |
| 33 | Link Road Haroon Gali to Soon Ziyarat Road Length 01Km | No 83/07/DB/SE dated 11/02/2020 | 17559774.00 | C6 & Above | 2% Of Bid Price | 02/03/2020 | 03/03/2020 | 730 Days |
| 34 | Link Road Dogi Nar to Kain Road Length 0.5Km ii) Link Road Jhandala to Kaha Road Length 0.5Km Total Length 01 Km | No 84/07/DB/SE dated 11/02/2020 | 16891979.00 | C6 & Above | 2% Of Bid Price | 02/03/2020 | 03/03/2020 | 730 Days |
| (B), Reconditioning & Resurfacing of Existing Roads (Phase-XI), Length 20 Km (05 Km/ Constituency) LA 17,18,19,20 District Poonch | | | | | | | | |
| LA 17 Abbaspur | | | | | | | | |
| 1 | Reconditioning of Abbaspur Gala Kharanj to Kharanj Colony Road Length 1.75Km | No 1/1/DB/SE dated 14/01/2020 | 18143659.00 | C6 & Above | 2% Of Bid Price | 02/03/2020 | 03/03/2020 | 730 Days |
| 2 | Reconditioning of Maqbra Ch Bashir (Late) to Sopnag Chatra Road Length 1.75Km | No 2/1/DB/SE dated 14/01/2020 | 21383971.00 | C6 & Above | 2% Of Bid Price | 02/03/2020 | 03/03/2020 | 730 Days |
| 3 | (i) Reconditioning of Bara Khait to Sharqi Nigran Road length 01 km (ii) Reconditioning of Batol Nallah to Troti Road length 0.5 km Total Length 1.5Km | No 3/1/DB/SE dated 14/01/2020 | 17253755.00 | C6 & Above | 2% Of Bid Price | 02/03/2020 | 03/03/2020 | 730 Days |
| LA 18 Hajira | | | | | | | | |
| 4 | (i) Reconditioning Plandri Road Depo to Papyrnar Road Length 01 Km (ii) Reconditioning Dana Pothi mir Khan Road Length 0.5 Km Total Length 1.5Km | No 4/1/DB/SE dated 14/01/2020 | 15166451.00 | C6 & Above | 2% Of Bid Price | 02/03/2020 | 03/03/2020 | 730 Days |
| 5 | (i) Reconditioning Hajira to Kot Phagwati Road length 1 Km (ii) Reconditioning Dessa Cross to Upper Desa Road Length 0.5 Km Total Length 1.5Km | No 5/1/DB/SE dated 14/01/2020 | 14284928.00 | C6 & Above | 2% Of Bid Price | 02/03/2020 | 03/03/2020 | 730 Days |
| 6 | Reconditioning Khatni Hill to Choti Nakar Serari Road Length 01 Km | No 6/1/DB/SE dated 14/01/2020 | 9995346.00 | C6 & Above | 2% Of Bid Price | 02/03/2020 | 03/03/2020 | 730 Days |
| 7 | Reconditioning Hajira Town to Pothi Chaprian Road Length 01 Km | No 7/1/DB/SE dated 14/01/2020 | 10764502.00 | C6 & Above | 2% Of Bid Price | 02/03/2020 | 03/03/2020 | 730 Days |

| S. # | Name of the Work | Technical Sanction No. & Date | Estimated Cost (Rupees) | Category | Bid Security | Last Date of Bids Purchase | Date of Bids Submission /Opening | Completion Period |
|--|--|--------------------------------|-------------------------|------------|-----------------|----------------------------|----------------------------------|-------------------|
| | LA 19 Rawalakot | | | | | | | |
| 8 | (i) Reconditioning Shaheedabad Dothan Road Length 0.5 Km (ii) Reconditioning Ghai Orah Banjosa Road Length 0.5 Km Total Length 01 Km | No 8/1/DB/SE dated 14/01/2020 | 10948956.00 | C6 & Above | 2% Of Bid Price | 02/03/2020 | 03/03/2020 | 730 Days |
| 9 | (i) Reconditioning Kharick to Mutyalmera Center Road Length 0.5 Km (ii) Reconditioning Trangri to Dhilota Road Length 0.5 Km Total Length 01Km | No 9/1/DB/SE dated 14/01/2020 | 11461858.00 | C6 & Above | 2% Of Bid Price | 02/03/2020 | 03/03/2020 | 730 Days |
| 10 | (i) Reconditioning Dhoke Draik Road Length 0.5 Km (ii) Reconditioning Upper Dhok Draik Road Length 0.5Km Total Length 01 Km | No 10/1/DB/SE dated 14/01/2020 | 11962480.00 | C6 & Above | 2% Of Bid Price | 02/03/2020 | 03/03/2020 | 730 Days |
| 11 | (i) Reconditioning Kaithan Dhamni Road Length 0.5 Km (ii) Reconditioning Kashir desh to Chapa ni Dhar Road Length 0.5 Km Total Length 01 Km | No 11/1/DB/SE dated 14/01/2020 | 10976931.00 | C6 & Above | 2% Of Bid Price | 02/03/2020 | 03/03/2020 | 730 Days |
| 12 | Reconditioning Main road Singola Total Length 01 Km | No 12/1/DB/SE dated 14/01/2020 | 8980171.00 | C6 & Above | 2% Of Bid Price | 02/03/2020 | 03/03/2020 | 730 Days |
| | LA 20 Thorar | | | | | | | |
| 13 | (i) Reconditioning Jhandathi to Boys High School Banghoin Road Length 01 Km (ii) Reconditioning Abdullah Mor to Dhaki Banghoin Road Length 0.75 km Total Length 1.75 Km | No 13/1/DB/SE dated 14/01/2020 | 16262674.00 | C6 & Above | 2% Of Bid Price | 02/03/2020 | 03/03/2020 | 730 Days |
| 14 | (i) Reconditioning Androt Mor to Baty ni Rah Road Length 01 Km (ii) Reconditioning Thorar Bhalgran Road (1st portion) Length 0.75Km Total Length 1.75 Km | No 14/1/DB/SE dated 14/01/2020 | 17452673.00 | C6 & Above | 2% Of Bid Price | 02/03/2020 | 03/03/2020 | 730 Days |
| 15 | (i) Reconditioning Mujhaidabad to Lower Tarnoti Road Length 01 Km (ii) Reconditioning Kotera Dispensary to Dongri Road Length 0.5 Km Total Length 1.5 Km | No 15/1/DB/SE dated 14/01/2020 | 13865235.00 | C6 & Above | 2% Of Bid Price | 02/03/2020 | 03/03/2020 | 730 Days |
| (C), Construction of Strategic Roads North Zone | | | | | | | | |
| 1 | Improvement, Metalling & Black topping of Tatapani to Chamba Gali-Manjhari road Dinga Chatter to Bahara Chamba Gali) length 3.09 km District Poonch | No 215/DB/CE dated 12/02/2020 | 51828291.00 | C5 & Above | 2% Of Bid Price | 02/03/2020 | 03/03/2020 | 730 Days |

Bidding is open to all eligible Bidders

- i. Eligible Bidders may obtain further information, inspect and acquire the Bidding Documents from the **Office of Executive Engineer PWD Highways Division Rawalakot AJK (Poonch) Ph. No. 05824-920144.**
- ii. A complete set of Bidding Documents may be purchased by an interested bidder on submission of the following.
 - a) The cost of bidding documents shall be charged Rs. 6000/- as tender fee plus prevailing Taxes.
 - b) Original Power of Attorney along with original Authority Letter on stamp paper of Rs. 100/- with each page attested by the Oath Commissioner.
 - c) Original PEC License must be presented at the time of purchase of bidding documents.
- iii. The bid securities of unsuccessful bidders will be returned upon award of contract to the successful bidder or on the expiry of validity of Bid whichever is earlier.

- iv. Bidding will be done on "AJKCSR 1st Semi-annual (Jul. to Dec. 2019) FY 2019-20, District Poonch, on percentage (above/below) basis. Contractor has to Quote the rates of Bid price in words and in digits and only two digits after decimal will be considered.
- v. In accordance to the notification No. B-12(7)/Works/2004 Dated 10-12-2004 by Govt. AJK, in case the amount of bid offered is less than the estimated cost by 10% or more than 10%, the bidder shall provide with the bid additional bid security in the shape of CDR/Bank Guarantee issued by a Schedule Bank in Pakistan or Bank of AJK, equal to the amount of difference between the Estimated Cost and the Bid Cost. Failure to provide the said additional Bid security with the bid, the bid shall be considered as non-responsive and rejected.
- vi. Bids will be opened by the bid opening & evaluation committee in the presence of Bidders or their representatives who choose to attend, **(Original PEC License and Authority Letter must be presented at the time of Bid Opening)**. Bids received through Postal Services will not be entertained, Conditional, incomplete and bids filled with led pencil will not be acceptable.

Venue for Bid Opening: Office of the Executive Engineer PWD Highways Division Rawalakot (Poonch)

Date: 3rd March 2020

Time:

i) **Submission of Bids 11:45AM**

ii) **Opening of Bids 12:15 PM**

- vii. The competent authority reserves the rights to reject all the bids or any bid under the Clause 33 of AJK PPRA Rules.

Note: This Notice is also available on following websites:

i) www.ppra.ajk.gov.pk

ii) www.cwd.ajk.gov.pk

(Eng. Imran Hanif)
Executive Engineer PWD
Highways Division Rawalakot
Ph # 05824-920144
Email: kanwalkh92@gmail.com

No 380-86

Dated 13-02-2020

Copy to:.

1. The Chief Engineer PWD Highways (North) Azad Govt of the State of Jammu & Kashmir Muzafrabad.
2. The Accountant General Azad Govt of the State of Jammu & Kashmir Muzafrabad.
3. Director of information Azad Govt of the State of Jammu & Kashmir Muzafrabad.
4. Superintending Engineer PWD Highways Circle Rawalakot AJK.
5. Head Clerk of this office.
6. Notice Board.

(Eng. Imran Hanif)
Executive Engineer PWD
Highways Division Rawalakot
Ph # 05824-920144
Email: kanwalkh92@gmail.com