



**OFFICE OF THE EXECUTIVE ENGINEER PWD
BUILDINGS DIVISION BAGH AZAD JAMMU &
KASHMIR**


CORRIGENDUM

PID No AK-110-D/10/2020 dated 07-10-2020, Development of play grounds with educational institutes & community in Bagh AJ&K. Issued Tender Notice by this office via letter no 1898—1901 dated 02 Oct 2020 , Published in" Dawn" Newspaper and Up loaded on AJK PPRA website via Tender notice # 2068 dated 06/10/2020 The following amendment has been made;

1. The subjected advertisement must be read and write as The Estimated Cost Development of play grounds Numb Syedan Sohawa Sharif Tehsil Dhirkot Estimated Cost (Millions) **Rs 1.701**million & Development of Yousf Minhas Community Play grounds Bani Minhsain District Bagh Estimated Cost **Rs3.425**million and The Total cost **Rs 5.126** Million must be read and write.
2. Development of Tolipir Hill Resort District Pouch & Bagh The Construction cost must be added according to the criteria which are as under;
" Construction of Remaining works of Cafeteria at Lassdana "Estimated Cost Rs.6.800 Million & Remaining works Tuck shop Lassdana Estimated Cost **2.55** Million & Renovations of old Existing Tourism Rest House Lassdana Estimated Cost **Rs 1.65** Million The Total Estimated Cost must be read and write as of these projects is **11.00 million** instead of **6.8** million.

All other terms and conditions will remain the same.


This Corrigendum is also available on AJK PPRA, s website
(www.ppra.ajk.gov.pk)


(Mahmood Mumtaz Rathore)
Executive Engineer PWD
Buildings Division
Bagh AJ&K

No 1959-63/XEN/ Buildings/2020 dated 14-10-2020

Copy to the: -

- 1 Chief Engineer PWD Building PHE (N) Muzaffarabad AJ & K.
- 2 Director Information Azad State of Jammu & Kashmir Muzaffarabad.
- 3 Superintending Engineer PWD, Building/PHE Circle Rawalakot.
- 4 Deputy Director AJ&K PPRA, For Publication on PPRA AJK website.
- 5 HDM/HC Building Division Bagh.
- 6 Office Record


(Mahmood Mumtaz Rathore)
Executive Engineer PWD
Buildings Division
Bagh AJ&K