

OFFICE OF THE EXECUTIVE ENGINEER PWD

HIGHWAYS DIVISION KOTLI (A.K)

INVITATION FOR BIDS

The Govt. of AJ&K has allocated funds through ADP towards the cost of following projects.

1. The Executive Engineer PWD Highways Division Kotli, on behalf of the Employer, invites sealed bids under AJK PPRA Rules 36 (a) Single Stage-One Envelope Procedure, from eligible firms or constructors licensed by the Pakistan Engineering Council (PEC) in relevant Category for the following works.

S. #	Name of Work	Technical Sanction No/Date/ (Bid Ref. No)	Estimated Cost (Rupees)	Construct or /Firm(s) Category / Field of Specialization	Tender Fee (Rupees)	Bid Security/ Earnest Money (Rupees)	Completion Period
1	2	3	4	5	6	7	8
	L.A 08 Raj Mahal						
1	(Package- 1) RoadA: Construction, Improvement & Reconditioning of Link Road Panakha to Kalla Length 1.00 Km Road B: Construction, Improvement & Reconditioning of Link Road Bagah Mullah Azad Length 0.50 Km Road: C: Construction, Improvement & Reconditioning of Link Road Bagah Mullah Patyara Length 0.50 Km Road D: Construction, Improvement & Reconditioning of Link Road Main road Bagah to lasrot Tattapani Length 1.00 Km Total Length:3.00 Km	No.285/CE Dated: 15-06-2022	6,32,85,470.28	C-5 & above CE-01	5620/-	1265709	24 Month
2	(Package- 2) Road A: Construction, Improvement & Reconditioning of Link Road Dandli to Panag Length 1.00 Km Road B: Construction, Improvement & Reconditioning of Link Road Dandli darbar to Chongahn lower Mullah Length 0.50 Km Road: C: Construction, Improvement & Reconditioning of Link Road Dandli darbar to Chongahn Upper Mullah Length 0.50 Km Road D: Construction, Improvement & Reconditioning of Link Road Mullah Poghula Phagwari Length 0.500 Km Road E; Construction, Improvement & Reconditioning of Link Road Tattapani main road to Bani Jhandi Length 0.50 Km Total Length:3.00 Km	No.286/CE Dated: 15-06-2022	6,17,55,330.22	C-5 & above CE-01	5620/-	1235107	24 Month

3	<p>(Package- 3) Road A: Construction, Improvement & Reconditioning of Link Road Akali to Batkalah Length 0.50 Km Road B: Construction, Improvement & Reconditioning of Link Road Jhaar Muhallah Janjora Length 0.50 Km Road C: Construction, Improvement & Reconditioning of Link Road Chahtraryan Dhanwan Length 1.00 Km Road D: Construction, Improvement & Reconditioning of Link Road Main road Dhanwan to Panah Length 1.00 Km Total Length:3.00 Km</p>	No.287/CE Dated: 15-06-2022	6,27,36,232.74	C-5 & above CE-01	5620/-	1254725	24 Month
4	<p>(Package- 4). Road A: Construction, Improvement & Reconditioning of Link Road High School Maherian to Broghan Length 1.00 Km Road B: Construction, Improvement & Reconditioning of Link Road Phala to Sandharah Length 0.50 Km Road C: Construction, Improvement & Reconditioning of Link Road Sandharah Bazar to Cantt Mullah Zafar Length 0.50 Km Road D: Construction, Improvement & Reconditioning of Link Road Hillaan Chanosh to High School Maherian Length 1.00 Km Total Length:3.00 Km</p>	No.288/CE Dated: 15-06-2022	6,28,02,863.69	C-5 & above CE-01	5620/-	1256057	24 Month
5	<p>(Package- 5) . Road A: Construction, Improvement & Reconditioning of Link Road Mohar to Upper Mohar Length 0.50 Km Road B: Construction, Improvement & Reconditioning of Link Road High School Narali to Mullah Narali Length 0.50 Km Road C: Construction, Improvement & Reconditioning of Link Road Charnari to Goi Length 0.50 Km Road D: Construction, Improvement & Reconditioning of Link Road Makrali to Retter Makrali Length 0.50 Km Road E: Construction, Improvement & Reconditioning of Link Road Kakrai Baglah Length 1.00 Km Total Length:3.00 Km</p>	No.289/CE Dated: 15-06-2022	6,46,22,871.04	C-5& above CE-01	5620/-	1292457	24 Month
6	<p>(Package-6) . Road A: Reconditioning of Existing link road Phagwari to Guni Samrore road Length 1.00 Km Road B: Reconditioning of Existing link road Tatta Pani Main road to Janjora Gruhd road Length 1.50 Km Road C: Reconditioning of Existing link</p>	No.290/CE Dated: 15-06-2022	8,54,75,831.04	C-4 & above CE-01	5620/-	1709517	24 Month

	road Nakyal Main road to Qamroti road Length 1.50 Km Road D: Reconditioning of Existing link road Main Road Gawan to Dongla Gawan road Length 1.00 Km Total Length:5.00 Km						
	L.A 09 Nakyal						
7	(Package- 1) . Road A: Construction, Improvement & Reconditioning of link road Tilanwali to Dosi Dharha Length 0.75 Km Road B: Construction, Improvement & Reconditioning of link road Halipad to High School Dahri Length 1.0 0 Km Road C: Construction, Improvement & Reconditioning of link road Upper Kot to Primary School Dothela Length 0.50 Km Road D: Construction, Improvement & Reconditioning of link road Road Dachan Saloon Length 0.75 Km Total Length:3.00 Km	No.291/CE Dated: 15-06-2022	6,28,90,627.86	C-5 & above CE-01	5620/-	1257813	24 Month
8	(Package-2) Road A: Construction, Improvement & Reconditioning of link road Nakhnal to Sandwal Length 0.75 Km Road B: Construction, Improvement & Reconditioning of link road Nakhnal to Kharyari Length 0.75 Km Road C: Construction, Improvement Mett: & Black Topping of link road Keteri to Gala Gujran Length 0.75 Km Road D: Construction, Improvement & Reconditioning of link road Nara Gali to Dothela Length 0.75 Km Total Length:3.00 Km	No.292/CE Dated: 15-06-2022	6,29,62,343.23	C-5 & above CE-01	5620/-	1259247	24 Month
9	(Package- 3) Road A: Construction, Improvement & Reconditioning of link road Mohra to Hatli Darmna Length 0.75 Km Road B: Construction, Improvement & Reconditioning of link road Pir Kalanger to Hatli Darmna Length 0.75 Km Road C: Construction, Improvement & Reconditioning of Main road Dabsi to Mohallah Doctor Imtaiz Length 0.50 Km Road D: Construction, Improvement & Reconditioning of Main road Dabsi to Mohallah Professor Imtaiz Length 0.50 Km Road E: Construction, Improvement & Reconditioning of link road Road Basali Turkundi Length 0.50 Km Total Length:3.00 Km	No.293/CE Dated: 15-06-2022	6,77,00,534.00	C-4 & above CE-01	5620/-	1354011	24 Month

10	<p>(Package- 4) Road A: Construction, Improvement & Reconditioning of link road Peerkalinger Main Road to Gair Bandian Length 1.00 Km Road B: Construction, Improvement & Reconditioning of link road Jabrian Khad Gujran Length 0.50 Km Road C: Construction, Improvement & Reconditioning of link road Sakoni to Ranjli Mandhetar Length 0.75 Km Road D: Construction, Improvement & Reconditioning of link road Road Gai Turkundi Length 0.75 Km Total Length:3.00 Km</p>	No.294/CE Dated: 15-06-2022	6,62,44,489.46	C-4 & above CE-01	5620/-	1324890	24 Month
11	<p>(Package- 5) Road A: Construction, Improvement & Reconditioning of link road Aghar Khad Gujran Road Length 0.75 Km Road B: Construction, Improvement & Reconditioning of link road Bohail to Bohail Gali Length 0.75 Km Road C: Construction, Improvement & Reconditioning of link road Ghalater Market to Balmi Length 1.00 Km Road D: Construction, Improvement & Reconditioning of link road Nara to Boys High School Khad Gujran Length 0.50 Km Total Length:3.00 Km</p>	No.295/CE Dated: 15-06-2022	6,76,27,864.28	C-4 & above CE-01	5620/-	1352557	24 Month
12	<p>(Package- 6) Road A: Reconditioning of Existing link road Dangali to Nakhnal Kateri Length 1.50 Km Road B: Reconditioning of Existing link road Saloon (Sanali to Saloon) Length 1.50 Km Road C: Reconditioning of Existing link road Mohra Bazar to Dahroti Length 1.00 Km Road D: Reconditioning of Existing link road Pir Kalinjar road (Jair Mahal to Marg) Length 1.00 Km Total Length:5.00 Km</p>	No.296/CE Dated: 15-06-2022	8,31,40,971.48	C-4 & above CE-01	5620/-	1662819	24 Month
L.A 10 Kotli City							
13	<p>(Package-1) Road A: Construction, Improvement & Reconditioning of Link Road Main Road To Dawaita To Bandyan Length 0.75 Km Road B: Construction, Improvement & Reconditioning of Link Road Road Mansooh To Khadyan Length 0.75 Km Road C: Construction, Improvement & Reconditioning of Link Road Road Tasyala To Mankal Length 0.50 Km Road D: Construction, Improvement &</p>	No.297/CE Dated: 15-06-2022	6,33,42,568.96	C-5 & above CE-01	5620/-	1266851	24 Month

	Reconditioning of Link Road Kas Barali To House Of Sabir Length 0.50 Km Road E: Construction, Improvement & Reconditioning of Link Road Mansooh Ikram House To Gala Navid House Length 0.50 Km Total Length:3.00 Km.						
14	(Package- 2) Road A: Construction, Improvement & Reconditioning of Link Road Daghari To Dhaar Length 1.00 Km Road B: Construction, Improvement & Reconditioning of Link Road Road Nashaki Rehmani Mullah Barali Length 0.50 Km Road C: Construction, Improvement & Reconditioning of Link Road Road Barali Chatha Mullah Haji Sadeeq Length 0.50 Km Road D: Construction, Improvement & Reconditioning of Link Road Mansooh To Dahri Sagyam House Of Abdul Qyoum Length 0.50 Km Road E: Construction, Improvement & Reconditioning of Link Road Barali To Fafeel Length 0.50 Km Total Length:3.00 Km	No.298/CE Dated: 15-06-2022	5,78,72,739.80	C-5 & above CE-01	5620/-	1157455	24 Month
15	(Package- 3) Road A: Construction, Improvement & Reconditioning of Link Road Saroot Nullah To Dahri Mohra Thalalat Length 1.00 Km Road B: Construction, Improvement & Reconditioning of Link Road Thalalat to Karoin Road Length 1.00 Km Road C: Construction, Improvement & Reconditioning of Link Road Fairing Range To Kas Mullah Butt Razaq Length 0.50 Km Road D: Construction, Improvement & Reconditioning of Link Road Gajyal Length 0.50 Km Total Length:3.00 Km	No.299/CE Dated: 15-06-2022	6,20,84,625.84	C-5 & above CE-01	5620/-	1241693	24 Month
16	(Package- 4) Road A: Construction, Improvement & Reconditioning of Link Road Kalyari To Kalmar Length 0.50 Km Road B: Construction, Improvement & Reconditioning of Link Road Phagwar Mohra To Mohra Gujran Length 0.50 Km Road C: Construction, Improvement & Reconditioning of Link Road Dahri Nullah To Jozwi Mandi Hill Length 1.50 Km Road D: Construction, Improvement & Reconditioning of Link Road Ratta Chowki House Of Raja Yasin Length 0.50 Km Total Length:3.00 Km	No.300/CE Dated: 15-06-2022	6,74,94,948.34	C-4 & above CE-01	5620/-	1349899	24 Month

17	<p>(Package- 5)</p> <p>Road A: Construction, Improvement & Reconditioning of Link Road Chaither To Majwayla Kohmar Length 0.50 Km</p> <p>Road B: Construction, Improvement & Reconditioning of Link Road Road Boli Bandi To Plaan Mohra Samroor Length 0.50 Km</p> <p>Road C: Construction, Improvement & Reconditioning of Link Road Mansooh To Sapla Nara Doctor Faisal House Length 0.50 Km</p> <p>Road D: Construction, Improvement & Reconditioning of Link Road Manel Colour Road To Fagoosh Road Length 1.00 Km</p> <p>Road E: Construction, Improvement & Reconditioning of Link Road High School Kalyal Mohra Manel Length 0.50 Km</p> <p>Total Length: 3.00 Km</p>	No.301/CE Dated: 15-06-2022	6,25,96,379.47	C-5 & above CE-01	5620/-	1251928	24 Month
18	<p>(Package- 6)</p> <p>Road A: Reconditioning of Existing link road Mansooh To Barali Length 0.75 Km</p> <p>Road B: Reconditioning of Existing link road Govt Boys School Barali To Nashaki Length 0.75 Km</p> <p>Road C: Reconditioning of Existing link road Haidry Bridge to Latifabad Length 0.50 Km</p> <p>Road D: Reconditioning of Existing link road Chaprian To Kohmar Length 0.50 Km</p> <p>Road E: Reconditioning of Existing link road Pang Piraan Koot Mughlaan Length 0.50 Km</p> <p>Road F: Reconditioning of Existing link road A.P.S School Chahwani Itrali Gate Mandi Length 0.50 Km</p> <p>Road G: Reconditioning of Existing link road Main Road Palhather To Mullah Faisal Shah Length 0.50 Km</p> <p>Road H: Reconditioning of Existing link road Main Road Sarda Chawani To Mullah Amir Shah 0.50 Km</p> <p>Road I: Reconditioning of Existing link road Jail Road 0.50 Km</p> <p>Total Length: 5.00 Km</p>	No.302/CE Dated: 15-06-2022	8,32,14,803.18	C-4 & above CE-01	5620/-	1664296	24 Month
L.A 11 Sehnsa							
19	<p>(Package-1)</p> <p>Road A: Construction, Improvement, & Reconditioning Of Link Road Chack Langer Ghulam House to Chaudhary Ikhlqaq House Length 0.95 Km</p> <p>Road B: Construction, Improvement, & Reconditioning Of Link Road Ch Iklaq House to Naka Length 0.28 Km</p>	No.303/CE Dated: 15-06-2022	6,27,01,143.38	C-5 & above CE-01	5620/-	1254023	24 Month

	<p>Road C: Construction, Improvement, & Reconditioning Of Link Road Chack Langer to Ghulam House Length 0.27 Km</p> <p>Road D: Construction, Improvement, & Reconditioning Of Link Road Samroian To Nullah Namatran Length 1.00 Km</p> <p>Road E: Construction, Improvement, & Reconditioning Of Link Road Kathar Road To Murshid Abad Length 0.50 Km</p> <p>Total Length:3.00 Km.</p>						
20	<p>(Package- 2)</p> <p>Road A: Construction, Improvement, & Reconditioning Of Link Road Narot To Keri Mahlyan Length 2.00 Km</p> <p>Road B: Construction, Improvement, & Reconditioning Of Link Road Pailan Cross To Jallow Gujjrain Length 1.00 Km</p> <p>Total Length:3.00 Km</p>	<p>No.304/CE Dated: 15-06-2022</p>	5,71,47,368.50	C-5 & above CE-01	5620/-	1142947	24 Month
21	<p>(Package- 3)</p> <p>Road A: Construction, Improvement, & Reconditioning Of Link Road Broti Ratti Miti To Shakra Kotli Length 1.00 Km</p> <p>Road B: Construction, Improvement, & Reconditioning Of Link Road Nawni To Sahandi Length 1.00 Km</p> <p>Road C: Construction, Improvement, & Reconditioning Of Link Road Bawal Main road to Sachwal Length 0.9 0 Km</p> <p>Road D: Construction, Improvement, & Reconditioning Of Link Road Suchwal Gala to Yaseen House Length 0.10 Km</p> <p>Total Length:3.00 Km</p>	<p>No.305/CE Dated: 15-06-2022</p>	6,68,79,745.59	C-4 & above CE-01	5620/-	1337595	24 Month
22	<p>(Package- 4)</p> <p>Road A: Construction, Improvement, & Reconditioning Of Link Road Jalkha To Mori Seydhen Length 1.00 Km</p> <p>Road B: Construction, Improvement, & Reconditioning Of Link Road Kalor road Satal To Hajrora Length 1.00 Km</p> <p>Road C: Construction, Improvement, & Reconditioning Of Link Road Chahni Bridge To Fafrila Length 1.0 0 Km</p> <p>Total Length:3.00 Km</p>	<p>No.306/CE Dated: 15-06-2022</p>	5,65,88,575.34	C-5 & above CE-01	5620/-	1131772	24 Month
23	<p>(Package- 5)</p> <p>Road A: Construction, Improvement, & Reconditioning Of Link Road Sonchal To Thara Length 1.00Km</p> <p>Road B: Construction, Improvement, & Reconditioning Of Link Road Dungi Sanoot To Hafiz Abad Length 1.00 Km</p> <p>Road C: Construction, Improvement, & Reconditioning Of Link Road Phagwara To link Kahala Length 1.00 Km</p> <p>Total Length:3.00 Km</p>	<p>No.307/CE Dated: 15-06-2022</p>	6,65,56,015.09	C-4 & above CE-01	5620/-	1331120	24 Month

24	<p>(Package- 6) Road A: Reconditioning of Existing link road Potha Bazar To Nawan Length 2.00Km Road B: Reconditioning of Existing link road Trayan Rajoor Cross To Dera Nawab Khan Length 1.00 Km Road C: Reconditioning of Existing link road Pindi Main Road To Trala Length 1.00 Km Road D: Reconditioning of Existing link road Trayan Main Road To Rajoor Length 1.00 Km Total Length: 5.00 Km</p>	No.308/CE Dated: 15-06-2022	8,53,22,925.44	C-4 & above CE-01	5620/-	1706459	24 Month
L.A 12 Charhoi							
25	<p>(Package-1) Road A: Construction, Improvement & Reconditioning Of Link Road Phalal Khurd to Shee Kass Length1.00 Km Road B: Construction, Improvement & Reconditioning Of Link Road Chola to Hill Lodhara Length 0.50 Km Road C: Construction, Improvement& Reconditioning Of Link Road Gwand Pillan Length 0.50Km Road D: Construction, Improvement & Reconditioning Of Link Road Dulya Jattan Mullah Pangyal Mohra Length 0.44 Km Road E: Construction, Improvement & Reconditioning Of Link Road Jari to Khori i/c link simblegah Length 0.50 Km Total Length:2.94 Km.</p>	No.309/CE Dated: 15-06-2022	7,40,48,428.44	C-4 & above CE-01	5620/-	1480969	24 Month
26	<p>(Package- 2) Road A: Construction, Improvement & Reconditioning Of Link Road Dulya Jattan Mullah Molvi Banka Length 0.50Km Road B: Construction, Improvement & Reconditioning Of Link Road Maryari Length 0.50 Km Road C: Construction, Improvement& Reconditioning Of Link Road Jabbra to Upper Jabbra Length 0. 50Km Road D: Construction, Improvement & Reconditioning Of Link Road Kai to Bardla Length 0.50 Km Road E: Construction, Improvement & Reconditioning Of Link Road Karari Peli to Peer Length 0.42 Km Road F: Construction, Improvement & Reconditioning Of Link Road Tillchacha Chowk Sahiban Length 0.64 Km Total Length:3.06 Km</p>	No.310/CE Dated: 15-06-2022	6,55,86,753.34	C-4 & above CE-01	5620/-	1311735	24 Month

27	<p>(Package- 3) Road A: Construction, Improvement & Reconditioning Of Link Road Upper kas to Lower kas Near H/O Ch. Muhammad Alam Length 0.50 Km Road B: Construction, Improvement & Reconditioning Of Link Road Main Road Khanka Kotera to Banga Near H/O Mushtaq Length 0.50 Km Road C: Construction, Improvement & Reconditioning Of Link Road Kaniti to Kasnal Length 0.5 0 Km Road D: Construction, Improvement & Reconditioning Of Link Road Sangal to Mullah Member Muhammad Hussain Length 0.5 0 Km Road E: Construction, Improvement & Reconditioning Of Link Road Sangal Sabzcot H/o Professor Fayyaz Length 0.50 Km Road F: Construction, Improvement & Reconditioning Of Link Road Chawal Mullah Master Noor Muhammad Length 0.50 Km Total Length:3.00 Km</p>	No.311/CE Dated: 15-06-2022	6,49,35,182.84	C-5 & above CE-01	5620/-	1298704	24 Month
27	<p>(Package- 4) Road A: Construction, Improvement & Reconditioning Of Link Road Jamia Masjid Bratlah Nanoor Road Length 0.50 Km Road B: Construction, Improvement & Reconditioning Of Link Road Chanpur to Dharda Length 0.50 Km Road C: Construction, Improvement & Reconditioning Of Link Road Arooth to Ghai Mullah Malkan Length 0.50 Km Road D: Construction, Improvement & Reconditioning Of Link Road Ploti Changpur Length 0.5 0 Km Road E: Construction, Improvement & Reconditioning Of Link Road Brahtla to Brahtla Bala Length 0.50 Km Road F: Construction, Improvement & Reconditioning Of Link Road Brahtla to Tanderi Length 0.50 Km Total Length:3.00 Km</p>	No.312/CE Dated: 15-06-2022	6,35,01,106.75	C-5 & above CE-01	5620/-	1270022	24 Month
29	<p>(Package- 5) Road A: Construction, Improvement & Reconditioning Of Link Road Khanka Ketora Mullah Raiz Shaheen Length 0.50 Km Road B: Construction, Improvement & Reconditioning Of Link Road Salyout to Mullah Master Fareed Length 0.50 Km Road C: Construction, Improvement & Reconditioning Of Link Road Ch Fazal</p>	No.313/CE Dated: 15-06-2022	6,38,96,496.63	C-5 & above CE-01	5620/-	1277930	24 Month

	House Danna to Mullah Mughlan Chamber Length 0.50 Km Road D: Construction, Improvement & Reconditioning Of Link Road Dungi Main Road to Mullah Saeed Ijaz Length 0.5 0 Km Road E: Construction, Improvement & Reconditioning Of Link Road Nar to Nakka Kaloor Khanka Ketora Length 0.50 Km Road F: Construction, Improvement & Reconditioning Of Link Road Danna H/O Master Mehboob Length 0.50 Km Total Length:3.00 Km						
30	(Package- 6) Road A: Reconditioning of Existing link road Takki to Sandhai Length 1.00Km Road B: Reconditioning of Existing link road Nar Pajwal Length 1.00 Km Road C: Reconditioning of Existing link road Karari Peli Length 1.00 Km Road D: Reconditioning of Existing link road Naghal To Simble Length 1.00 Km Road E: Reconditioning of Existing link road jabber Durlia Gujran Length 1.00 Km Total Length: 5.00 Km	No.314/CE Dated: 15-06-2022	8,53,21,189.18	C-4 & above CE-01	5620/-	1706424	24 Month
	L.A 13Khuiratta						
31	(Package-1) Road A: Construction, Improvement & Reconditioning of Link road Jamia Masjid Phalni To Muhallah Rathian I/C Box Culvert Length 0.50Km Road B: Construction, Improvement & Reconditioning of Link road Dhakkhana Bazar To Dairy Naka Length 0.50 Km Road C: Construction, Improvement & Reconditioning of Link road Kanwan More Chachian Mohra To Hill Talab Master Tariq House Length 0.50Km Road D: Construction, Improvement & Reconditioning of Link road Doma Maqdam Haneef More To Khadam Hussain More Length 0.50 Km Road E: Construction, Improvement & Reconditioning of Link road Link Road Nindi To Nindi Bala Road Length 1.00 Km Total Length:3.00Km.	No.315/CE Dated: 15-06-2022	7,40,01,497.58	C-4 & above CE-01	5620/-	1480030	24 Month
32	(Package- 2) Road A : Construction, Improvement & Reconditioning of Link road Biyal To Biyal Sehore Main Road Length 0.50Km Road B: Construction, Improvement & Reconditioning of Link road House Of Professor Asif Bain Thala Length 0.50 Km Road C: Construction, Improvement & Reconditioning of Link road Marhota Main road To Narra Muhallah Doctor Sadiq Sahib	No.316/CE Dated: 15-06-2022	6,15,95,272.29	C-5 & above CE-01	5620/-	1231905	24 Month

	<p>Length 0. 50Km</p> <p>Road D: Construction, Improvement & Reconditioning of Link road Galla Qaberstan Majwar To Kandi Muhallah Mukhtar Length 0.50 Km</p> <p>Road E: Construction, Improvement & Reconditioning of Link road Lassa Galla To H/O Docter Raza Length 0.50 Km</p> <p>Road F: Construction, Improvement & Reconditioning of Link road Bain Thala H/O Ch. Shafeeq To H/O Ch. Rafeeq Muhallah Length 0.50 Km</p> <p>Total Length:3.00 Km</p>						
33	<p>(Package- 3)</p> <p>Road A: Construction, Improvement & Reconditioning of Link road Gujjar Mandi To Jogian Muhallah Length 0.50 Km</p> <p>Road B: Construction, Improvement & Reconditioning of Link road Chattar Dehra Masjid To Master Walait House Length 0.50 Km</p> <p>Road C: Construction, Improvement & Reconditioning of Link road Chattar Dehra Masjid To Chattar Dehrian Length 0.5 0 Km</p> <p>Road D: Construction, Improvement & Reconditioning of Link road Hawaldar Rahoof Rehmat Janjot Bahadur Muhallah Parat Length 1.00 Km</p> <p>Road E: Construction, Improvement & Reconditioning of Link road Mai Totti Darbar To MuhallahQaziAkber Length 0.50 Km</p> <p>Total Length:3.00 Km</p>	<p>No.317/CE Dated: 15-06-2022</p>	6,09,19,021.89	C-5 & above CE-01	5620/-	1218380	24 Month
34	<p>(Package- 4)</p> <p>Road A: Construction, Improvement & Reconditioning of Link road Brooth H/O Ch. Altaf Mohallah Malkain Length 0.50 Km</p> <p>Road B: Construction, Improvement & Reconditioning of Link road Brooth To Muhallah Kashmirian Length 0.50 Km</p> <p>Road C: Construction, Improvement & Reconditioning of Link road Boys Primary School Mahajar Colony Bandli To House Of Shokat Ameen Length 0.50 Km</p> <p>Road D: Construction, Improvement & Reconditioning of Link road Main Road Chamber To Chamber Colony Length 1.00 Km</p> <p>Road E: Construction, Improvement & Reconditioning of Link road Ghora To Syaal Including House Of Raja Arif Palain Length 0.50 Km</p> <p>Total Length:3.00 Km</p>	<p>No318./CE Dated: 15-06-2022</p>	6,60,34,543.36	C-4 & above CE-01	5620/-	1320691	24 Month

35	(Package- 5) Road A: Construction, Improvement & Reconditioning of Link road Seri Nalla Ban To Chatter Bazar Bypass Road Length 2.00 Km Road B: Construction, Improvement & Reconditioning of Link road Palain Bazar To Palain Muhallah Numberdar Tahir Length 1.00Km Total Length:3.00 Km	No.319/CE Dated: 15-06-2022	6,28,16,232.76	C-5 & above CE-01	5620/-	1256325	24 Month
36	(Package- 6) Road A: Reconditioning of Existing link road Ghair To Barot Gala Length 2.50 Km Road B: Reconditioning of Existing link road Gora Marhota Road Km No.2 Length 1.00 Km Road C: Reconditioning of Existing link road Manjwal Gala To Bayal Length 1.5 0 Km Total Length: 5.00 Km	No.320/CE Dated: 15-06-2022	9,49,68,531.94	C-4 & above CE-01	5620/-	1899371	24 Month

2. A foreign bidder is entitled to bid only in a joint venture with a Pakistani constructor in accordance with the relevant provisions of PEC bye-laws.
3. Interested bidders or their authorized representative having Authority letter clearly mentioning the name of work for which it is issued, may obtain further information, inspect and acquire Bidding Documents from the **“Office of the Executive Engineer PWD Highways Division Kotli AJ&K”**. Telephone No. 05826-920555 during the office hours.
4. A complete set of Bidding Documents may be purchased by an interested bidder or his authorized representative having specific authority letter clearly mentioning the work for which it is issued, on submission of a written application to the **“Office of the Executive Engineer PWD Highways Division Kotli AJ&K”** upon payment of a non-refundable fee as mentioned in column No. 06 on or before **02-07-2022** during the office hours.
5. All bids must be accompanied by a Bid Security of amount as mentioned in column no. 7. in shape of CDR issued by a schedule bank of Pakistan having its branches in AJK or Bank of AJK from bidder’s own account in favour of under signed and must be delivered to **“Office of the Executive Engineer PWD Highways Division Kotli AJK near Shaheed Chowk Kotli”** at or before 11:00 am, on 04-07-2022. Bids will be open on same day (serial # 1 to 5) at 11:30am, (serial # 6 to 10) at 12:00pm, (serial # 11 to 15) at 12:30pm, (serial # 16 to 20) at 1:00pm, (serial # 21 to 25) at 1:30pm, (serial # 26 to 30) at 2:00pm, (serial # 31 to 36) at 2:30pm. Bids will be opened by the bid opening & evolution committee in the presence of the Bidders or their authorized representatives who choose to attend. Bids received through postal service will not be considered, Conditional, Incomplete and bids filled with led pencil will not be acceptable.
6. The competent authority reserves the rights to reject all the bids or any bid under the clause 33 of AJK PPRA Rules.

Note: This Tender Notice is also available on website (www.ajkppra.org.pk)


(Engr. Ishtiaq Ahmed)
Executive Engineer PWD
Highways Division Kotli
PH: 052826-920555