

No. XEN/PWD/HW/MZD 9147

Dated: 16/09/2022

**Office of the Executive Engineer PWD Highways Division
Muzaffarabad**



Ph # 05822-920020

xenhighwaysmzd@gmail.com

To,


The Deputy Director
(S&GAD / AJK PPRA)
Lower Chatter, Muzaffarabad.

**SUBJECT : Request to Up Load Tender Notice (District Muzaffarabad) on
AJK-PPRA Website.**

Sir,

Refer to the subject cited above, it is requested to you that please upload the Tender Notice for (District Muzaffarabad) on AJK-PPRA website as soon as possible.

Regards,


**Executive Engineer PWD
Highways Division
Muzaffarabad**

1302
16-09-22

OFFICE OF THE EXECUTIVE ENGINEER PWD
Highways Division Muzaffarabad Azad Jammu & Kashmir
INVITATION FOR BIDS

(Under Single Stage-Single Envelope Procedure)

The Executive Engineer PWD Highways Division Muzaffarabad on behalf of the Employer invites sealed bids in accordance within AJK PPRA Rules 36(a) Single Stage-Single Envelope bidding procedure from the eligible Firms/Contractors/Persons licensed by the Pakistan Engineering Council for the year, 2021-22 and endorsement in PWD AJ&K department in appropriate category mentioned against each work in column 5 below **with Specialization Code CE-01** for the following works. A Foreign bidder is entitled to participate in the bidding only if having a joint venture with any Pakistani Construction Firm in accordance with the relevant provisions of PEC by-laws. Bidders desirous to bid as Joint Venture must get prior approval by the Employer for bidding as joint venture.

S. #	Name of the Work	Technical Sanction No. & Date	Estimated Cost (Million)	Category/ Code CE-01	Bid Security	Completion Period
(i)	(ii)	(iii)	(iv)	(v)	(vi)	(vii)
New Kashmir Development Programme: Link Roads Network of 20-Km (15-Km New construction & 05-Km Reconditioning) LA-27 District Muzaffarabad						
1.	Package No. 1 i) Construction, Improvement of Link road Jabral to Majotar Length 1-Km ii) Construction, Improvement of Link road Ziarat to Main LOC / Balgran Girls High School Length 0.50-Km iii) Construction, Improvement of Link road Main Kailgran road to Kot Khatambal Length 1-Km Total Length 2.50-Km	536/CE/DB 15-09-2022	72.799	C4&Above	2.500	36 Months
2.	Package No. 2 i) Construction, Improvement of Link road Bahltar to Bandi Kathana Length 1-Km ii) Improvement & Reconditioning of Link road Parak to Palian Length 1-Km Total Length 2-Km	537/CE/DB 15-09-2022	56.235	C5&Above	1.700	36 Months
3.	Package No. 3 i) Construction, Improvement of Link road Nalla to Sadqa Bala Length 1-Km ii) Construction, Improvement of Link road Masori Wala Nakka to Khaiteer Length 1-Km Total Length 2-Km	538/CE/DB 15-09-2022	64.559	C5&Above	2.000	36 Months
4.	Package No. 4 i) Construction, Improvement of Link road Kasi Bagwan to Baseri via Mohri Seri Length 2-Km ii) Improvement & Reconditioning of Link road Seri Bazar to Gali Seri Length 1-Km Total Length 3-Km	539/CE/DB 15-09-2022	83.410	C4&Above	2.600	36 Months
5.	Package No. 5 i) Construction, Improvement of Link road Bagh to Thander Chakrian Length 1-Km ii) Construction, Improvement of Link road Chakrian to Datora Length 1-Km Total Length 2-Km	540/CE/DB 15-09-2022	59.303	C5&Above	1.800	36 Months
6.	Package No. 6 i) Construction, Improvement of Link road Gohal Pai to Gorian Length 1-Km ii) Construction, Improvement of Link road Dokani to Kulthian Length 1-Km Total Length 2-Km	541/CE/DB 15-09-2022	59.566	C5&Above	1.800	36 Months

S. #	Name of the Work	Technical Sanction No. & Date	Estimated Cost (Million)	Category/ Code CE-01	Bid Security	Completion Period
7.	Package No. 7 i) Construction, Improvement of Link road Shaheed Gali to Dong Length 1-Km ii) Construction, Improvement of Link road Lower Batnara Length 1-Km ii) Construction, Improvement of Link road Main bypass road to Bheri road via Kalpana Length 0.50-Km Total Length 2.50-Km	542/CE/DB 15-09-2022	65.594	C4&Above	2.000	36 Months
8.	Package No. 8 i) Construction, Improvement of Link road Sarian to Danna Length 1-Km ii) Improvement & Reconditioning of Link road Main road Raily Rajpian Length 1-Km Total Length 2-Km	543/CE/DB 15-09-2022	54.405	C5&Above	1.700	36 Months
9.	Package No. 9 i) Improvement & Reconditioning of Link road Batal Talgran Main road Length 1-Km ii) Improvement & Reconditioning of Link road Main road Heer Kutli Middle School to Doba Length 1-Km Total Length 2-Km	544/CE/DB 15-09-2022	43.348	C5&Above	1.300	36 Months
New Kashmir Development Programme:						
Link Roads Network of 20-Km (15-Km New construction & 05-Km Reconditioning) LA-28 District Muzaffarabad						
1.	Package No. 1 i) Construction, Improvement of Link road Panjgran Pain to Bala Length 0.50-Km ii) Construction, Improvement of Link road Challan U/C Panjgran Length 0.50-Km iii) Construction, Improvement of Link road Lari Panjgran Length 0.50-Km Total Length 1.50-Km	545/CE/DB 15-09-2022	59.638	C5&Above	1.800	36 Months
2.	Package No. 2 i) Construction, Improvement of Link road Mera Arlian Mohala Sajjad Length 0.50-Km ii) Construction, Improvement of Link road Upper Arlian Mohala Majeed Bandy Length 0.50-Km iii) Construction, Improvement of Link road Masloondi Munshi Mohala Length 0.50-Km Total Length 1.50-Km	546/CE/DB 15-09-2022	49.735	C5&Above	1.500	36 Months
3.	Package No. 3 i) Construction, Improvement of Link road Nora Seri Masjid to House of Sajjad Kazmi Length 0.50-Km ii) Construction, Improvement of Link road House of Choudhry Muhammad Naseem Choön Length 0.50-Km Total Length 1-Km	547/CE/DB 15-09-2022	39.931	C5&Above	1.200	36 Months
4.	Package No. 4 i) Construction, Improvement of Link road Patika to Ranjati Length 1-Km ii) Construction, Improvement of Link road House of Tufail Mughal Gajoo Turkan Length 0.50-Km iii) Improvement & Reconditioning of Link road Chalpani to Gajoo Length 1-Km Total Length 2.50-Km	548/CE/DB 15-09-2022	71.308	C4&Above	2.200	36 Months
5.	Package No. 5 i) Construction, Improvement of Link road Mera Kalsi Bala Khani Zaman Mughal Length 0.50-Km ii) Construction, Improvement of Link road Ziarat Kanoor to House of Gul Hassan Shah Length 1-Km Total Length 1.50-Km	549/CE/DB 15-09-2022	45.574	C5&Above	1.400	36 Months

