

No. XEN/PWD/HW/MZD 9154

Dated: 16-09-2022

**Office of the Executive Engineer PWD Highways Division  
Muzaffarabad**

Ph # 05822-920020

xenhighwaysmzd@gmail.com

To,


**The Deputy Director  
(S&GAD / AJK PPRA)  
Lower Chatter, Muzaffarabad.**

**SUBJECT : Request to Up Load Tender Notice (District Muzaffarabad) on  
AJK-PPRA Website.**

Sir,

Refer to the subject cited above, it is requested to you that please upload the Tender Notice for (District Muzaffarabad) on AJK-PPRA website as soon as possible.

Regards,

  
**Executive Engineer PWD  
Highways Division  
Muzaffarabad**

*Handwritten notes:*  
1303  
16-09-22

**OFFICE OF THE EXECUTIVE ENGINEER PWD**  
**Highways Division Muzaffarabad Azad Jammu & Kashmir**  
**INVITATION FOR BIDS**

**(Under Single Stage-Single Envelope Procedure)**

The Executive Engineer PWD Highways Division Muzaffarabad on behalf of the Employer invites sealed bids in accordance within AJK PPRA Rules 36(a) Single Stage-Single Envelope bidding procedure from the eligible Firms/Contractors/Persons licensed by the Pakistan Engineering Council for the year, 2021-22 and endorsement in PWD AJ&K department in appropriate category mentioned against each work in column 5 below **with Specialization Code CE-01& C-02** for the following works. A Foreign bidder is entitled to participate in the bidding only if having a joint venture with any Pakistani Construction Firm in accordance with the relevant provisions of PEC by-laws. Bidders desirous to bid as Joint Venture must get prior approval by the Employer for bidding as joint venture.

S. #	Name of the Work	Technical Sanction No. & Date	Estimated Cost (Million)	Category/ Code CE-01	Bid Security	Completion Period
(i)	(ii)	(iii)	(iv)	(v)	(vi)	(vii)
<b>New Kashmir Development Programme: Link Roads Network of 20-Km (15-Km New construction &amp; 05-Km Reconditioning) LA-29 District Muzaffarabad</b>						
1.	<b>Package No. 1</b> i) Construction, Improvement of Link road Qazi Mohala L=0.27-Km & APS to Bukhari General Store L=0.23-Km Length 0.50-Km ii) Construction, Improvement of Link road MDA Office to Madarasa Upper Tariqabad Length 1-Km iii) Construction, Improvement of Link road Hammad Abbasi to Iftikhar Shah (Late) Dherian Syedan L/R Length 0.50-Km <b>Total Length 2-Km</b>	557/CE/DB 15-09-2022	50.821	C5&Above	1.600	36 Months
2.	<b>Package No. 2</b> i) Construction, Improvement of Link road Upper Meran Chela to H/O Shakeel Kiani/ Rafique Kiani/ Khawaja Iqbal Length 1-Km ii) Construction, Improvement of Link road Haji Samad Awan to House of Ashiq Hussain Awan Length 1.50-Km <b>Total Length 2.50-Km</b>	558/CE/DB 15-09-2022	65.245	C4&Above	2.000	36 Months
3.	<b>Package No. 3</b> i) Construction, Improvement of Link road Seri Pidar to Abyal (UC Gojra) Length 1.75-Km	559/CE/DB 15-09-2022	54.789	C5 &Above	1.700	36 Months
4.	<b>Package No. 4</b> i) Construction, Improvement of Link road Lahati to Sarar L/R Length 1-Km ii) Construction, Improvement of Link road Athshal Dhaki to Dhaka L=0.32-Km & Gfraveyard to Mohala Waqar Athshal L=0.18-Km Length 0.50-Km iii) Construction, Improvement of Link road Boys High School Kutli to Mohalah Jogath Length 1-Km <b>Total Length 2.50-Km</b>	560/CE/DB 15-09-2022	75.883	C4 &Above	2.300	36 Months
5.	<b>Package No. 5</b> i) Construction, Improvement of Link road Ward No. 1 Muniri to Rara L/R Ambour (Adeeb) Length 1-Km ii) Construction, Improvement of Link road Jabra Link to Chora Ziarat Tarni Ambour Length 0.50-Km iii) Construction, Improvement of Link road Jamia Masjid Thori to Mohala Patti Lower Chatter Length 0.50-Km <b>Total Length 2-Km</b>	561/CE/DB 15-09-2022	49.006	C5 &Above	1.500	36 Months



S. #	Name of the Work	Technical Sanction No. & Date	Estimated Cost (Million)	Category/ Code CE-01	Bid Security	Completion Period
6.	<b>Package No. 6</b> ii) Construction, Improvement of Link road Sulaman Khokhar to Zabardast Town Upper Chatter Length 0.50-Km ii) Construction, Improvement of Link road DC Hotel to Mahajor Colony L=0.67-Km & Bela Noor Shah Upper Chari (GHS) L=0.33-Km Length 1-Km <b>Total Length 1.50-Km</b>	562/CE/DB 15-09-2022	36.207	C5 & Above	1.100	36 Months
7.	<b>Package No. 7</b> i) Construction, Improvement of Link road Main to Link road Nazir Qureshi (Late) Kanger Qureshi Mohala Length 0.50-Km ii) Construction, Improvement of Link road Brarkot road to H/O Mian Khalil Length 0.75-Km <b>Total Length 1.25-Km</b>	563/CE/DB 15-09-2022	34.580	C5 & Above	1.100	36 Months
8.	<b>Package No. 8</b> i) Construction, Improvement of Link road Near Lohar Gali Slide Shesha Mor to Girls High School Length 0.84 Km & Link road H/O Numberdar Tasleem Khan Mughal Length 0.08-Km & Link road H/O Syed Zubair Hussain Bukhari Length 0.08-Km Length 1-Km ii) Construction, Improvement of Link road Bari Bahk to Khanalian UC Gojra Dara Batangi Mursaleen Length 0.50-Km <b>Total Length 1.50-Km</b>	564/CE/DB 15-09-2022	51.558	C5 & Above	1.600	36 Months
9.	<b>Package No. 9</b> i) Improvement & Reconditioning of Link road Shah Inayat Ziarat to Upper Platre Old Slater House, Eid Gah to Iqbal Qureshi Length 0.50-Km ii) Improvement & Reconditioning of Link road Chashma Chela Pul to Noor Market Length 0.50-Km iii) Improvement & Reconditioning of Link road Dherian Bambian Length 0.50-Km <b>Total Length 1.50-Km</b>	565/CE/DB 15-09-2022	30.952	C5 & Above	1.000	36 Months
10.	<b>Package No. 10</b> i) Improvement & Reconditioning of Link road Athshal Length 0.50-Km ii) Improvement & Reconditioning of Link road Khabal Gali to Kutli Length 0.50-Km iii) Improvement & Reconditioning of Link road Patreend Length 0.50-Km <b>Total Length 1.50-Km</b>	566/CE/DB 15-09-2022	34.110	C5 & Above	1.100	36 Months
11.	<b>Package No. 11</b> i) Improvement & Reconditioning of Link road Andron Lower Chatter Length 0.50-Km ii) Improvement & Reconditioning of Link road City School to Housing Scheme Upper Chatter Length 1.50-Km <b>Total Length 2-Km</b>	567/CE/DB 15-09-2022	42.126	C5 & Above	1.300	36 Months
<b>New Kashmir Development Programme: Link Roads Network of 20-Km (15-Km New construction &amp; 05-Km Reconditioning) LA-30 District Muzaffarabad</b>						
1.	<b>Package No. 1</b> i) Construction, Improvement of Link road Mera Patrosa Length 1-Km ii) Construction, Improvement of Link road Bandi Tagian Length 0.50-Km iii) Construction, Improvement of Link road Shala Bagh Length 0.50-Km iv) Improvement & Reconditioning of Link road Langerpura Length 0.50-Km <b>Total Length 2.50-Km</b>	568/CE/DB 15-09-2022	64.961	C5 & Above	2.000	36 Months

