

**Office of the Executive Engineer PWD  
Highways Division Jhelum Valley**

No. 4608-10 /Admin/XEN-JV/2022

Date: 16-09- /2022

To,

**The Deputy Director AJ&K (PPRA)**  
Lower, Chatter Muzaffarabad  
Azad Kashmir, Pakistan

**Subject: Request to Upload Tender Notice (Jhelum Valley) on AJK – PPRA Website.**

Sir,


Refer to the subject cited above, it is requested to you that please upload the enclose Tender Notice (District Jhelum Valley) on AJK-PPRA website as soon as possible.

Regards,

  
**Executive Engineer PWD**  
Highways Division  
Jhelum Valley  
Ph # 05822-922646

**Copy to:**

1. The Chief Engineer PWD Highways (North) GoAJK, Muzaffarabad.
2. The Superintending Engineer PWD Highways Circle, Muzaffarabad.
3. Office Copy.

  
**Executive Engineer PWD**  
Highways Division  
Jhelum Valley

*1307*  
*16-09-22*

**OFFICE OF THE EXECUTIVE ENGINEER PWD**  
**Highways Division Jehlum Valley Azad Jammu & Kashmir**  
**INVITATION FOR BIDS**

**(Under Single Stage-Single Envelope Procedure)**

The Executive Engineer PWD Highways Division Jehlum Valley on behalf of the Employer invites sealed bids in accordance within AJK PPRA Rules 36(a) Single Stage-Single Envelope bidding procedure from the eligible Firms/Contractors/Persons licensed by the Pakistan Engineering Council for the year, 2021-22 and endorsement in PWD AJ&K department in appropriate category mentioned against each work in column 5 below with **Specialization Code CE-01** for the following works. A Foreign bidder is entitled to participate in the bidding only if having a joint venture with any Pakistani Construction Firm in accordance with the relevant provisions of PEC by-laws. Bidders desirous to bid as Joint Venture must get prior approval by the Employer for bidding as joint venture.

S. #	Name of the Work	Technical Sanction No. & Date	Estimated Cost (Million)	Category/ Code CE-01	Bid Security	Completion Period
(i)	(ii)	(iii)	(iv)	(v)	(vi)	(vii)
<b>NEW KASHMIR DEVELOPMENT PROGRAMME</b>						
<i>Link Roads Network of 20-Km (15-Km New construction &amp; 05-Km Reconditioning). LA-32 District Jehlum Valley</i>						
<b>Construction, Improvement; Metalling &amp; B-Topping of Link Roads</b>						
1-	(i) Link Road Kaiser Kot to Mammai U/C Chakar L=1-Km (ii) Link Road Badyala U/C Chakar L=1-Km Total L=2-Km	668/DB/CE 15-09-2022	61.915	C5 & Above	1.900	1095 Days
2-	(i) Link Road Dakhan L=1-Km (ii) Link Road Lyaarra Ziarat Nargoli L=1 Total L=2-Km	669/DB/CE 15-09-2022	60.351	C5 & Above	1.850	1095 Days
3-	(i) Link Road Chattian to Lalo(More) L=1-Km (ii) Link Road Bandi Mohri U/C Sena Daman L=1-Km Total L=2-Km	670/DB/CE 15-09-2022	63.930	C5 & Above	1.950	1095 Days
4-	Link Road Ghee Kot U/C Khilana L=2-Km	671/DB/CE 15-09-2022	55.936	C5 & Above	1.700	1095 Days
5-	(i) Link Road Chunian L=1-Km (ii) Link Road Chowk Chunian to Batdarra Kemri L=1-Km Total L=2-Km	672/DB/CE 15-09-2022	70.825	C4 & Above	2.150	1095 Days
6-	(i) Link Road Dana Satnarra L=1.5-Km (ii) Link Road Kalri Jheel L=1-Km Total L=2.5-Km	673/DB/CE 15-09-2022	67.865	C4 & Above	2.050	1095 Days
7-	(i) Link Road Hafiz Bandi to Dabri L=1.5-Km (ii) Link Road Khilana to Ziarat L=1-Km Total L=2.5-Km	674/DB/CE 15-09-2022	70.613	C4 & Above	2.150	1095 Days
<b>Re-Conditioning &amp; Resurfacing of Link Roads</b>						
8-	(i) Link Road Rawal Galli to Hafiz Bandi L=1.5-Km (ii) Link Road Andra Seri L=1-Km Total L=2.5-Km	675/DB/CE 15-09-2022	53.739	C5 & Above	1.650	1095 Days
9-	(i) Link Road Mondan L=1.5-Km (ii) Link Road Bhagsar to Ramsar/Link Road Chakar Bhagsar L=1-Km Total L=2.5-Km	676/DB/CE 15-09-2022	54.617	C5 & Above	1.650	1095 Days
<b>NEW KASHMIR DEVELOPMENT PROGRAMME</b>						
<i>Link Roads Network of 20-Km (15-Km New construction &amp; 05-Km Reconditioning). LA-33 District Jehlum Valley</i>						
<b>Construction, Improvement; Metalling &amp; B-Topping of Link Roads</b>						
10-	Link Road Tilikot Saroli to Kiligabarr L=2-Km	677/DB/CE 15-09-2022	53.035	C5 & Above	1.600	1095 Days
11-	Link Road Sadhaani Kathai to Gujri Bandi Bazaar L=1-Km	724/DB/SE 15-09-2022	25.045	C5 & Above	0.800	1095 Days
12-	Link Road Darra Btangi L=2-Km	678/DB/CE 15-09-2022	53.381	C5 & Above	1.650	1095 Days
13-	(i) Link Road Sharian to Naka Sharian Qazian 2263 Rft (ii) Link Road House of Qazi Aqeel 1017 Rft (iii) Link Road Shaheedan Maknet L=1-Km Total L=2-Km	679/DB/CE 15-09-2022	54.239	C5 & Above	1.650	1095 Days
14-	(i) Link Road Lamnian to Uper Dudhpurra Btangi L=1-Km (ii) Link Road Jabra to Jabba Lamnian L=1-Km Total L=2-Km	680/DB/CE 15-09-2022	55.803	C5 & Above	1.700	1095 Days
15-	(i) Link Road Moji Manjal Leepa L=1-Km (ii) Link Road Mohalla Reshian L=1-Km Total L=2-Km	681/DB/CE 15-09-2022	55.493	C5 & Above	1.700	1095 Days
16-	(i) Link Road Gaipurra to Batkurra L=1-Km (ii) Link Road Khaiwarra L=1-Km Total L=2-Km	682/DB/CE 15-09-2022	54.246	C5 & Above	1.650	1095 Days
17-	(i) Link Road Mehmood Gali to Halkai L=1.5-Km (ii) Link Road Neili Lamnian Main Road to Goherabad H/O Arshad Mughal 1100 Rft (iii) Link Road Galla Mohalla Goherabad 540 Rft Total L=2-Km	683/DB/CE 15-09-2022	65.172	C4 & Above	1.990	1095 Days
<b>Re-Conditioning &amp; Resurfacing of Link Roads</b>						
18-	Link Road Damdheri Bridge to Narrdagian L=3.5-Km	684/DB/CE 15-09-2022	72.989	C4 & Above	2.200	1095 Days

