

# OFFICE OF THE EXECUTIVE ENGINEER PWD

## Highways Division Kotli Azad Jammu & Kashmir

### INVITATION FOR BIDS

#### (Under Single Stage-Single Envelope Procedure)

The Executive Engineer PWD Highways Division Kotli on behalf of the Employer invites sealed bids in accordance within AJK PPRA Rules 36(a) Single Stage-Single Envelope bidding procedure from the eligible Firms/Contractors/Persons licensed by the Pakistan Engineering Council for the year, 2021-22 and endorsement in PWD AJ&K department in appropriate category mentioned against each work in column 5 below with **Specialization Code CE-01** for the following works. A Foreign bidder is entitled to participate in the bidding only if having a joint venture with any Pakistani Construction Firm in accordance with the relevant provisions of PEC by-laws. Bidders desirous to bid as Joint Venture must get prior approval by the Employer for bidding as joint venture.

S. #	Name of the Work	Technical Sanction No. & Date	Estimated Cost (Rupees)	Category/ Code CE-01	Bid Security	Completion Period
1	2	3	4	5	6	7
1	<b>L.A 12 Charhoi</b>					
1	<b>(Package-1)</b> <b>Road A:</b> Construction, Improvement & Reconditioning Of Link Road Phalal Khurd to Shee Kass Length 1.00 Km <b>Road B:</b> Construction, Improvement & Reconditioning Of Link Road Chola to Hill Lodhara Length 0.50 Km <b>Road C:</b> Construction, Improvement & Reconditioning Of Link Road Gwand Pillan Length 0.50 Km <b>Road D:</b> Construction, Improvement & Reconditioning Of Link Road Dulya Jattan Mullah Pangyal Mohra Length 0.44 Km <b>Road E:</b> Construction, Improvement & Reconditioning Of Link Road Jari to Khori i/c link simblegah Length 0.50 Km <b>Total Length: 2.94 Km.</b>	No.348/CE Dated: 15-09-2022	8,41,08,910.58	C-4 & above CE-01	2525000	24 Month
2	<b>(Package- 2)</b> <b>Road A:</b> Construction, Improvement & Reconditioning Of Link Road Dulya Jattan Mullah Molvi Banka Length 0.50 Km <b>Road B:</b> Construction, Improvement & Reconditioning Of Link Road Maryari Length 0.50 Km <b>Road C:</b> Construction, Improvement & Reconditioning Of Link Road Jabbra to Upper Jabbra Length 0.50 Km <b>Road D:</b> Construction, Improvement & Reconditioning Of Link Road Kai to Bardla	No.349/CE Dated: 15-09-2022	7,48,93,892.69	C-4 & above CE-01	2250000	24 Month

	<p>Length 0.50 Km</p> <p><b>Road E:</b> Construction, Improvement &amp; Reconditioning Of Link Road Karari Peli to Peer Length 0.42 Km</p> <p><b>Road F:</b> Construction, Improvement &amp; Reconditioning Of Link Road Tillchacha Chowk Sahiban Length 0.64 Km</p> <p><b>Total Length:3.06 Km</b></p>					
3	<p><b>(Package- 3)</b></p> <p><b>Road A:</b> Construction, Improvement &amp; Reconditioning Of Link Road Upper kas to Lower kas Near H/O Ch. Muhammad Alam Length 0.50 Km</p> <p><b>Road B:</b> Construction, Improvement &amp; Reconditioning Of Link Road Main Road Khanka Kotera to Banga Near H/O Mushtaq Length 0.50 Km</p> <p><b>Road C:</b> Construction, Improvement &amp; Reconditioning Of Link Road Kaniti to Kasnal Length 0.5 0 Km</p> <p><b>Road D:</b> Construction, Improvement &amp; Reconditioning Of Link Road Sangal to Mullah Member Muhammad Hussain Length 0.5 0 Km</p> <p><b>Road E:</b> Construction, Improvement &amp; Reconditioning Of Link Road Sangal Sabzcot H/o Professor Fayyaz Length 0.50 Km</p> <p><b>Road F:</b> Construction, Improvement &amp; Reconditioning Of Link Road Chawal Mullah Master Noor Muhammad Length 0.50 Km</p> <p><b>Total Length:3.00 Km</b></p>	<p>No.350/CE Dated: 15-09-2022</p>	7,41,83,066.80	C-4 & above CE-01	2226000	24 Month
4	<p><b>(Package- 4)</b></p> <p><b>Road A:</b> Construction, Improvement &amp; Reconditioning Of Link Road Jamia Masjid Bratlah Nanoor Road Length 0.50 Km</p> <p><b>Road B:</b> Construction, Improvement &amp; Reconditioning Of Link Road Chanpur to Dharda Length 0.50 Km</p> <p><b>Road C:</b> Construction, Improvement &amp; Reconditioning Of Link Road Arooth to Ghai Mullah Malkan Length 0.50 Km</p> <p><b>Road D:</b> Construction, Improvement &amp; Reconditioning Of Link Road Ploti Changpur Length 0.5 0 Km</p> <p><b>Road E:</b> Construction, Improvement &amp; Reconditioning Of Link Road Brahtla to Brahtla Bala Length 0.50 Km</p> <p><b>Road F:</b> Construction, Improvement &amp; Reconditioning Of Link Road Brahtla to Tanderi Length 0.50 Km</p> <p><b>Total Length:3.00 Km</b></p>	<p>No.351/CE Dated: 15-09-2022</p>	7,25,43,157.12	C-4 & above CE-01	2178000	24 Month

5	<p><b>(Package- 5)</b></p> <p><b>Road A:</b> Construction, Improvement &amp; Reconditioning Of Link Road Khanka Ketora Mullah Raiz Shaheen Length 0.50 Km</p> <p><b>Road B:</b> Construction, Improvement &amp; Reconditioning Of Link Road Salyout to Mullah Master Fareed Length 0.50 Km</p> <p><b>Road C:</b> Construction, Improvement &amp; Reconditioning Of Link Road Ch Fazal House Danna to Mullah Mughlan Chamber Length 0.50 Km</p> <p><b>Road D:</b> Construction, Improvement &amp; Reconditioning Of Link Road Dungi Main Road to Mullah Saeed Ijaz Length 0.5 0 Km</p> <p><b>Road E:</b> Construction, Improvement &amp; Reconditioning Of Link Road Nar to Nakka Kaloor Khanka Ketora Length 0.50 Km</p> <p><b>Road F:</b>Construction, Improvement &amp; Reconditioning Of Link Road Danna H/O Master Mehboob Length 0.50 Km</p> <p><b>Total Length:3.00 Km</b></p>	No.352/CE Dated: 15-09-2022	7,29,60,171.10	C-4 & above CE-01	2190000	24 Month
6	<p><b>(Package- 6)</b></p> <p><b>Road A:</b> Reconditioning of Existing link road Takki to Sandhai Length 1.00Km</p> <p><b>Road B:</b> Reconditioning of Existing link road Nar Pajwal Length 1.00 Km</p> <p><b>Road C:</b> Reconditioning of Existing link road Karari Peli Length 1.00 Km</p> <p><b>Road D:</b> Reconditioning of Existing link road Naghal To Simble Length 1.00 Km</p> <p><b>Road E:</b> Reconditioning of Existing link road jabber Durlia Gujran Length 1.00 Km</p> <p><b>Total Length: 5.00 Km</b></p>	No.353/CE Dated: 15-09-2022	9,42,30,909.84	C-4 & above CE-01	2830000	24 Month
<b>L.A 13Khuiratta</b>						
7	<p><b>(Package-1)</b></p> <p><b>Road A:</b> Construction, Improvement &amp; Reconditioning of Link road Jamia Masjid Phalni To Muhallah Rathian I/C Box Culvert Length 0.50Km</p> <p><b>Road B:</b> Construction, Improvement &amp; Reconditioning of Link road Dhakkhana Bazar To Dairy Naka Length 0.50 Km</p> <p><b>Road C:</b> Construction, Improvement&amp; Reconditioning of Link road Kanwan More Chachian Mohra To Hill Talab Master Tariq House Length 0. 50Km</p> <p><b>Road D:</b> Construction, Improvement &amp; Reconditioning of Link road Doma Maqdam Haneef More To Khadam Hussain More Length 0.50 Km</p> <p><b>Road E:</b> Construction, Improvement &amp; Reconditioning of Link road Link Road Nindi To Nindi Bala Road Length 1.00 Km</p> <p><b>Total Length:3.00Km.</b></p>	No.354/CE Dated: 15-09-2022	8,37,67,501.93	C-4 & above CE-01	2515000	24 Month

8	<p><b>(Package- 2)</b></p> <p><b>Road A :</b>Construction, Improvement &amp; Reconditioning of Link road Biyal To Biyal Sehore Main Road Length 0.50Km</p> <p><b>Road B:</b> Construction, Improvement &amp; Reconditioning of Link road House Of Professor Asif Bain Thala Length 0.50 Km</p> <p><b>Road C:</b> Construction, Improvement &amp; Reconditioning of Link road Marhota Main road To Narra Muhallah Doctor Sadiq Sahib Length 0. 50Km</p> <p><b>Road D:</b> Construction, Improvement &amp; Reconditioning of Link road Galla Qaberstan Majwar To Kandi Muhallah Mukhtar Length 0.50 Km</p> <p><b>Road E:</b> Construction, Improvement &amp; Reconditioning of Link road Lassa Galla To H/O Docter Raza Length 0.50 Km</p> <p><b>Road F:</b> Construction, Improvement &amp; Reconditioning of Link road Bain Thala H/O Ch. Shafeeq To H/O Ch. Rafeeq Muhallah Length 0.50 Km</p> <p><b>Total Length:3.00 Km</b></p>	No.355/CE Dated: 15-09-2022	7,03,79,255.92	C-4 & above CE-01	2115000	24 Month
9	<p><b>(Package- 3)</b></p> <p><b>Road A:</b> Construction, Improvement &amp; Reconditioning of Link road Gujjar Mandi To Jogian Muhallah Length 0.50 Km</p> <p><b>Road B:</b> Construction, Improvement &amp; Reconditioning of Link road Chattar Dehra Masjid To Master Walait House Length 0.50 Km</p> <p><b>Road C:</b> Construction, Improvement &amp; Reconditioning of Link road Chattar Dehra Masjid To Chattar Dehrian Length 0.5 0 Km</p> <p><b>Road D:</b> Construction, Improvement &amp; Reconditioning of Link road Hawaldar Rahoof Rehmat Janjot Bahadur Muhallah Parat Length 1.00 Km</p> <p><b>Road E:</b> Construction, Improvement &amp; Reconditioning of Link road Mai Totti Darbar To MuhallahQaziAkber Length 0.50 Km</p> <p><b>Total Length:3.00 Km</b></p>	No.356/CE Dated: 15-09-2022	6,96,22,381.80	C-4 & above CE-01	2090000	24 Month
10	<p><b>(Package- 4)</b></p> <p><b>Road A:</b> Construction, Improvement &amp; Reconditioning of Link road Brooth H/O Ch. Altaf Mohallah Malkain Length 0.50 Km</p> <p><b>Road B:</b> Construction, Improvement &amp; Reconditioning of Link road Brooth To Muhallah Kashmirian Length 0.50 Km</p> <p><b>Road C:</b> Construction, Improvement &amp; Reconditioning of Link road Boys Primary School Mahajar Colony Bandli To House Of</p>	No.357/CE Dated: 15-09-2022	7,46,62,316.23	C-4 & above CE-01	2240000	24 Month

