

OFFICE OF THE EXECUTIVE ENGINEER PWD
Highways Division Muzaffarabad Azad Jammu & Kashmir
INVITATION FOR BIDS (Corrigendum)


(Tender Notice No. 4451)

Tender Notice No. 9161 dated 16-09-2022 published is amended and must be read as below.

S. #	Name of the Work	Technical Sanction No. & Date	Estimated Published (Million)	Category/ Code CE-01	Bid Security Published (Million)	Estimated Corrigendum (Million)	Bid Security Corrigendum (Million)	Completion Period
(i)	(ii)	(iii)	(iv)	(v)	(vi)			(vii)
New Kashmir Development Programme: Link Roads Network of 20-Km (15-Km New construction & 05-Km Reconditioning) LA-31 District Muzaffarabad								
1.	Package No. 1 i) Construction, Improvement of Link road Mahlum Ziarat Length 0.50-Km ii) Construction, Improvement of Link road Chamiati Mahlum Length 0.50-Km Total Length 1-Km	581/CE/DB 15-09-2022	39.680	C5&Above	1.200	42.604	1.300	36 Months
2.	Package No. 2 i) Construction, Improvement of Link road Karoli to Kumar Bandi Length 1-Km ii) Construction, Improvement of Link road Sanger Haryala to Kumar Bandi Length 1-Km Total Length 2-Km	582/CE/DB 15-09-2022	56.452	C5&Above	1.700	60.300	1.800	36 Months
3.	Package No. 3 i) Construction, Improvement of Link road Takian Komi Length 1-Km ii) Improvement & Reconditioning of Link road Zahid Chowk Sangloor to Haryula Kanger Length 0.50-Km Total Length 1.50-Km	583/CE/DB 15-09-2022	42.719	C5&Above	1.300	45.800	1.400	36 Months
4.	Package No. 4 i) Construction, Improvement of Link road Gahl (Sofa) Length 1-Km ii) Improvement & Reconditioning of Link road Kohti Mohri Narat Length 0.50-Km Total Length 1.50-Km	584/CE/DB 15-09-2022	38.432	C5&Above	1.200	41.418	1.300	36 Months
5.	Package No. 5 i) Construction, Improvement of Link road Timbi to Banna Length 1.50-Km Total Length 1.50-Km	585/CE/DB 15-09-2022	45.185	C5&Above	1.400	48.098	1.500	36 Months
6.	Package No. 6 i) Construction, Improvement of Link road Timbi to Panjal Length 1-Km ii) Improvement & Reconditioning of Link road Panjal to Piran Basti Length 0.50-Km Total Length 1.50-Km	586/CE/DB 15-09-2022	41.305	C5&Above	1.300	44.357	1.400	36 Months
7.	Package No. 7 i) Construction, Improvement of Link road Gorsian to Kundian Length 1-Km ii) Construction, Improvement of Link road Bachar to Ziarat Bachar Length 1-Km Total Length 2-Km	587/CE/DB 15-09-2022	57.363	C5&Above	1.800	61.232	1.900	36 Months
8.	Package No. 8 Construction, Improvement of Link road Upper Namli Length 1-Km	725/SE/DB 15-09-2022	26.856	C5&Above	0.900	28.800	0.900	36 Months

#	Name of the Work	Technical Sanction No. & Date	Estimated Published (Million)	Category/ Code CE-01	Bid Security Published (Million)	Estimated Corrigendum (Million)	Bid Security Corrigendum (Million)	Completion Period
9.	Package No. 9 i) Construction, Improvement of Link road Upper Balan to Lower Balan Length 1-Km ii) Construction, Improvement of Link road Upper Satnara Length 0.50-Km iii) Improvement & Reconditioning of Link road Chora to Qulian Sharif Ziarat Length 0.50-Km Total Length 2-Km	588/CE/DB 15-09-2022	52.700	C5&Above	1.600	56.347	1.700	36 Months
10.	Package No. 10 i) Construction, Improvement of Link road Atiasat Length 1-Km ii) Improvement & Reconditioning of Link road Bandi Sharif Ziarat Length 0.50-Km Total Length 1.50-Km	589/CE/DB 15-09-2022	41.269	C5&Above	1.300	44.314	1.400	36 Months
11.	Package No. 11 i) Construction, Improvement of Link road Kasian Kharo Mushtamba Length 1-Km ii) Construction, Improvement of Link road Kasia Riat Length 1-Km Total Length 2-Km	590/CE/DB 15-09-2022	56.543	C5&Above	1.700	60.388	1.900	36 Months
12.	Package No. 12i) Improvement & Reconditioning of Link road Fatoot Length 1-Km ii) Improvement & Reconditioning of Link road Preme Coat H/O Choudhry Muhammad Bashir Length 0.50-Km iii) Improvement & Reconditioning of Link road Puchian Raheem Coat Length 1-Km Total Length 2-Km	591/CE/DB 15-09-2022	52.429	C5&Above	1.600	56.252	1.700	36 Months
13.	Construction of Link road Upper Khairabad to Khairabad Gali Length 2.30- Km District Muzffarabad	592/CE/DB 15-09-2022	56.515	C5&Above	1.700	59.398	1.800	36 Months

All the other terms & conditions will remain the same.


(Engr. S. Habib Mughal)
Executive Engineer PWD
Highways Division
Muzaffarabad
Ph # 05822-920020