

**OFFICE OF THE EXECUTIVE ENGINEER PWD**  
**Highways Division Muzaffarabad Azad Jammu & Kashmir**  
**INVITATION FOR BIDS (Corrigendum)**

(Tender Notice No. ~~4450~~ 4449 *Adel*)

Tender Notice No. 9147 dated 16-09-2022 published is amended and must be read as below.


S. #	Name of the Work	Technical Sanction No. & Date	Estimated Published (Million)	Category/ Code CE-01	Bid Security Published (Million)	Estimated Corrigendum (Million)	Bid Security Corrigendum (Million)	Completion Period
(i)	(ii)	(iii)	(iv)	(v)	(vi)			(vii)
<b>New Kashmir Development Programme: Link Roads Network of 20-Km (15-Km New construction &amp; 05-Km Reconditioning) LA-27 District Muzaffarabad</b>								
1.	<b>Package No. 1</b> i) Construction, Improvement of Link road Jabral to Majotar Length 1-Km ii) Construction, Improvement of Link road Ziarat to Main LOC / Balgran Girls High School Length 0.50-Km iii) Construction, Improvement of Link road Main Kailgran road to Kot Khatambal Length 1-Km <b>Total Length 2.50-Km</b>	536/CE/DB 15-09-2022	72.799	C4&Above	2.500	77.631	2.500	36 Months
2.	<b>Package No. 2</b> i) Construction, Improvement of Link road Bahltar to Bandi Kathana Length 1-Km ii) Improvement & Reconditioning of Link road Parak to Palian Length 1-Km <b>Total Length 2-Km</b>	537/CE/DB 15-09-2022	56.235	C5&Above	1.700	59.803	1.800	36 Months
3.	<b>Package No. 3</b> i) Construction, Improvement of Link road Nalla to Sadqa Bala Length 1-Km ii) Construction, Improvement of Link road Masori Wala Nakka to Khaiter Length 1-Km <b>Total Length 2-Km</b>	538/CE/DB 15-09-2022	64.559	C4&Above	2.000	68.517	2.100	36 Months
4.	<b>Package No. 4</b> i) Construction, Improvement of Link road Kasi Bagwan to Baseri via Mohri Seri Length 2-Km ii) Improvement & Reconditioning of Link road Seri Bazar to Gali Seri Length 1-Km <b>Total Length 3-Km</b>	539/CE/DB 15-09-2022	83.410	C4&Above	2.600	88.911	2.700	36 Months
5.	<b>Package No. 5</b> i) Construction, Improvement of Link road Bagh to Thander Chakrian Length 1-Km ii) Construction, Improvement of Link road Chakrian to Datora Length 1-Km <b>Total Length 2-Km</b>	540/CE/DB 15-09-2022	59.303	C5&Above	1.800	63.232	1.900	36 Months
6.	<b>Package No. 6</b> i) Construction, Improvement of Link road Gohal Pai to Gorian Length 1-Km ii) Construction, Improvement of Link road Dokani to Kulthian Length 1-Km <b>Total Length 2-Km</b>	541/CE/DB 15-09-2022	59.566	C5&Above	1.800	63.479	2.000	36 Months

S. #	Name of the Work	Technical Sanction No. & Date	Estimated Published (Million)	Category/ Code CE-01	Bid Security Published (Million)	Estimated Corrigendum (Million)	Bid Security Corrigendum (Million)	Completion Period
7.	<b>Package No. 7</b> i) Construction, Improvement of Link road Shaheed Gali to Dong Length 1-Km ii) Construction, Improvement of Link road Lower Batnara Length 1-Km ii) Construction, Improvement of Link road Main bypass road to Bheri road via Kalpana Length 0.50-Km <b>Total Length 2.50-Km</b>	542/CE/DB 15-09-2022	65.594	C4&Above	2.000	70.754	2.200	36 Months
8.	<b>Package No. 8</b> i) Construction, Improvement of Link road Sarian to Danna Length 1-Km ii) Improvement & Reconditioning of Link road Main road Raily Rajpian Length 1-Km <b>Total Length 2-Km</b>	543/CE/DB 15-09-2022	54.405	C5&Above	1.700	57.921	1.800	36 Months
9.	<b>Package No. 9</b> i) Improvement & Reconditioning of Link road Batal Talgran Main road Length 1-Km ii) Improvement & Reconditioning of Link road Main road Heer Kutli Middle School to Doba Length 1-Km <b>Total Length 2-Km</b>	544/CE/DB 15-09-2022	43.348	C5&Above	1.300	46.415	1.400	36 Months
<b>New Kashmir Development Programme: Link Roads Network of 20-Km (15-Km New construction &amp; 05-Km Reconditioning) LA-28 District Muzaffarabad</b>								
1.	<b>Package No. 1</b> i) Construction, Improvement of Link road Panjgran Pain to Bala Length 0.50-Km ii) Construction, Improvement of Link road Challan U/C Panjgran Length 0.50-Km iii) Construction, Improvement of Link road Lari Panjgran Length 0.50-Km <b>Total Length 1.50-Km</b>	545/CE/DB 15-09-2022	59.638	C5&Above	1.800	62.651	1.900	36 Months
2.	<b>Package No. 2</b> i) Construction, Improvement of Link road Mera Arlian Mohala Sajjad Length 0.50-Km ii) Construction, Improvement of Link road Upper Arlian Mohala Majeed Bandy Length 0.50-Km iii) Construction, Improvement of Link road Masloondi Munshi Mohala Length 0.50-Km <b>Total Length 1.50-Km</b>	546/CE/DB 15-09-2022	49.735	C5&Above	1.500	52.745	1.600	36 Months
3.	<b>Package No. 3</b> i) Construction, Improvement of Link road Nora Seri Masjid to House of Sajjad Kazmi Length 0.50-Km ii) Construction, Improvement of Link road House of Choudhry Muhammad Naseem Choon Length 0.50-Km <b>Total Length 1-Km</b>	547/CE/DB 15-09-2022	39.931	C5&Above	1.200	42.813	1.300	36 Months
4.	<b>Package No. 4</b> i) Construction, Improvement of Link road Patika to Ranjati Length 1-Km ii) Construction, Improvement of Link road House of Tufail Mughal Gajoo Turkan Length 0.50-Km iii) Improvement & Reconditioning of Link road Chalpani to Gajoo Length 1-Km <b>Total Length 2.50-Km</b>	548/CE/DB 15-09-2022	71.308	C4&Above	2.200	75.905	2.300	36 Months

S. #	Name of the Work	Technical Sanction No. & Date	Estimated Published (Million)	Category/ Code CE-01	Bid Security Published (Million)	Estimated Corrigendum (Million)	Bid Security Corrigendum (Million)	Completion Period
5.	<b>Package No. 5</b> i) Construction, Improvement of Link road Mera Kalsi Bala Khani Zaman Mughal Length 0.50-Km ii) Construction, Improvement of Link road Ziarat Kanoor to House of Gul Hassan Shah Length 1-Km <b>Total Length 1.50-Km</b>	549/CE/DB 15-09-2022	45.574	C5&Above	1.400	48.533	1.500	36 Months
6.	<b>Package No. 6</b> i) Construction, Improvement of Link road Hotrary Pain to H/O Ahmed Shah Gillani Length 1-Km ii) Construction, Improvement of Link road Middle School Maldai Length 1-Km <b>Total Length 2-Km</b>	550/CE/DB 15-09-2022	62.028	C4&Above	1.900	66.798	2.000	36 Months
7.	<b>Package No. 7</b> i) Construction, Improvement of Link road Water Tank to Kardala & Sawan Doga Length 1-Km ii) Improvement & Reconditioning of Link road Hassan Seri to Kardala Length 1-Km iii) Construction, Improvement of Link road Jhandgran Bala Length 0.50-Km <b>Total Length 2.50-Km</b>	551/CE/DB 15-09-2022	60.517	C4&Above	1.900	66.154	2.000	36 Months
8.	<b>Package No. 8</b> i) Construction, Improvement of Link road Gan Chatter Bala Length 1-Km ii) Improvement & Reconditioning of Link road Gun Chatter Bala Km No. 3 Length 0.50-Km <b>Total Length 1.50-Km</b>	552/CE/DB 15-09-2022	39.929	C5&Above	1.200	42.647	1.300	36 Months
9.	<b>Package No. 9</b> i) Improvement & Reconditioning of Link road Baily Bridge Rawani to Sajjad Gillani House Length 0.50-Km ii) Improvement & Reconditioning of Link road Manakpian to Khilla Length 1-Km iii) Construction, Improvement of Link road Daban Mohala Chalian Length 0.50-Km <b>Total Length 2-Km</b>	553/CE/DB 15-09-2022	44.365	C5&Above	1.400	48.361	1.500	36 Months
10.	<b>Package No. 10</b> i) Construction, Improvement of Link road Melad Chowk to H/O Yaqoob Khokhar Length 0.50-Km ii) Construction, Improvement of Link road Danna Mughlan Length 0.50-Km iii) Construction, Improvement of Link road Gohotar Mohrian Length 0.50-Km <b>Total Length 1.50-Km</b>	554/CE/DB 15-09-2022	45.351	C5&Above	1.400	48.689	1.500	36 Months
11.	<b>Package No. 11</b> i) Construction, Improvement of Link road Upper Tandali Mohala Yousaf Length 0.50-Km ii) Construction, Improvement of Link road Badyara Length 0.50-Km iii) Construction, Improvement of Link road Kapabut Length 0.50-Km <b>Total Length 1.50-Km</b>	555/CE/DB 15-09-2022	43.334	C5&Above	1.300	46.627	1.400	36 Months

S. #	Name of the Work	Technical Sanction No. & Date	Estimated Published (Million)	Category/ Code CE-01	Bid Security Published (Million)	Estimated Corrigendum (Million)	Bid Security Corrigendum (Million)	Completion Period
12.	<b>Package No. 12</b> i) Improvement & Reconditioning of Link road Kulian Nallah to Link Road Maili U/C Panjkot Length 0.50-Km ii) Improvement & Reconditioning of Link road Cheer Ban Panjkot Length 0.50-Km <b>Total Length 1-Km</b>	726/SE/DB 15-09-2022	26.379	C5&Above	0.800	28.032	0.900	36 Months
13.	Construction of Link road Botha to Bashir Mor (Gun Chatter) Length 3-Km District Muzaffarabad	556/CE/DB 15-09-2022	98.464	C4&Above	3.000	105.312	3.200	36 Months

All the other terms & conditions will remain the same.

  
 (Engr. S. Habib Mughal)  
 Executive Engineer PWD  
 Highways Division  
 Muzaffarabad  
 Ph # 05822-920020