

**OFFICE OF THE EXECUTIVE ENGINEER PWD**  
**Highways Division Muzaffarabad Azad Jammu & Kashmir**  
**INVITATION FOR BIDS (Corrigendum)**

(Tender Notice No. ~~4449~~ 4450 )

Tender Notice No. 9154 dated 16-09-2022 published is amended and must be read as below.

S. #	Name of the Work	Technical Sanction No. & Date	Estimated Published (Million)	Category/ Code CE-01	Bid Security Published (Million)	Estimated Corrigendum (Million)	Bid Security Corrigendum (Million)	Completion Period
(i)	(ii)	(iii)	(iv)	(v)	(vi)			(vii)
<b>New Kashmir Development Programme: Link Roads Network of 20-Km (15-Km New construction &amp; 05-Km Reconditioning) LA-29 District Muzaffarabad</b>								
1.	<b>Package No. 1</b> i) Construction, Improvement of Link road Qazi Mohala L=0.27-Km & APS to Bukhari General Store L=0.23-Km Length 0.50-Km ii) Construction, Improvement of Link road MDA Office to Madarasa Upper Tariqabad Length 1-Km iii) Construction, Improvement of Link road Hammad Abbasi to Iftikhar Shah (Late) Dherian Syedan L/R Length 0.50-Km <b>Total Length 2-Km</b>	557/CE/DB 15-09-2022	50.821	C5&Above	1.600	55.970	1.700	36 Months
2.	<b>Package No. 2</b> i) Construction, Improvement of Link road Upper Meran Chela to H/O Shakeel Kiani/ Rafique Kiani/ Khawaja Iqbal Length 1-Km ii) Construction, Improvement of Link road Haji Samad Awan to House of Ashiq Hussain Awan Length 1.50-Km <b>Total Length 2.50-Km</b>	558/CE/DB 15-09-2022	65.245	C4&Above	2.000	70.669	2.100	36 Months
3.	<b>Package No. 3</b> i) Construction, Improvement of Link road Seri Pidar to Abyal (UC Gojra) Length 1.75-Km	559/CE/DB 15-09-2022	54.789	C5 &Above	1.700	58.231	1.800	36 Months
4.	<b>Package No. 4</b> i) Construction, Improvement of Link road Lahati to Sarar L/R Length 1-Km ii) Construction, Improvement of Link road Athshal Dhaki to Dhaka L=0.32-Km & Gfraveyard to Mohala Waqar Athshal L=0.18-Km Length 0.50-Km iii) Construction, Improvement of Link road Boys High School Kutli to Mohalah Jogath Length 1-Km <b>Total Length 2.50-Km</b>	560/CE/DB 15-09-2022	75.883	C4 &Above	2.300	80.774	2.400	36 Months
5.	<b>Package No. 5</b> i) Construction, Improvement of Link road Ward No. 1 Muniri to Rara L/R Ambour (Adeeb) Length 1-Km ii) Construction, Improvement of Link road Jabra Link to Chora Ziarat Tarni Ambour Length 0.50-Km iii) Construction, Improvement of Link road Jamia Masjid Thori to Mohala Patti Lower Chatter Length 0.50-Km <b>Total Length 2-Km</b>	561/CE/DB 15-09-2022	49.006	C5 &Above	1.500	53.888	1.600	36 Months

S. #	Name of the Work	Technical Sanction No. & Date	Estimated Published (Million)	Category/ Code CE-01	Bid Security Published (Million)	Estimated Corrigendum (Million)	Bid Security Corrigendum (Million)	Completion Period
6.	<b>Package No. 6</b> ii) Construction, Improvement of Link road Sulaman Khokhar to Zabardast Town Upper Chatter Length 0.50-Km ii) Construction, Improvement of Link road DC Hotel to Mahajor Colony L=0.67-Km & Bela Noor Shah Upper Chari (GHS) L=0.33-Km Length 1-Km <b>Total Length 1.50-Km</b>	562/CE/DB 15-09-2022	36.207	C5 & Above	1.100	40.018	1.200	36 Months
7.	<b>Package No. 7</b> i) Construction, Improvement of Link road Main to Link road Nazir Qureshi (Late) Kanger Qureshi Mohala Length 0.50-Km ii) Construction, Improvement of Link road Brarkot road to H/O Mian Khalil Length 0.75-Km <b>Total Length 1.25-Km</b>	563/CE/DB 15-09-2022	34.580	C5 & Above	1.100	37.326	1.200	36 Months
8.	<b>Package No. 8</b> i) Construction, Improvement of Link road Near Lohar Gali Slide Shesha Mor to Girls High School Length 0.84 Km & Link road H/O Numberdar Tasleem Khan Mughal Length 0.08-Km & Link road H/O Syed Zubair Hussain Bukhari Length 0.08-Km Length 1-Km ii) Construction, Improvement of Link road Bari Bahk to Khanalian UC Gojra Dara Batangi Mursaleen Length 0.50-Km <b>Total Length 1.50-Km</b>	564/CE/DB 15-09-2022	51.558	C5 & Above	1.600	54.815	1.700	36 Months
9.	<b>Package No. 9</b> i) Improvement & Reconditioning of Link road Shah Inayat Ziarat to Upper Platre Old Slater House, Eid Gah to Iqbal Qureshi Length 0.50-Km ii) Improvement & Reconditioning of Link road Chashma Chela Pul to Noor Market Length 0.50-Km iii) Improvement & Reconditioning of Link road Dherian Bambian Length 0.50-Km <b>Total Length 1.50-Km</b>	565/CE/DB 15-09-2022	30.952	C5 & Above	1.000	34.034	1.100	36 Months
10.	<b>Package No. 10</b> i) Improvement & Reconditioning of Link road Athshal Length 0.50-Km ii) Improvement & Reconditioning of Link road Khabal Gali to Kutli Length 0.50-Km iii) Improvement & Reconditioning of Link road Patreend Length 0.50-Km <b>Total Length 1.50-Km</b>	566/CE/DB 15-09-2022	34.110	C5 & Above	1.100	36.483	1.100	36 Months
11.	<b>Package No. 11</b> i) Improvement & Reconditioning of Link road Andron Lower Chatter Length 0.50-Km ii) Improvement & Reconditioning of Link road City School to Housing Scheme Upper Chatter Length 1.50-Km <b>Total Length 2-Km</b>	567/CE/DB 15-09-2022	42.126	C5 & Above	1.300	46.080	1.400	36 Months
<b>New Kashmir Development Programme:</b>								
<b>Link Roads Network of 20-Km (15-Km New construction &amp; 05-Km Reconditioning) LA-30 District Muzaffarabad</b>								
1.	<b>Package No. 1</b> i) Construction, Improvement of Link road Mera Patrosa Length 1-Km ii) Construction, Improvement of Link road Bandi Tagian Length 0.50-Km iii) Construction, Improvement of Link road Shala Bagh Length 0.50-Km iv) Improvement & Reconditioning of Link road Langerpura Length 0.50-Km <b>Total Length 2.50-Km</b>	568/CE/DB 15-09-2022	64.961	C5 & Above	2.000	69.524	2.100	36 Months

S. #	Name of the Work	Technical Sanction No. & Date	Estimated Published (Million)	Category/ Code CE-01	Bid Security Published (Million)	Estimated Corrigendum (Million)	Bid Security Corrigendum (Million)	Completion Period
2.	<b>Package No. 2</b> i) Construction, Improvement of Link road Nakka Malsi Length 0.50-Km ii) Improvement & Reconditioning of Link road Malsi Length 1-Km <b>Total Length 1.50-Km</b>	569/CE/DB 15-09-2022	34.616	C5&Above	1.100	37.133	1.200	36 Months
3.	<b>Package No. 3</b> i) Construction, Improvement of Link road Gali Haryala Length 0.50-Km ii) Construction, Improvement of Link road Dabar to Ziarat Haryala Length 1-Km <b>Total Length 1.50-Km</b>	570/CE/DB 15-09-2022	38.942	C5&Above	1.200	41.780	1.300	36 Months
4.	<b>Package No. 4</b> i) Construction, Improvement of Link road Lower Butt Kanala Length 0.50-Km ii) Construction, Improvement of Link road Butt Kanala Danna Length 0.50-Km iii) Construction, Improvement of Link road Moian Khakian Mohalla Javed Khan (Late) Length 0.50-Km <b>Total Length 1.50-Km</b>	571/CE/DB 15-09-2022	40.978	C5&Above	1.300	43.838	1.400	36 Months
5.	<b>Package No. 5</b> i) Construction, Improvement of Link road Kalass Palhot Length 0.50-Km ii) Construction, Improvement of Link road Bankhora Length 1-Km <b>Total Length 1.50-Km</b>	572/CE/DB 15-09-2022	48.861	C5&Above	1.500	51.997	1.600	36 Months
6.	<b>Package No. 6</b> i) Construction, Improvement of Link road Haryala Moian Length 1-Km ii) Construction, Improvement of Link road Aurnian Saran Length 0.50-Km <b>Total Length 1.50-Km</b>	573/CE/DB 15-09-2022	46.593	C5&Above	1.400	49.545	1.500	36 Months
7.	<b>Package No. 7</b> i) Construction, Improvement of Link road Chunati Manoon Length 1-Km ii) Construction, Improvement of Link road Patti Ban Length 1-Km <b>Total Length 2-Km</b>	574/CE/DB 15-09-2022	59.864	C5&Above	1.800	63.704	1.900	36 Months
8.	<b>Package No. 8</b> i) Construction, Improvement of Link road Dechore Faqeran Length 1-Km ii) Construction, Improvement of Link road Boys High School Dechore Meran Length 0.50-Km <b>Total Length 1.50-Km</b>	575/CE/DB 15-09-2022	41.417	C5&Above	1.300	44.663	1.400	36 Months
9.	<b>Package No. 9</b> i) Construction, Improvement of Link road Pathyali Length 1-Km ii) Construction, Improvement of Link road Suni Kot Length 0.50-Km <b>Total Length 1.50-Km</b>	576/CE/DB 15-09-2022	39.642	C5&Above	1.200	42.483	1.300	36 Months
10.	<b>Package No. 10</b> i) Improvement & Reconditioning of Link road Thotha Length 2-Km	577/CE/DB 15-09-2022	49.414	C5&Above	1.500	52.626	1.600	36 Months
11.	<b>Package No. 11</b> i) Construction, Improvement of Link road Namal Lawasi Length 1-Km ii) Improvement & Reconditioning of Link road Hotrary Lawasi Length 0.50-Km <b>Total Length 1.50-Km</b>	578/CE/DB 15-09-2022	38.826	C5&Above	1.200	41.537	1.300	36 Months

S. #	Name of the Work	Technical Sanction No. & Date	Estimated Published (Million)	Category/ Code CE-01	Bid Security Published (Million)	Estimated Corrigendum (Million)	Bid Security Corrigendum (Million)	Completion Period
12.	Package No. 12i) Improvement & Reconditioning of Link road Dopatta Length 1-Km ii) Construction, Improvement of Link road Awan Patti road to Qasba Hattian Dopatta Length 0.50-Km <b>Total Length 1.50-Km</b>	579/CE/DB 15-09-2022	37.220	C5&Above	1.200	40.316	1.300	36 Months
13.	Construction of RCC Bridge Over Nallah Pathyali, District Muzaffarabad (Span 30 Meters i/c 02 Km Approach Road	580/CE/DB 15-09-2022	82.502	C4&Above	2.500	84.770	2.600	36 Months

All the other terms & conditions will remain the same.

(Engr. S. Habib Mughal)  
Executive Engineer PWD  
Highways Division  
Muzaffarabad  
Ph # 05822-920020