

## از دفتر چیئر مین ادارہ ترقیات کوٹلی

حکم۔

دفتر ہذا سے جاری شدہ ٹینڈر بابت کام بقیہ ارتھ ورک اپروچ روڈ ریورگارڈن ہاؤسنگ سکیم جسکے ٹینڈر جاری کرنے کی آخری تاریخ 14-12-2022 مقرر تھی۔ جناب ایڈیشنل چیف سیکرٹری (ڈو پلپمنٹ) و جناب پرنسپل سیکرٹری برائے جناب وزیر اعظم آزاد حکومت ریاست جموں و کشمیر سے کشمیر ہاؤس اسلام آباد میں مورخہ 13-12-2022 کو ہونے والی میٹنگ میں فیصلہ ہوا کہ ریورگارڈن ہاؤسنگ سکیم کی ڈو پلپمنٹ کی نسبت ڈویلپر سے کروایا جانا مقصود ہے۔


لہذا میٹنگ کی روشنی میں بقیہ ارتھ ورک اپروچ روڈ ریورگارڈن ہاؤسنگ سکیم کی حد تک ٹینڈر منسوخ کیا جاتا ہے۔  
حکم ہذا فوری نافذ العمل ہوگا۔

چیئر مین

ادارہ ترقیات کوٹلی

نمبر انتظامیہ 77-675/2022/KDA مورخہ 12/14/2022  
نقل بالا بخدمت۔

- ۱۔ مہتمم صاحب تعمیرات ادارہ ترقیات کوٹلی۔ برائے اطلاع و تعمیل
- ۲۔ آفیسر صاحب زر برار ادارہ ہذا۔
- ۳۔ نائب مہتمم صاحب تعمیرات۔

  
چیئر مین

ادارہ ترقیات کوٹلی


**OFFICE OF THE EXECUTIVE ENGINEER**  
**KOTLI DEVELOPMENT AUTHORITY KOTLI**  
**AZAD JAMMU & KASHMIR**  
**CORRECTION CORRIGENDUM INVITATION FOR BIDS**

This is with reference to the invitation for bids published in newspaper "Daily the Kottians and Daily Ausaf" dated 12-10-2022 and published in AJK-PPRA vide tender notice no.4488 dated 05-10-2022. The following amendments hereby made are as under:

1	Submission of Bids	21-12-2022 up to 10:30 Am
2	Opening of Bids	21-12-2012 up to 11:00 Am

**Note:**

All other terms & conditions will remain the same.

  
Executive Engineer  
Kotli Development Authority  
Kotli.A.K  
Ph #. 05826-920780