

OFFICE OF THE EXECUTIVE ENGINEER PWD
Highways Division Kotli Azad Jammu & Kashmir
NOTICE FOR INVITING E-BIDDING (L.A 10 Kotli City District Kotli)

(Under Single Stage-Single Envelope E-Bidding System)

Highways Division Kotli Communication & Works, Govt. of Azad Jammu & Kashmir invites Electronic Bids in accordance with AJK PPRA Rules 36(a) as per Single Stage-Single Envelope Bidding Procedure from the eligible Firms/Contractors licensed by the Pakistan Engineering Council and having endorsement in C&W Govt AJ&K for FY 2023-24 in appropriate category as mentioned against each work in column 5 below **with Specialization Code CE-01 for Roads & Code CE-02 for Bridges**. Bidders desirous to bid as Joint Venture must get prior approval from the Employer for bidding as joint venture.

Sr.#	Name of the Work	Technical Sanction No.&Date	Estimated Cost (Million)	Contractor/Firm Category	Bid Security (Rupees)	Schedule of E-Bid Submission/Opening	Completion Period
1	2	3	4	5	6	7	8
"Tameer Kashmir Program" Link Roads Length 33.67 (LA-10 Kotli City) District Kotli							
1	Construction, Improvement, Metalling and Black Topping of Link road Ratta H/O Raja Yasin Length 0.50 Km	No.30 DB/XEN Dated: 25-11-2023	5.963	C-6 & above	120000	Date: 20-12-2023 Time: 12:30 P.M	24 Month
2	Improvement and Reconditioning of Link Road Roli Cross to Ishqiali Length 3.50 Km	No.499 DB/CE Dated: 28-11-2023	47.399	C-5 & above	949000	Date: 20-12-2023 Time: 12:30 P.M	24 Month
3	Improvement and Reconditioning of Link Road Maneel to Fagosh Length 3 Km	No.500 DB/CE Dated: 28-11-2023	37.968	C-5 & above	760000	Date: 20-12-2023 Time: 12:30 P.M	24 Month
4	Improvement and Reconditioning of Link Road Kalar Colony Maneel Length 1 Km	No.491 DB/SE Dated: 25-11-2023	11.009	C-6 & above	221000	Date: 20-12-2023 Time: 12:30 P.M	24 Month
5	Improvement and Reconditioning of Link Road Samroor Length 1 Km	No.31 DB/XEN Dated: 25-11-2023	7.402	C-6 & above	149000	Date: 20-12-2023 Time: 12:30 P.M	24 Month
6	Improvement and Reconditioning of Link Road Kothian Length 0.75 Km	No.492 DB/SE Dated: 25-11-2023	8.979	C-6 & above	181000	Date: 20-12-2023 Time: 12:30 P.M	24 Month
7	Improvement and Reconditioning of Link Road Major Imtiaz Dhmoool Length 0.50 Km	No.32 DB/XEN Dated: 25-11-2023	6.551	C-6 & above	132000	Date: 20-12-2023 Time: 12:30 P.M	24 Month
8	Improvement and Reconditioning of Link Road Kass Barali to Mansooh road Length 0.75 Km	No.493 DB/SE Dated: 25-11-2023	8.602	C-6 & above	173000	Date: 20-12-2023 Time: 12:30 P.M	24 Month

Sr.#	Name of the Work	Technical Sanction No.&Date	Estimated Cost (Million)	Contractor/Firm Category	Bid Security (Rupees)	Schedule of E-Bid Submission/Opening	Completion Period
1	2	3	4	5	6	7	8
Tameer Kashmir Program" Link Roads Length 33.67 (LA-10 Kotli City) District Kotli							
9	Improvement and Reconditioning of Link Road Jail road Length 1 Km	No.494 DB/SE Dated: 25-11-2023	7.763	C-6 & above	156000	Date: 20-12-2023 Time: 12:30 P.M	24 Month
10	Construction,Improvement, Metalling and Black Topping of Link Road Hill Kalan Kas to Gora Janaza Gah Length 0.50 Km	No.495 DB/SE Dated: 25-11-2023	8.925	C-6 & above	179000	Date: 20-12-2023 Time: 12:30 P.M	24 Month
11	Construction,Improvement, Metalling and Black Topping of Link road Hill Kalan Gathari Length 1 Km	No.496 DB/SE Dated: 25-11-2023	17.684	C-6 & above	355000	Date: 20-12-2023 Time: 12:30 P.M	24 Month
12	Construction,Improvement, Metalling and Black Topping of Link Road Sarda to Kot Mughlan Length 0.50 Km	No.497 DB/SE Dated: 25-11-2023	10.878	C-6 & above	219000	Date: 20-12-2023 Time: 12:30 P.M	24 Month
13	Construction, Improvement, Metalling and Black Topping of Link Road Muhallah Buttan Length 0.50 Km	No.33 DB/XEN Dated: 25-11-2023	7.426	C-6 & above	150000	Date: 20-12-2023 Time: 12:30 P.M	24 Month
14	Construction, Improvement, Metalling and Black Topping of Link Road Muhallah Namerdaran Length 0.50 Km	No.498 DB/SE Dated: 25-11-2023	7.703	C-6 & above	155000	Date: 20-12-2023 Time: 12:30 P.M	24 Month
15	Construction, Improvement, Metalling and Black Topping of Link road Kurti Bang Gahi Length 0.33 Km	No.34 DB/XEN Dated: 25-11-2023	6.304	C-6 & above	127000	Date: 20-12-2023 Time: 12:30 P.M	24 Month
16	Construction, Improvement, Metalling and Black Topping of Link road Plahter Syedan Parvaiz But House Length 0.50 Km	No.499 DB/SE Dated: 25-11-2023	8.392	C-6 & above	169000	Date: 20-12-2023 Time: 12:30 P.M	24 Month
17	Construction, Improvement, Metalling and Black Topping of Link Road Chairman Shahid Shrif Phagwar Mohra Length 0.25 Km	No.35 DB/XEN Dated: 25-11-2023	4.911	C-6 & above	99000	Date: 20-12-2023 Time: 12:30 P.M	24 Month

Sr.#	Name of the Work	Technical Sanction No.&Date	Estimated Cost (Million)	Contractor/Firm Category	Bid Security (Rupees)	Schedule of E-Bid Submission/Opening	Completion Period
1	2	3	4	5	6	7	8
Tameer Kashmir Program" Link Roads Length 33.67 (LA-10 Kotli City) District Kotli							
18	Construction, Improvement, Metalling and Black Topping of Link Road Chairman Khaliq Phagwar Mohra Length 0.25 Km	No.36 DB/XEN Dated: 25-11-2023	3.285	C-6 & above	67000	Date: 20-12-2023 Time: 12:30 P.M	24 Month
19	Construction, Improvement, Metalling and Black Topping of Link road Middle School to Naik Kala House Kohmar Length 0.33 Km	No.37 DB/XEN Dated: 25-11-2023	6.246	C-6 & above	126000	Date: 20-12-2023 Time: 12:30 P.M	24 Month
20	Construction, Improvement, Metalling and Black Topping of Link Road Chater Majwela Kohmar Length 0.33 Km	No.38 DB/XEN Dated: 25-11-2023	5.372	C-6 & above	108000	Date: 20-12-2023 Time: 12:30 P.M	24 Month
21	Construction, Improvement, Metalling and Black Topping of Link Road Samrore Kadralla Length 0.50 Km	No.500 DB/SE Dated: 25-11-2023	8.317	C-6 & above	167000	Date: 20-12-2023 Time: 12:30 P.M	24 Month
22	Construction, Improvement, Metalling and Black Topping of Link Road Darbar Faiz Bakhshi Length 0.50 Km	No.39 DB/XEN Dated: 25-11-2023	6.525	C-6 & above	132000	Date: 20-12-2023 Time: 12:30 P.M	24 Month
23	Construction, Improvement, Metalling and Black Topping of Link Road Fahgosh Colony to Taltrian Mughal Muhallah Length 0.50 Km	No.40 DB/XEN Dated: 25-11-2023	7.096	C-6 & above	143000	Date: 20-12-2023 Time: 12:30 P.M	24 Month
24	Construction, Improvement and Reconditioning of Link Road H/O Suffi Rasheed Mandi Length 0.71 Km	No.501 DB/SE Dated: 25-11-2023	8.697	C-6 & above	175000	Date: 20-12-2023 Time: 12:30 P.M	24 Month
25	Construction, Improvement, Metalling and Black Topping of Link Road Keri Nouman Akber Length 1 Km	No.502 DB/SE Dated: 25-11-2023	9.800	C-6 & above	197000	Date: 20-12-2023 Time: 12:30 P.M	24 Month
26	Construction, Improvement, Metalling and Black Topping of Link Road Gurha Nahani Length 0.75 Km	No.503 DB/SE Dated: 25-11-2023	9.585	C-6 & above	193000	Date: 20-12-2023 Time: 12:30 P.M	24 Month

Sr.#	Name of the Work	Technical Sanction No.&Date	Estimated Cost (Million)	Contractor/Firm Category	Bid Security (Rupees)	Schedule of E-Bid Submission/Opening	Completion Period
1	2	3	4	5	6	7	8
Tameer Kashmir Program" Link Roads Length 33.67 (LA-10 Kotli City) District Kotli							
27	Construction, Improvement, Metalling and Black Topping of Link Road Mohra Gujran to Kass Length 0.75 Km	No.504 DB/SE Dated: 25-11-2023	9.768	C-6 & above	196000	Date: 20-12-2023 Time: 12:30 P.M	24 Month
28	Construction, Improvement, Metalling and Black Topping of Link Road Jamalpur Length 0.50 Km	No.41 DB/XEN Dated: 25-11-2023	6.793	C-6 & above	137000	Date: 20-12-2023 Time: 12:30 P.M	24 Month
29	Construction, Improvement, Metalling and Black Topping of Link Road Muhallah Haji Zaman Kothian Length 0.50 Km	No.42 DB/XEN Dated: 25-11-2023	6.193	C-6 & above	125000	Date: 20-12-2023 Time: 12:30 P.M	24 Month
30	Construction, Improvement, Metalling and Black Topping of Link Road Kass to Granda Chitti Bakrii Length 0.75 Km	No.43 DB/XEN Dated: 25-11-2023	6.885	C-6 & above	139000	Date: 20-12-2023 Time: 12:30 P.M	24 Month
31	Construction, Improvement, Metalling and Black Topping of Link Road Ch Shoukat Julmar Length 0.50 Km	No.505 DB/SE Dated: 25-11-2023	8.061	C-6 & above	162000	Date: 20-12-2023 Time: 12:30 P.M	24 Month
32	Construction, Improvement, Metalling and Black Topping of Link Road Chang Pulli to Bankali Kohmar Length 0.50 Km	No.44 DB/XEN Dated: 25-11-2023	6.619	C-6 & above	133000	Date: 20-12-2023 Time: 12:30 P.M	24 Month
33	Construction, Improvement, Metalling and Black Topping of Link Road Mahal Darbar to Bala Kohmar Length 1 Km	No.506 DB/SE Dated: 25-11-2023	12.588	C-6 & above	253000	Date: 20-12-2023 Time: 12:30 P.M	24 Month
34	Construction, Improvement, Metalling and Black Topping of Link Road Draman Ping Talab to Bala Kohmer Length 0.50 Km	No.507 DB/SE Dated: 25-11-2023	7.600	C-6 & above	153000	Date: 20-12-2023 Time: 12:30 P.M	24 Month
35	Construction, Improvement, Metalling and Black Topping of Link Road Kass Barian Length 0.50 Km	No.45 DB/XEN Dated: 25-11-2023	7.132	C-6 & above	144000	Date: 20-12-2023 Time: 12:30 P.M	24 Month

Sr.#	Name of the Work	Technical Sanction No.&Date	Estimated Cost (Million)	Contractor/Firm Category	Bid Security (Rupees)	Schedule of E-Bid Submission/Opening	Completion Period
1	2	3	4	5	6	7	8
Tameer Kashmir Program" Link Roads Length 33.67 (LA-10 Kotli City) District Kotli							
36	Construction, Improvement, Metalling and Black Topping of Link Road Lambi Dave Length 0.50 Km	No.508 DB/SE Dated: 25-11-2023	7.742	C-6 & above	156000	Date: 20-12-2023 Time: 12:30 P.M	24 Month
37	Construction, Improvement, Metalling and Black Topping of Link Road (i) Muhallah Sayal 640 RFT (ii) Khandi H/O Shezad Shah Length 1000 RFT Total Length 0.50Km	No.46 DB/XEN Dated: 25-11-2023	6.427	C-6 & above	130000	Date: 20-12-2023 Time: 12:30 P.M	24 Month
38	Construction, Improvement, Metalling and Black Topping of Link Road main road to Mandyari seyedian Length 0.50 Km	No.47 DB/XEN Dated: 25-11-2023	7.145	C-6 & above	144000	Date: 20-12-2023 Time: 12:30 P.M	24 Month
39	Construction, Improvement, Metalling and Black Topping of Link road My Gujri Darbar to Kalla Jattan Length 0.50 Km	No.48 DB/XEN Dated: 25-11-2023	6.875	C-6 & above	139000	Date: 20-12-2023 Time: 12:30 P.M	24 Month
40	Construction, Improvement, Metalling and Black Topping of Link road Seri Garala House of Ch Aurangzab Length 0.50 Km	No.49 DB/XEN Dated: 25-11-2023	6.521	C-6 & above	131000	Date: 20-12-2023 Time: 12:30 P.M	24 Month
41	Construction, Improvement, Metalling and Black Topping of: (i) Muhallah Sangyam 200 RFT (ii) Mill Mohra 1210.40 RFT Total length 0.43Km	No.50 DB/XEN Dated: 25-11-2023	5.526	C-6 & above	112000	Date: 20-12-2023 Time: 12:30 P.M	24 Month
42	Construction, Improvement, Metalling and Black Topping of Link Devta Bandian Length 0.25 Km	No.51 DB/XEN Dated: 25-11-2023	3.820	C-6 & above	77000	Date: 20-12-2023 Time: 12:30 P.M	24 Month
43	Constructionm Improvement, Metalling and Black Topping of Link road Mankaal Haji Aslam House Length 0.50 Km	No.52 DB/XEN Dated: 25-11-2023	5.996	C-6 & above	121000	Date: 20-12-2023 Time: 12:30 P.M	24 Month


Sr.#	Name of the Work	Technical Sanction No.&Date	Estimated Cost (Million)	Contractor/Firm Category	Bid Security (Rupees)	Schedule of E-Bid Submission/Opening	Completion Period
1	2	3	4	5	6	7	8
Tameer Kashmir Program" Link Roads Length 33.67 (LA-10 Kotli City) District Kotli							
44	Construction, Improvement, Metalling and Black Topping of Link Road Fafeel to Dherd Sobidar Bashir Length 1 Km	No.509 DB/SE Dated: 25-11-2023	11.315	C-6 & above	227000	Date: 20-12-2023 Time: 12:30 P.M	24 Month
45	Construction, Improvement, Metalling and Black Topping of Link Road H/O Mehmood Qureshi Supplah Road Length 0.46 Km	No.510 DB/SE Dated: 25-11-2023	7.906	C-6 & above	159000	Date: 20-12-2023 Time: 12:30 P.M	24 Month
46	Construction, Improvement, Metalling and Black Topping of Link Road H/O Sectry Mehmood Hussain Supplah Road Length 0.25 Km	No.53 DB/XEN Dated: 25-11-2023	4.552	C-6 & above	92000	Date: 20-12-2023 Time: 12:30 P.M	24 Month
47	Construction, Improvement, Metalling and Black Topping of Link Road H/O Ch Jamshaid Supplah Road Length 0.40 Km	No.54 DB/XEN Dated: 25-11-2023	6.698	C-6 & above	135000	Date: 20-12-2023 Time: 12:30 P.M	24 Month
48	Construction, Improvement, Metalling and Black Topping of Link Road H/O Ch Basharat Supplah Road Length 0.22 Km	No.55 DB/XEN Dated: 25-11-2023	3.330	C-6 & above	68000	Date: 20-12-2023 Time: 12:30 P.M	24 Month
49	Construction, Improvement, Metalling and Black Topping of Link Road Mandi Bridge to Dehri Nala Length 1.21 Km	No.511 DB/SE Dated: 25-11-2023	15.548	C-6 & above	312000	Date: 20-12-2023 Time: 12:30 P.M	24 Month

- 1 The newly registered bidders are directed to get username and login details from IT Section, Office of The Chief Engineer Highway (North) Block H, DHQ Muzaffarabad. Bidders/Firms which are registered with E-Bidding in the Department can use already provided username & password.
- 2 Bidding Documents and instructions to Bidders can be downloaded from contractor's dashboard.
- 3 Interested bidders who have submitted their Electronic Bid(s) upto due date & time mentioned in column 7 above, will be opened as per schedule and at the same time the comparative statement will be visible to the Bidders or their nominated representatives & Bid Opening Committee.

- 4 The interested bidders shall upload scanned copy of Bank Receipt showing proof of deposit of Bid Security in any of Divisional Joint Account:
 - (i) Account No:PK94NBPA1848003064215522 (National Bank of Pakistan District Courts Branch Kotli AJ&K)
 - (ii) Account No:10316001 (Bank of Azad Jammu & Kashmir Main Branch Kotli AJ&K 005)
 - (iii) Account No:10801001 (Bank of Azad Jammu & Kashmir Lorry Adda Branch Kotli AJ&K 066)along with their relevant documents on its Dashboard.
- 5 Performance security is fixed as 5% of bid price. However Any Contractor/Firm who quotes its rates below than 10% of Engineering Estimates, shall submit additional Performance security equal to 5% of its bid price in the light of clause#39 of AJK-PPRA Rules. The Contractor/Firm shall submit this performance security in form of CDR or unconditional on demand bank guarantee from scheduled bank of Pakistan having its branches in AJK or Bank of AJK as amount mentioned in Letter of Acceptance.
- 6 The bid securities of unsuccessful bidders will be returned through Divisional Cheque upon award of the contract to the successful bidder(s) or on the expiry of validity of bid, whichever is earlier.
- 7 Electronic Bidding shall be done on **percentage (Above/Below/At par) Basis**. Only Two digits after the decimal point shall be considered for evaluation purposes.
- 8 Blacklisted Firms/Contractors/Companies/Suppliers/Distributors are not allowed to participate in the bidding process. The interested bidders shall furnish an affidavit/certificate that they are neither blacklisted nor involved in conflict with Govt anywhere in territory of the state of AJK or federally administrated areas/all provinces of Islamic Republic of Pakistan.
- 9 Hard copy of Original Bank Receipts along with Bidding Documents (uploaded by Highways Division Kotli) duly signed & stamped by the Contractor/Firm must be submitted in the relevant office of the Executive Engineer Highways Division Kotli within 48 hours after opening of bid through E-Bidding system.
- 10 The interested bidders shall upload only Letter of Bid of the Firm/Contractor, other documents required for qualification/responsiveness as per Bid Data Sheet and BOQ on E-Bidding Dashboard. The remaining data/particulars shall be submitted in shape of hard copy along with uploaded pages within 48 hours after opening of their bid(s). Otherwise such bidder/bidders will be declared as disqualified.
- 11 In E-Bidding System, the software supports only PDF file Format for Technical Profile uploading option, therefore interested bidders shall upload their Technical Profile in PDF file format only.
- 12 Any Bidder(s) who provides incorrect information or does not submit hard copies of complete bidding documents including those documents uploaded on its dashboard, shall stand disqualified and shall be banned for two years for participation in any type of bidding procedure.
- 13 In case of any disturbance or fault in internet or electricity supply the proposed date of Bid opening would be the next day with one hour difference as per proposed time.
- 14 The competent authority reserves the rights to reject all or any bid under the Clause 33 of AJK PPRA Rules.

Note: This Notice is also available on following websites:

- i) <https://ajkppra.gov.pk/>
- ii) <https://cwd.ajk.gov.pk>



(Engr. Ishtiaq Ahmed)
Executive Engineer PWD
Highways Division Kotli
Ph # 05826-920555