

OFFICE OF THE EXECUTIVE ENGINEER PWD
Highways Division Bhimber Azad Jammu & Kashmir
NOTICE FOR INVITING E-BIDDING

(Under Single Stage-Single Envelope E-Bidding System)

Highways Division Bhimber Communication & Works, Govt. of Azad Jammu & Kashmir invites Electronic Bids in accordance with AJK PPRA Rules 36(a) as per Single Stage-Single Envelope Bidding Procedure from the eligible Firms/Contractors licensed by the Pakistan Engineering Council and having endorsement in C&W Govt AJ&K for FY 2024-25 in appropriate category with specialization code as mentioned against each work in column 5 below. Bidders desirous to bid as Joint Venture must get prior approval from the Employer for bidding as joint venture.

| Sr.# | Name of the Work | Technical Sanction No.&Date | Estimated Cost (Rupees) | Contractor/Firm Category with Specialization Code | Bid Security (Rupees) | Schedule of E-Bid Submission/ Opening | Completion Period |
|------|--|-----------------------------|-------------------------|---|-----------------------|---------------------------------------|-------------------|
| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 |
| 1 | Construction, Improvement & Black Topping of Link Road Dobay Cursh Bara Length 1.15 km (LA-5) District Bhimber. | No. 617/SE Dated 03-05-2025 | 26494294.47 | C-5 & above CE-01 | 796000/- | Date:22-05-2025 Time: 11:30 AM | 730 days |
| 2 | Construction, Improvement & Black Topping of Link Road Patoian Length 0.60 km & Chandni Chowk Remaining Portion Length 0.50 km Total Length 1.10 km (LA-5) District Bhimber. | No. 618/SE Dated 03-05-2025 | 25853708.91 | C-5 & above CE-01 | 777000/- | Date:22-05-2025 Time: 11:30 AM | 730 days |
| 3 | Improvement & Reconditioning of Link Road Rohi Length 1.50 km (LA-5) District Bhimber. | No. 558/CE Dated 05-05-2025 | 30164798.70 | C-5 & above CE-01 | 906000/- | Date:22-05-2025 Time: 11:30 AM | 730 days |
| 4 | Construction, Improvement & Black Topping of Link Road Romli Length 01 km (LA-5) District Bhimber. | No. 619/SE Dated 03-05-2025 | 20839785.95 | C-6 & above CE-01 | 620000/- | Date:22-05-2025 Time: 11:30 AM | 730 days |
| 5 | Construction, Improvement & Black Topping of Link Road Heer Length 1.60 km (LA-5) District Bhimber. | No. 559/CE Dated 05-05-2025 | 34881234.68 | C-5 & above CE-01 | 1047000/- | Date:22-05-2025 Time: 11:30 AM | 730 days |



| Sr.# | Name of the Work | Technical Sanction No.&Date | Estimated Cost (Rupees) | Contractor/Firm Category with Specialization Code | Bid Security (Rupees) | Schedule of E-Bid Submission/ Opening | Completion Period |
|------|--|-----------------------------|-------------------------|---|-----------------------|---------------------------------------|-------------------|
| 6 | Construction, Improvement & Black Topping of Link Road Bara Catwal Length 0.33 km & Bella Jandpir Remaining Portion Length 0.47 km Total Length 0.80 km (LA-5) District Bhimber. | No. 620/SE Dated 03-05-2025 | 20592633.80 | C-6 & above CE-01 | 619000/- | Date:22-05-2025 Time: 11:30 AM | 730 days |
| 7 | Construction, Improvement & Black Topping of Link Road Bara Middle School Length 0.87 km (LA-5) District Bhimber. | No. 621/SE Dated 03-05-2025 | 22511178.77 | C-6 & above CE-01 | 676000/- | Date:22-05-2025 Time: 11:30 AM | 730 days |
| 8 | Construction, Improvement & Black Topping of Link Road Kharboza Length 0.43 km & Malkay Munnawar Length 0.50 km Total Length 0.93 km (LA-5) District Bhimber. | No. 622/SE Dated 03-05-2025 | 24002699.67 | C-6 & above CE-01 | 721000/- | Date:22-05-2025 Time: 11:30 AM | 730 days |
| 9 | Improvement & Reconditioning of Link Road Burejal Length 1.70 km (LA-5) District Bhimber. | No. 560/CE Dated 05-05-2025 | 36591672.28 | C-5 & above CE-01 | 1099000/- | Date:22-05-2025 Time: 11:30 AM | 730 days |
| 10 | Improvement & Reconditioning of Link Road Thub Daryala Cross Length 2.80 km (LA-5) District Bhimber. | No. 561/CE Dated 05-05-2025 | 56190822.52 | C-5 & above CE-01 | 1687000/- | Date:22-05-2025 Time: 11:30 AM | 730 days |
| 11 | Construction, Improvement & Black Topping of Link Road Lakar Mandi Baboot Sharqi Length 0.20 km & Malwara Length 1.20 km Total Length 1.40 km (LA-5) District Bhimber. | No. 562/CE Dated 05-05-2025 | 37579704.74 | C-5 & above CE-01 | 1128000/- | Date:22-05-2025 Time: 11:30 AM | 730 days |
| 12 | Construction, Improvement & Black Topping of Link Road Barala Chappar Length 1.00 km & Link Mera Jattan Watala Road Length 0.60 km Total Length 1.60 km (LA-5) District Bhimber. | No. 563/CE Dated 05-05-2025 | 35516586.42 | C-5 & above CE-01 | 1066000/- | Date:22-05-2025 Time: 11:30 AM | 730 days |

Q

| Sr.# | Name of the Work | Technical Sanction No.&Date | Estimated Cost (Rupees) | Contractor/Firm Category with Specialization Code | Bid Security (Rupees) | Schedule of E-Bid Submission/ Opening | Completion Period |
|------|--|-----------------------------|-------------------------|---|-----------------------|---------------------------------------|-------------------|
| 13 | Improvement & Reconditioning of Link Road Kangra Length 01 km (LA-5) District Bhimber. | No. 623/SE Dated 03-05-2025 | 25279790.91 | C-5 & above CE-01 | 760000/- | Date:22-05-2025 Time: 11:30 AM | 730 days |
| 14 | Construction, Improvement & Black Topping of Link Road Sardari Phagla Length 1.55km (LA-5) District Bhimber. | No. 564/CE Dated 05-05-2025 | 34167476.82 | C-5 & above CE-01 | 1026000/- | Date:22-05-2025 Time: 11:30 AM | 730 days |
| 15 | Construction, Improvement & Black Topping of Link Road Chai Length 01 km (LA-5) District Bhimber. | No. 624/SE Dated 03-05-2025 | 23077154.89 | C-6 & above CE-01 | 693000/- | Date:22-05-2025 Time: 11:30 AM | 730 days |
| 16 | Construction, Improvement & Black Topping of Link Road Kass Sariya (Khadora) Length 1.25 Km & Link Road Kot Panyari (Khadora) Length 1.30 km Total Length 2.55 Km (LA-7) District Bhimber. | No. 565/CE Dated 05-05-2025 | 53712481.19 | C-5 & above CE-01 | 1612000/- | Date:22-05-2025 Time: 11:30 AM | 730 days |
| 17 | Construction, Improvement & Black Topping of Link Road Niki Jari Kassguma Length 0.70 km (LA-7) District Bhimber. | No. 611/SE Dated 03-05-2025 | 15912836.03 | C-6 & above CE-01 | 478000/- | Date:22-05-2025 Time: 11:30 AM | 730 days |
| 18 | Construction, Improvement & Black Topping of Link Road Hilan Malikabad Length 1.25 Km (LA-7) District Bhimber. | No. 612/SE Dated 03-05-2025 | 22737128.49 | C-6 & above CE-01 | 683000/- | Date:22-05-2025 Time: 11:30 AM | 730 days |
| 19 | Construction, Improvement & Black Topping of Link Road Charki to Prah Length 1.50 km (LA-7) District Bhimber. | No. 566/CE Dated 05-05-2025 | 30099961.28 | C-5 & above CE-01 | 904000/- | Date:22-05-2025 Time: 11:30 AM | 730 days |
| 20 | Construction, Improvement & Black Topping of Link Road Dhoke Chacha Length 01 km & Link Road Mohara Hiraan Length 01 km. Total Length 2.00 Km (LA-7) District Bhimber. | No. 567/CE Dated 05-05-2025 | 49534373.99 | C-5 & above CE-01 | 1487000/- | Date:22-05-2025 Time: 11:30 AM | 730 days |

| Sr.# | Name of the Work | Technical Sanction No.&Date | Estimated Cost (Rupees) | Contractor/Firm Category with Specialization Code | Bid Security (Rupees) | Schedule of E-Bid Submission/ Opening | Completion Period |
|------|--|-----------------------------|-------------------------|---|-----------------------|---------------------------------------|-------------------|
| 21 | Construction, Improvement & Black Topping of Link Road Lass Ropary Length 01 Km & Link Road Rose Valley to Gurah Din Length 0.50 km Total Length 1.50 Km (LA-7) District Bhimber. | No. 568/CE Dated 05-2025 | 36308863.60 | C-5 & above CE-01 | 1090000/- | Date:22-05-2025 Time: 11:30 AM | 730 days |
| 22 | Construction, Improvement & Black Topping of Link Road Dhoke Barsali Village Length 01 km & Link Road Maglura Length 1.00 km Total Length 2.00 Km (LA-7) District Bhimber. | No. 569/CE Dated 05-05-2025 | 41571263.36 | C-5 & above CE-01 | 1248000/- | Date:22-05-2025 Time: 11:30 AM | 730 days |
| 23 | Construction, Improvement & Black Topping of Link Road Pithorani Aslay Janubi to Aslay Shamali Length 02 km (LA-7) District Bhimber. | No. 570/CE Dated 05-05-2025 | 40355426.36 | C-5 & above CE-01 | 1212000/- | Date:22-05-2025 Time: 11:30 AM | 730 days |
| 24 | Construction, Improvement & Black Topping of Link Road Lass (Sokason) Length 1.50 km (LA-7) District Bhimber. | No. 613/SE Dated 03-05-2025 | 28359307.41 | C-5 & above CE-01 | 852000/- | Date:22-05-2025 Time: 11:30 AM | 730 days |
| 25 | Construction, Improvement & Black Topping of Link Road Bang Length 1.00 km & Link Road Drayian Chella Length 0.75 km Total Length 1.75 Km (LA-7) District Bhimber. | No. 571/CE Dated 05-05-2025 | 53322585.25 | C-5 & above CE-01 | 1601000/- | Date:22-05-2025 Time: 11:30 AM | 730 days |
| 26 | Construction, Improvement & Black Topping of Link Road Janaza Gaa Panjeri Length 0.50 km & Link Road Ch Latif Nakar Shamali Length 0.50 km Total Length 1.00 Km (LA-7) District Bhimber. | No. 614/SE Dated 03-05-2025 | 20554734.35 | C-6 & above CE-01 | 618000/- | Date:22-05-2025 Time: 11:30 AM | 730 days |

| Sr.# | Name of the Work | Technical Sanction No.&Date | Estimated Cost (Rupees) | Contractor/Firm Category with Specialization Code | Bid Security (Rupees) | Schedule of E-Bid Submission/ Opening | Completion Period |
|------|---|-----------------------------|-------------------------|---|-----------------------|---------------------------------------|-------------------|
| 27 | Construction, Improvement & Black Topping of Link Road Channi Kalyal to Channi Thala Length 0.75 km & Link Road Khund Village Length 0.50 km. Total Length 1.25 Km (LA-7) District Bhimber. | No. 615/SE Dated 03-05-2025 | 26916452.33 | C-5 & above CE-01 | 808000/- | Date:22-05-2025 Time: 11:30 AM | 730 days |
| 28 | Construction, Improvement & Black Topping of Link Road Pothi Mara to Sairi Majhal Length 1.00 km (LA-7) District Bhimber. | No. 616/SE Dated 03-05-2025 | 17873473.36 | C-6 & above CE-01 | 537000/- | Date:22-05-2025 Time: 11:30 AM | 730 days |

- 1 The newly registered bidders are directed to get username and login details from IT Section, Office of The Chief Engineer Highways (Muzaffarabad) Block H, DHQ Muzaffarabad. Bidders/Firms which are registered with E-Bidding in the Department can use already provided username & password.
- 2 Bidding Documents and instructions to Bidders can be downloaded from contractor's dashboard.
- 3 Interested bidders who have submitted their Electronic Bid(s) upto due date & time mentioned in column 7 above, will be opened as per schedule and at the same time the comparative statement will be visible to the Bidders or their nominated representatives & Bid Opening Committee.
- 4 The interested bidders shall upload scanned copy of Bank Receipt showing proof of deposit of Bid Security as mentioned in column 6 above, in the **Divisional Joint Account, A/C # PK30NBPA0455003013422046 National bank of Pakistan Main branch Bhimber & A/C # 12116001 Bank of AJK Bhimber Branch** along with their relevant documents on its Dashboard.
- 5 Performance security is fixed as 5% of bid price. However Any Contractor/ Firm, who quotes its rates below than 10% of Engineering Estimates, shall submit additional Performance security equal to 5% of its bid price in the light of clause#39 of AJK-PPRA Rules. The Contractor/Firm shall submit this performance security in form of CDR or unconditional on demand bank guarantee from scheduled bank of Pakistan having its branches in AJK or Bank of AJK as amount mentioned in Letter of Acceptance.
- 6 The bid securities of unsuccessful bidders will be returned through Divisional Cheque upon award of the contract to the successful bidder(s) or on the expiry of validity of bid, whichever is earlier.
- 7 Electronic Bidding shall be done on **percentage (Above/Below/At par) Basis**. Only Two digits after the decimal point shall be considered for evaluation purposes.
- 8 Blacklisted Firms/Contractors/Companies/Suppliers/Distributors are not allowed to participate in the bidding process. The interested bidders shall furnish an affidavit/certificate that they are neither blacklisted nor involved in conflict with Govt. anywhere in territory of the state of AJK or federally administrated areas/all provinces of Islamic Republic of Pakistan.

- 9 Hard copy of Original Bank Receipts along with Bidding Documents (uploaded by Highways Division Bhimber) duly signed & stamped by the Contractor/Firm must be submitted in the relevant office of the Executive Engineer Highways Division Bhimber within 48 hours after opening of bid through E-Bidding system.
- 10 The interested bidders shall upload only Letter of Bid of the Firm/Contractor, other documents required for qualification/responsiveness as per Bid Data Sheet and BOQ on E-Bidding Dashboard. The remaining data/particulars shall be submitted in shape of hard copy along with uploaded pages within 48 hours after opening of their bid(s). Otherwise such bidder/bidders will be declared as disqualified.
- 11 In E-Bidding System, the software supports only PDF file Format for Technical Profile uploading option, therefore interested bidders shall upload their Technical Profile in PDF file format only.
- 12 Any Bidder(s) who provides incorrect information or does not submit hard copies of complete bidding documents including those documents uploaded on its dashboard, shall stand disqualified and shall be banned for two years for participation in any type of bidding procedure.
- 13 In case of any disturbance or fault in internet or electricity supply the proposed date of Bid opening would be the next day with one hour difference as per proposed time.
- 14 The competent authority reserves the rights to reject all or any bid under the Clause 33 of AJK PPRA Rules.

Note: This Notice is also available on following websites:

- i) <https://ajkppra.gov.pk/>
- ii) <https://cwg.aik.gov.pk>


(Engr. Tahir Mehmood)
Executive Engineer PWD
Highways Division Bhimber
Ph # 05828-923500