

**GOVERNMENT OF AZAD JAMMU & KASHMIR  
COMMUNICATION & WORKS DEPARTMENT**

**NOTICE INVITING E-BIDING**

**(Under Single Stage-Single Envelope E-Bidding System)**

“Highways Division Muzaffarabad” Communication & Works, Govt. of Azad Jammu & Kashmir invites Electronic Bids in accordance with AJK PPRA Rules 36(a) as per Single Stage-Single Envelope Bidding Procedure from the eligible Firms/Contractors licensed by the Pakistan Engineering Council and having endorsement in C&W Govt AJ&K for FY 2025-26 in appropriate category as mentioned against each work in column 5 below with **Specialization Code CE-01** for the following works. Bidders desirous to bid as Joint Venture must get prior approval from the Employer for bidding as joint venture.

Sr.#	Name of the Work	Technical Sanction No. & Date	Estimated Cost (Million)	Contractor / Firm Category	Bid Security (Million)	Schedule of E-Bid Submission / Opening	Completion Period
1	2	3	4	5	6	7	8
<b>Contuction,Improvement.Reconditioning &amp; Blacktoping of Roads Length 30-KM LA-30</b>							
<b>1</b>	<b>Package No.1</b> (i) Link Road Bela Langarpura Length 0.50 Km (ii) Link Road Nalla to Qazian Length 0.50 Km (iii) Link Road Poona Tahrian Length 0.50 Km (iv) Link Road Mir Bandi Length 0.50 Km <b>(Total Length 2-Km)</b>	DB/CE/ 1032 16-04-2026	<b>53.115</b>	<b>C-5 &amp; above</b>	<b>1.593</b>	<b>05-05-2026 11:30 AM</b>	<b>24 Month</b>
<b>2</b>	<b>Package No.2</b> (i) Link Road Reenh Length 0.50 Km (ii) Link Road Thera Shareef Peerh Gali Length 0.75 Km (iii) Link Road Sat Payali Length 0.50 Km <b>(Total Length 1.75Km)</b>	DB/CE/ 1033 16-04-2026	<b>45.284</b>	<b>C-5 &amp; above</b>	<b>1.359</b>	<b>05-05-2026 11:30 AM</b>	<b>24 Month</b>
<b>3</b>	<b>Package No.3</b> (i) Link Road Laya Length 0.50 Km (ii) Link Road Mohalla Haji Mumtaz Sahb Thotha Length 0.50 Km (iii) Link Road Thotha Lower Length 0.50 Km (iv) Link Road Sarahi Mohala Shakhan & kainian Length 0.75 Km <b>(Total Length 2.25 Km)</b>	DB/CE/ 1034 16-04-2026	<b>59.322</b>	<b>C-5 &amp; above</b>	<b>1.780</b>	<b>05-05-2026 11:30 AM</b>	<b>24 Month</b>
<b>4</b>	<b>Package No.4</b> (i) Link Road Pagher Sarr Length 0.50 Km (ii) Link Road Katha Haryala Gujran Length 0.50 Km (iii) Link Road Rayali Haryala Length 0.50 Km <b>(Total Length 1.50 Km)</b>	DB/CE/ 1035 16-04-2026	<b>39.532</b>	<b>C-5 &amp; above</b>	<b>1.186</b>	<b>05-05-2026 11:30 AM</b>	<b>24 Month</b>
<b>5</b>	<b>Package No.5</b> (i) Link Road Kalsann Pathyali Length 0.50 Km (ii) Link Road Saroon Length 0.50 Km (iii) Link Road Denghi Nakka Length 0.50 Km (iv) Link Road Narrian Length 0.50 Km <b>(Total Length 2-Km)</b>	DB/CE/ 1036 16-04-2026	<b>53.142</b>	<b>C-5 &amp; above</b>	<b>1.594</b>	<b>05-05-2026 11:30 AM</b>	<b>24 Month</b>
<b>6</b>	<b>Package No.6</b> (i) Link Road Holian Length 0.50 Km (ii) Link Road Sunni Kot Length 0.50 Km (iii) Link Road Tara Length 0.50 Km <b>(Total Length 1.50 Km)</b>	DB/CE/ 1037 16-04-2026	<b>39.722</b>	<b>C-5 &amp; above</b>	<b>1.192</b>	<b>05-05-2026 11:30 AM</b>	<b>24 Month</b>

Sr.#	Name of the Work	Technical Sanction No. & Date	Estimated Cost (Million)	Contractor / Firm Category	Bid Security (Million)	Schedule of E-Bid Submission / Opening	Completion Period
7	<b>Package No.7</b> (i) Link Road Lawasi Length 0.50 Km (ii) Link Road Ghori Length 0.50 Km (iii) Link Road Pashi Length 0.50 Km <b>(Total Length 1.50-Km)</b>	DB/CE/ 1038 16-04-2026	38.766	C-5 & above	1.163	05-05-2026 11:30 AM	24 Month
8	<b>Package No.8</b> (i) Link Road Awan Patti Bala Rarri syedian Length 0.50 Km (ii) Link Road Mohri Battlian Tahki Length 0.50 Km <b>(Total Length 1-Km)</b>	DB/SE/ 1043 16-04-2026	26.474	C-5 & above	0.794	05-05-2026 11:30 AM	24 Month
9	<b>Package No.9</b> (i) Link Road Bucha Syedian Length 0.50 Km (ii) Link Road Danna Araian Length 0.50 Km (iii) Link Road Awan Patti Mohalla Khalid Awan Namberdar Length 0.50 Km <b>(Total Length 1.50km)</b>	DB/CE/ 1039 16-04-2026	40.166	C-5 & above	1.205	05-05-2026 11:30 AM	24 Month
10	<b>Package No.10</b> (i) Link Road Ghazi Qalan Bahik Length 0.50 Km (ii) Link Road Kanthian & High School Mohala Length 0.50 Km (iii) Link Road Naka Palhot Length 0.50 Km (iv) Link Road Ghazi Palhot Length 0.50 Km <b>(Total Length 2-Km)</b>	DB/CE/ 1040 16-04-2026	54.138	C-5 & above	1.624	05-05-2026 11:30 AM	24 Month
11	<b>Package No.11</b> (i) Link Road Kalsa to Phaghari Length 0.50 Km (ii) Link Road Omian Saran <b>(Total Length 1-Km) Length 0.50 Km</b>	DB/SE/ 1044 16-04-2026	26.565	C-5 & above	0.797	05-05-2026 11:30 AM	24 Month
12	<b>Package No.12</b> (i) Link Road Karoon Kaimanja Length 0.50 Km (ii) Link Road Kundanh Khokhran Length 0.50 Km (iii) Link Road Takkian Changhi Length 0.50 Km (iv) Link Road Mahri Haryala Length 0.50 Km <b>(Total Length 2-Km)</b>	DB/CE/ 1041 16-04-2026	52.486	C-5 & above	1.575	05-05-2026 11:30 AM	24 Month
13	<b>Package No.13</b> (i) Link Road Chota Muno Length 0.50 Km (ii) Link Road Dachoor Faqeeran Length 0.50 Km (iii) Link Road Batangha to Dachoor Meeran Length 0.50 Km <b>(Total Length 1.50-Km)</b>	DB/CE/ 1042 16-04-2026	40.100	C-5 & above	1.203	05-05-2026 11:30 AM	24 Month
14	<b>Package No.14</b> (i) Link Road Dachoor Meeran Nalla Length 1.40 Km <b>(Total Length 1.40-Km)</b>	DB/CE/ 1043 16-04-2026	37.288	C-5 & above	1.119	05-05-2026 11:30 AM	24 Month
15	<b>Package No.15</b> (i) Link Road Takkian Bandi Lower Length 0.50 Km (ii) Link Road Bandi Kokiyaal Length 0.50 Km (iii) Link Road Kuker Wara Length 0.50 Km (iv) Link Road Upper Kuker Wara Length 0.50 Km <b>(Total Length 2-Km)</b>	DB/CE/ 1044 16-04-2026	52.615	C-5 & above	1.578	05-05-2026 11:30 AM	24 Month
16	<b>Package No.16</b> (i) Link Road Langhala Length 0.50 Km (ii) Link Road Sokha Length 0.40 Km (iii) Link Road Charoota Length 0.70 Km <b>(Total Length 1.60 Km)</b>	DB/CE/ 1045 16-04-2026	44.600	C-5 & above	1.338	05-05-2026 11:30 AM	24 Month

Sr.#	Name of the Work	Technical Sanction No. & Date	Estimated Cost (Million)	Contractor / Firm Category	Bid Security (Million)	Schedule of E-Bid Submission / Opening	Completion Period
17	<b>Package No.17</b> (i) Link Road Sharon Length 0.50 Km (ii) Link Road Mohri Khun Bandi Length 0.50 Km (Total Length 1- Km)	DB/SE/ 1045 16-04-2026	25,963	C-5 & above	0.779	05-05-2026 11:30 AM	24 Month
18	<b>Package No.18</b> (i) Link Road Karbani Length 0.50 Km (Total Length 0.50 Km)	DB/SE/ 1046 16-04-2026	13,391	C-6 & above	0.402	05-05-2026 11:30 AM	24 Month
19	<b>Package No.19</b> (i) Link Road Malsi Length 0.50 Km (ii) Link Road Hotrary Lawasi Length 0.50 Km (Total Length 1- Km)	DB/SE/ 1047 16-04-2026	26,117	C-5 & above	0.784	05-05-2026 11:30 AM	24 Month
20	<b>Package No.20</b> (i) Link Road Mera Dado Length 0.50 Km (ii) Link Road Noshera Length 0.50 Km (Total Length 1-Km)	DB/SE/ 1048 16-04-2026	25,467	C-5 & above	0.764	05-05-2026 11:30 AM	24 Month

**Contuction,Improvement.Reconditioning & Blacktoping of Roads  
Length 30-KM LA-31 Khawara**

1	<b>Package No.1</b> (i) Link Road Sahib-e-Thaan to khalmar Bandi Length 0.50km (ii) Link Road katheeli to Bandi Length 0.50 Km (iii) Link Road Bhutto to Noor Gala Sangar Length 0.50 (Total Length 1.50 Km)	DB/CE/ 1046 16-04-2026	39,333	C-5 & above	1.180	05-05-2026 11:30 AM	24 Month
2	<b>Package No.2</b> (i) Link Road Kayani Mohalla (Noorpur Nikran) Length 0.50 Km (ii) Link Road Lower Chandra to Chamiyati Length 0.50 Km (iii) Link Road Kakliot Length 1 Km (Total Length 2-Km)	DB/CE/ 1047 16-04-2026	52,771	C-5 & above	1.583	05-05-2026 11:30 AM	24 Month
3	<b>Package No.3</b> (i) Link Road From Baniyan Mor to Inter College Theryan Length 0.50 km (ii) Link Road Lowr Akhadiyalah Length 0.50 Km (iii) Link Road from Main Road House Abdullah Latif to Paniali Chamkotli Nawab Khan Length 0.50 Km Total Length 1.50 Km	DB/CE/ 1048 16-04-2026	39,640	C-5 & above	1.189	05-05-2026 11:30 AM	24 Month
4	<b>Package No.4</b> (i) Link Road Aurangabad Mohalla Haji Abdullah Hameed Length 1 Km (ii) Patch Work, Recondationing Main Road Darna to Margali to Danna Length 1 km Total Length 2 Km	DB/CE/ 1049 16-04-2026	51,882	C-5 & above	1.556	05-05-2026 11:30 AM	24 Month
5	<b>Package No.5</b> (i) Link Road Sanwariyan to Kayati Through kantal naar Length 1.50 Km (ii) Link Road Pandlian to Balan Near House Zafar Roshan Khan Length 0.50 Km Total Length 2 Km	DB/CE/ 1050 16-04-2026	52,844	C-5 & above	1.585	05-05-2026 11:30 AM	24 Month

Sr.#	Name of the Work	Technical Sanction No. & Date	Estimated Cost (Million)	Contractor / Firm Category	Bid Security (Million)	Schedule of E-Bid Submission / Opening	Completion Period
6	<b>Package No.6</b> (i) Link Road kharyan Bazar to House Zain Akbar Awan Length 0.50 Km (ii) Link Road Nakar Cross to Bari Gorsl Bala Length 0.50 km (iii) Link Road Jiswa gorsi Length 0.50 km <b>Total Length 1.50 Km</b>	DB/CE/ 1051 16-04-2026	<b>39.823</b>	<b>C-5 &amp; above</b>	<b>1.195</b>	<b>05-05-2026 11:30 AM</b>	24 Month
7	<b>Package No.7</b> (i) Link Road Bajalah Length 0.50 Km (ii) Link Road Jhanorah Chanel Bung Length 0.50 Km (iii) Recondationing Link Road Mohri Narat to Hari Narat Length 1 Km <b>Total Length 2 Km</b>	DB/CE/ 1052 16-04-2026	<b>53.333</b>	<b>C-5 &amp; above</b>	<b>1.600</b>	<b>05-05-2026 11:30 AM</b>	24 Month
8	<b>Package No.8</b> (i) Link Road Chhar bhana to Besra Bhana Length 1 km (ii) Link Road amlokan to Bandi Kangar Piran Basti Bhana Length 1 km (iii) Link Road chhapariyan Bhana Length 0.50 km <b>Total Length 2.50 Km</b>	DB/CE/ 1053 16-04-2026	<b>66.174</b>	<b>C-4 &amp; above</b>	<b>1.985</b>	<b>05-05-2026 11:30 AM</b>	24 Month
9	<b>Package No.9</b> (i) Link Road Salah Gali to Ghazi bandi Length 0.50 Km (ii) Link Road Bakhar to Oveerah Umar Khan Length 2 Km <b>Total Length 2.50 Km</b>	DB/CE/ 1054 16-04-2026	<b>65.885</b>	<b>C-4 &amp; above</b>	<b>1.977</b>	<b>05-05-2026 11:30 AM</b>	24 Month
10	<b>Package No.10</b> (i) Link Road Bswa Chychya Raheem Kot form House of Sabar Hussain to House of M Munir Qareshan Length 0.50 Km (ii) Link Road Upper Lower Kot Length 0.50 Km (iii) Link Road Main Road to Mohalla M Rafiq etc Lower kot Length 0.50 Km <b>Total Length 1.50 Km</b>	DB/CE/ 1055 16-04-2026	<b>39.351</b>	<b>C-5 &amp; above</b>	<b>1.181</b>	<b>05-05-2026 11:30 AM</b>	24 Month
11	<b>Package No.11</b> (i) Link Road Doung to House Shoukat Minhas Doung Mistmaba Length 1 Km (ii) Link Julia Gali to Rayiat Length 1 Km <b>Total Length 2 Km</b>	DB/CE/ 1056 16-04-2026	<b>52.646</b>	<b>C-5 &amp; above</b>	<b>1.579</b>	<b>05-05-2026 11:30 AM</b>	24 Month
12	<b>Package No.12</b> (i) Link Road Kolyian Bandi Cross to Sakar Nakkar Fatoot Length 1 Km (ii) Link Road Manja Keri to Kasiyan Hilal Length 0.50 Km (iii) Link Road Padhoot (Katkhair) Length 0.50 Km <b>Total Length 2 Km</b>	DB/CE/ 1057 16-04-2026	<b>52.751</b>	<b>C-5 &amp; above</b>	<b>1.583</b>	<b>05-05-2026 11:30 AM</b>	24 Month
13	<b>Package No.13</b> (i) Link Road (Remaining Work) Ghabrah to Bani Kamar Bandi Length 0.50 Km (ii) Link Road Bhagwan hari khetar Length 0.50 Km (iii) Link Road Mohalla Tarerah Narat Length 0.50 Km <b>Total Length 1.50 Km</b>	DB/CE/ 1058 16-04-2026	<b>39.744</b>	<b>C-5 &amp; above</b>	<b>1.192</b>	<b>05-05-2026 11:30 AM</b>	24 Month

Sr.#	Name of the Work	Technical Sanction No. & Date	Estimated Cost (Million)	Contractor / Firm Category	Bid Security (Million)	Schedule of E-Bid Submission / Opening	Completion Period
14	<b>Package No.14</b> (i) Link Road Madarsa/Masjid Dali to Mohalla Fareed (Dali) Length 0.50 Km (ii) Link Road Ocha Danna Length 0.50 km (iii) Link Road Baglota Dhawi Danna Length 0.50 Km (iv) Link Road Chakian khetar to jandar kir Batang Darbang Pain Length 0.50 km <b>(Total Length 2 Km)</b>	DB/CE/ 1059 16-04-2026	52.610	C-5 & above	1.578	05-05-2026 11:30 AM	24 Month
15	<b>Package No.15</b> (i) Link Road Upper Namli Near House of Ghulam Ali Asghar Shah Namli Syedaan length 0.50Km (ii) Patch Work, Reconditioning Anwar Shareef to Charkpura Length 1 Km (iii) Reconditioning Link Road Hingran Charkpura Length 0.50 Km <b>(Total Length 2-Km)</b>	DB/CE/ 1060 16-04-2026	52.117	C-5 & above	1.563	05-05-2026 11:30 AM	24 Month
16	<b>Package No.16</b> (i) Link Road Lower Potha to pankiri Length 0.50 Km (ii) Link Road Kot to Sabr Union Council Kacheeli Length 0.50 Km (iii) Link Road Dherii to House Ch. Safdar Zaman kot Length 0.50 Km <b>(Total Length 1.50 KM)</b>	DB/CE/ 1061 16-04-2026	40.056	C-5 & above	1.202	05-05-2026 11:30 AM	24 Month


**Bidding is open to all eligible Bidders:**

- The newly registered bidders are directed to get username and login details from IT Section, Office of The Chief Engineer Highway, Block H, DHQ Muzaffarabad. Bidders/Firms which are already electronically registered with the Department can use already provided username & password.
- Bidding Documents and instructions to Bidders can be downloaded from bidder's dashboard.
- Interested bidders who have submitted their Electronic Bid(s) upto due date & time mentioned in column 7 above, will be opened as per schedule and at the same time the comparative statement will be visible to the Bidders or their nominated representatives & Bid Opening Committee.
- The interested bidders shall upload scanned copy of Bank Receipt showing proof of deposit of Bid Security in the Divisional Joint Account,
  - Account No. JSBL903100000227822 JS Bank Bank Road Muzaffarabad.
  - Account No. PK36MEZAN34010101963642 Mezan Bank Sathra Muzaffarabad.
  - Account No. PK36AJK05310295001 AJK BANK LADIES BRANCH POULTRY FORM ROAD Muzaffarabad.
 along with their relevant documents on its Dashboard.
- The Contractors/Firms quoting their rates below 10% of Engineering Estimates shall submit additional bid security equal to the difference between Engineering Estimate and Bid price in the form of cash deposit in the Divisional Joint Account as mentioned above and shall upload scanned copy of Bank Receipt on its Dashboard before opening of tender.
- The bid securities of unsuccessful bidders will be returned through Divisional Cheque upon award of the contract to the successful bidder(s) or on the expiry of validity of bid, whichever is earlier.
- Electronic Bidding shall be done on **percentage (Above/Below/At par) Basis**. Only Two digits after the decimal point shall be considered for evaluation purposes.
- Blacklisted Firms/Contractors/Companies/Suppliers/Distributors are not allowed to participate in the bidding process. The interested bidders shall furnish an affidavit/certificate that they are neither blacklisted nor involved in conflict / litigation with Govt anywhere in territory of the state of AJK or Federally administrated areas/all provinces of Islamic Republic of Pakistan.

9. Hard copy of Original Bank Receipts along with Bidding Documents (uploaded by Highways Division Muzaffarabad) duly signed & stamped by the Contractor/Firm must be submitted in the relevant office of the Executive Engineer Highways Division Muzaffarabad within 48 hours after opening of bid through E-Bidding system.
10. The interested bidders shall upload Letter of Bid of the Firm/Contractor and other documents required for qualification/responsiveness as per Bid Data Sheet and BOQ on E-Bidding Dashboard. The remaining data/particulars shall be submitted in shape of hard copy along with uploaded pages within 48 hours after opening of their bid(s). Otherwise such bidder/bidders shall be declared as disqualified.
11. In E-Bidding System, the software supports only PDF file Format for Technical Profile uploading option, therefore interested bidders shall upload their Technical Profile in PDF file format only.
12. Any Bidder(s) who provides incorrect information or does not submit hard copies of complete bidding documents including documents uploaded on its dashboard shall stand disqualified and shall be banned for two years for participation in any type of bidding procedure.
13. The competent authority reserves the rights to reject all or any bid under the Clause 33 of AJK PPRA Rules.

**Note: This Notice is also available on following websites:**

- i) <https://ajkppra.gov.pk/>
- ii) <https://cwd.ajk.gov.pk>



(Syed Najam-ul-Hassan Gillani)  
Executive Engineer PWD  
Highways Division Muzaffarabad  
Ph # 05822-920020