

**GOVERNMENT OF AZAD JAMMU & KASHMIR
COMMUNICATION & WORKS DEPARTMENT**

NOTICE INVITING E-BIDING

(Under Single Stage-Single Envelope E-Bidding System)

“Highways Division Jehlum Valley” Communication & Works, Govt. of Azad Jammu & Kashmir invites Electronic Bids in accordance with AJK PPRA Rules 36(a) as per Single Stage-Single Envelope Bidding Procedure from the eligible Firms/Contractors licensed by the Pakistan Engineering Council and having endorsement in C&W Govt AJ&K for FY 2025-26 in appropriate category as mentioned against each work in column 5 below **with Specialization Code CE-01** for the following works. Bidders desirous to bid as Joint Venture must get prior approval from the Employer for bidding as joint venture.

Sr.#	Name of the Work	Technical Sanction No. & Date	Estimated Cost (Million)	Contractor / Firm Category	Bid Security (Million)	Schedule of E-Bid Submission / Opening	Completion Period
1	2	3	4	5	6	7	8
Construction, Improvement, Reconditioning & Blacktopping of 30 Km Link Roads, (Per Constituency) LA-32, District Jhelum Valley.							
1	Package No.1 (i) Link Road Chattian Bazaar to Dhal Chattian L=1-Km (ii) Link Road Uper Chattian Khaitran L=0.50-Km (iii) Link Road Soker L=0.50-Km Total Length 2-Km	971/DB/CE 16-04-2026	53.620	C-5 & Above	1.610	05-05-2026 11:30 AM	1095 Days
2	Package No.2 (i) Link Road Dhani Mandi to Mohalla Sadeeqe L=0.50-Km (ii) Link Road Luloor to Bandi Bakalan L=0.50-Km Total Length 1-Km	570/DB/SE 16-04-2026	28.724	C-5 & Above	0.865	05-05-2026 11:30 AM	1095 Days
3	Package No.3 (i) Link Road Uper Badyala L=1-Km (ii) Link Road Badyala Sheikh Mohalla & Mohalla Raja Baseer Khan Badyala L=0.50-Km (iii) Link Road Mohalla Shakir Shah Pothian Chakar L=1-Km (iv) Link Road Khaaki Bagh L=1-Km Total length 3.5-Km	973/DB/CE 16-04-2026	93.651	C-4 & Above	2.810	05-05-2026 11:30 AM	1095 Days
4	Package No.4 (i) Link Road From Link Road Uper Sarbala to Masjid Faqeerullah Bakoti L=0.50-Km (ii) Link Road Dhalyaan (Khaalsa to Dhalyaan Graveyard) L=0.50-Km (iii) Link Road Pano Pind Qureshi Mohalla Qamaer Zamaan L=0.50-Km (iv) Link Road Kalrri to Kelgraan L=0.50-Km (v) Link Road Danna to Nargoli L=0.50-Km Total Length 2.50-Km	974/DB/CE 16-04-2026	71.153	C-4 & Above	2.135	05-05-2026 11:30 AM	1095 Days
5	Package No.5 (i) Link Road Noon Bagla to Lassa Mohalla L=0.50-Km (ii) Link Road Batsairrh L=1-Km (iii) Link Road Bail Choolian L=0.50-Km (iv) Main Road Jabbar Btange L=0.50-Km (v) Link Road Phoothi Ziarat to Mohalla Sheikh Rasheed L=0.50-Km Total Length 3-Km	975/DB/CE 16-04-2026	72.930	C-4 & Above	2.190	05-05-2026 11:30 AM	1095 Days
6	Package No.6 (i) Link Road Naagni Lambi Barr L=1-Km	571/DB/SE 16-04-2026	29.051	C-5 & Above	0.875	05-05-2026 11:30 AM	1095 Days

Sr.#	Name of the Work	Technical Sanction No. & Date	Estimated Cost (Million)	Contractor / Firm Category	Bid Security (Million)	Schedule of E-Bid Submission / Opening	Completion Period
7	Package No.7 (i) Link Road Chellan Uper L=0.50-Km	572/DB/SE 16-04-2026	13.050	C-6 & Above	0.395	05-05-2026 11:30 AM	1095 Days
8	Package No.8 (i) Link Road Qjlatinarr to Garangan L=1-Km (ii) Link Road Bandi Damian Soker L=1-Km Total Length 2-Km	978/DB/CE 16-04-2026	51.508	C-5 & Above	1.550	05-05-2026 11:30 AM	1095 Days
9	Package No.9 (i) Link Road Sena to Daman Lasaali L=1-Km (ii) Link Road Bani Hotrerrih L=1-Km (iii) Link Road Shahdarra Qazi Mohalla L=1-Km Total Length 3-Km	979/DB/CE 16-04-2026	75.611	C-4 & Above	2.270	05-05-2026 11:30 AM	1095 Days
10	Package No.10 (i) Link Road Shaheen Bherri to Ban Chak Chokothi L=1-Km (ii) Link Road Kakyian L=1-Km (iii) Link Road Rajpoor to Bandi Mohri Khilana L=1-Km (iv) Link Road Main Road Khilana to Minhas Basti L=0.50-Km Total Length 3.50-Km	980/DB/CE 16-04-2026	90.182	C-4 & Above	2.710	05-05-2026 11:30 AM	1095 Days
11	Package No.11 (i) Link Road Bunyian L=1-Km (ii) Link Road Tanian to Amra Sawan School L=0.50-Km (iii) Link Road From H/O Raja Abdul Waheed to Basti Khalid Latif Mir L=0.50-Km (iv) Link Road Mohalla Sadeeque Sarak Chanai 0.50-Km (v) Link Road Danga Chunian to Malik Basti L=1-Km Total Length 3.50-Km	981/DB/CE 16-04-2026	95.484	C-4 & Above	2.870	05-05-2026 11:30 AM	1095 Days
12	Package No.12 (i) Link Road Qureshi Mohalla Naka Dhani Bandi Mohri L=0.50-Km (ii) Link Road Lower Naina Mohalla Abdul Gafoor Khan L=0.50-Km Total Length 1-Km	573/DB/SE 16-04-2026	24.990	C-6 & Above	0.750	05-05-2026 11:30 AM	1095 Days
13	Package No.13 (i) Link Road Khaitran Main Road to Muraadabad Darbar Peer Syed Jewan Shah L=1-Km (ii) Link Road Danna Kapi Da Kalas L=0.50-Km Total Length 1.5-Km	983/DB/CE 16-04-2026	40.404	C-5 & Above	1.215	05-05-2026 11:30 AM	1095 Days
14	Package No.14 (i) Link Road Food Deepo to Charsada Khilana L=1-Km	574/DB/SE 16-04-2026	26.747	C-5 & Above	0.810	05-05-2026 11:30 AM	1095 Days
15	Package No.15 (i) Link Road Batbani to Laodana L=0.50-Km (ii) Link Road Main Serinagar Road to Mohalla Doctor Naeem Kazmi Sawan L=0.50-Km Total Length 1-Km	575/DB/SE 16-04-2026	26.244	C-5 & Above	0.790	05-05-2026 11:30 AM	1095 Days
Construction, Improvement, Reconditioning & Blacktopping of 30 Km Link Roads, (Per Constituency) LA-33, District Jhelum Valley.							
1	Package No.1 (i) Link Road Darrun Khanda L=.80-Km (ii) Link Road Bandi Lower Bela L=0.45-Km (iii) Link Road Mohalla Javed Ch. Khanda 0.36-Km Total Length 1.61-Km	956/DB/CE 16-04-2026	38.811	C-5 & Above	1.165	05-05-2026 11:30 AM	1095 Days

Sr.#	Name of the Work	Technical Sanction No. & Date	Estimated Cost (Million)	Contractor / Firm Category	Bid Security (Million)	Schedule of E-Bid Submission / Opening	Completion Period
2	Package No.2 (i) Link Road Kathai Mohalla Raja Yasir L=0.45-Km (ii) Link Road Mohalla Pervaiz Kyani Sadhaani Kathai L=0.45-Km (iii) Link Road Uper Bandi Chakan L=0.39-Km (iv) Link Road Soha Chamba L=1-Km Total Length 2.29-Km	957/DB/CE 16-04-2026	60.725	C-5 & Above	1.825	05-05-2026 11:30 AM	1095 Days
3	Package No.3 (i) Link Road Bandi Sachian L=1-Km (ii) Link Road Neil Pash L=0.45-Km (iii) Link Road Parsa Mohalla Badar Jameel L=0.76-Km (iv) Link Road Mohalla Darra L=0.54-Km (v) Link Road Kalas Darra Maknet L=0.76-Km Total Length L=3.51-Km	958/DB/CE 16-04-2026	91.488	C-4 & Above	2.745	05-05-2026 11:30 AM	1095 Days
4	Package No.4 (i) Link Road Mohalla Qazi Shakoor Sain Bagh L=0.45-Km (ii) Link Road Nogran L=0.54-Km (iii) Link Road Kayian Sharian L=0.45-Km Total Length 1.44-Km	959/DB/CE 16-04-2026	37.227	C-5 & Above	1.120	05-05-2026 11:30 AM	1095 Days
5	Package No.5 (i) Link Road Soka Sarrai L=0.76-Km (ii) Link Road Abbassi Mohalla Goherabad L=0.36-Km (iii) Link Road Andron Goherabad Garbi Lower L=0.45-Km (iv) Link Road Sachian L=0.45-Km Total Length 2.02-Km	960/DB/CE 16-04-2026	52.729	C-5 & Above	1.585	05-05-2026 11:30 AM	1095 Days
6	Package No.6 (i) Link Road Btangi Dudhpurra Javed Ch. L=0.50-Km (ii) Link Road Katha Reshian L=0.50-Km (iii) Link Road Bandi Gorsian L=0.45-Km (iv) Link Road Lamnian Wasti L=0.50-Km Total Length 1.95-Km	961/DB/CE 16-04-2026	58.413	C-5 & Above	1.755	05-05-2026 11:30 AM	1095 Days
7	Package No.7 (i) Link Road Bagh Moji L=0.63-Km (ii) Link Road Bela Lubgran L=0.76-Km (iii) Link Road Bajaldhar L=0.61-Km Total Length 2-Km	962/DB/CE 16-04-2026	47.739	C-5 & Above	1.435	05-05-2026 11:30 AM	1095 Days
8	Package No.8 (i) Link Road Leepa Bazaar L=0.50-Km (ii) Link Road Kaiserkot to Kaiwarra L=0.54-Km (iii) Link Road Chamoola L=0.80-Km Total Length 1.84-Km	963/DB/CE 16-04-2026	44.322	C-5 & Above	1.330	05-05-2026 11:30 AM	1095 Days
9	Package No.9 (i) Link Road Gyaatti Garthama L=0.70-Km (ii) Link Road Peeran Bandi to Btangi L=1.50-Km (iii) Link Road Khokhar Mohalla Kona L=0.50-Km Total Length 2.70-Km	964/DB/CE 16-04-2026	69.954	C-4 & Above	2.100	05-05-2026 11:30 AM	1095 Days

Sr.#	Name of the Work	Technical Sanction No. & Date	Estimated Cost (Million)	Contractor / Firm Category	Bid Security (Million)	Schedule of E-Bid Submission / Opening	Completion Period
10	Package No.10 (i) Link Road Uper Poonian L=0.82-Km (ii) Link Road Pataal Kot to Lower Darra L=0.74-Km (iii) Link Road Mohalla Capton Abdul Aziz L=0.45-Km (iv) Link Road Mohalla Aslam Awan Koonaa L=0.45-Km Total Length 2.46-Km	965/DB/CE 16-04-2026	65.158	C-4 & Above	1.960	05-05-2026 11:30 AM	1095 Days
11	Package No.11 (i) Link Road Mohalla Ch.Hanif Toyyub Nardagian L=0.28-Km (ii) Link Road Tararran L=0.45-Km (iii) Link Road Naka Nardagian L=1-Km Total Length 1.73-Km	966/DB/CE 16-04-2026	48.440	C-5 & Above	1.455	05-05-2026 11:30 AM	1095 Days
12	Package No.12 (i) Link Road Chapairr L=0.5-Km (ii) Link Road Cham Mummadu Bela L=1-Km Total Length 1.50-Km	967/DB/CE 16-04-2026	41.887	C-5 & Above	1.260	05-05-2026 11:30 AM	1095 Days
13	Package No.13 (i) Link Road Gundi Graan L=1-Km (ii) Link Road Khorian Jabba Ban L=0.70-Km (iii) Link Road Bela Pahul Mohalla Gulaam Raza Kazmi L=0.45-Km Total Length 2.15-Km	968/DB/CE 16-04-2026	56.607	C-5 & Above	1.700	05-05-2026 11:30 AM	1095 Days
14	Package No.14 (i) Link Road Sharqi Pahul L=0.45-Km (ii) Link Road Soka L=0.45-Km (iii) Link Road Bakot L=0.45-Km Total Length 1.35-Km	969/DB/CE 16-04-2026	34.951	C-5 & Above	1.050	05-05-2026 11:30 AM	1095 Days
15	Package No.15 (i) Link Road Galli Kabar L=1-Km (ii) Link Road Grave Yard to Sheikh Mohalla Gujjar Bandi L=0.45-Km Total Length 1.45-Km	970/DB/CE 16-04-2026	39.340	C-5 & Above	1.180	05-05-2026 11:30 AM	1095 Days

Bidding is open to all eligible Bidders:

1. The newly registered bidders are directed to get username and login details from IT Section, Office of The Chief Engineer Highway, Block H, DHQ Muzaffarabad. Bidders/Firms which are already electronically registered with the Department can use already provided username & password.
2. Bidding Documents and instructions to Bidders can be downloaded from bidder's dashboard.
3. Interested bidders who have submitted their Electronic Bid(s) upto due date & time mentioned in column 7 above, will be opened as per schedule and at the same time the comparative statement will be visible to the Bidders or their nominated representatives & Bid Opening Committee.
4. The interested bidders shall upload scanned copy of Bank Receipt showing proof of deposit of Bid Security in the Divisional Joint Account,
 - a) N.B.P Hattian Bala PK41NBPA0673003070268080
 - b) M.C.B Hattian Bala 0999-1329 81002416
 - c) Bank of AJK Hattian Bala 034-11265001
 - d) Bank of AJK Chattian Branch 062-11057001
 - e) Soneri Bank Ltd Muzaffarabad Branch PK96SONE0019420009775383
 - f) Faisal Bank Garhi Pan Chowk Muzaffarabad 3127308900225754
along with their relevant documents on its Dashboard.

5. The Contractors/Firms quoting their rates below 10% of Engineering Estimates shall submit additional bid security equal to the difference between Engineering Estimate and Bid price in the form of cash deposit in the Divisional Joint Account as mentioned above and shall upload scanned copy of Bank Receipt on its Dashboard before opening of tender.
6. The bid securities of unsuccessful bidders will be returned through Divisional Cheque upon award of the contract to the successful bidder(s) or on the expiry of validity of bid, whichever is earlier.
7. Electronic Bidding shall be done on **percentage (Above/Below/At par) Basis**. Only Two digits after the decimal point shall be considered for evaluation purposes.
8. Blacklisted Firms/Contractors/Companies/Suppliers/Distributors are not allowed to participate in the bidding process. The interested bidders shall furnish an affidavit/certificate that they are neither blacklisted nor involved in conflict / litigation with Govt anywhere in territory of the state of AJK or Federally administrated areas/all provinces of Islamic Republic of Pakistan.
9. Hard copy of Original Bank Receipts along with Bidding Documents (uploaded by Highways Division Jehlum Valley) duly signed & stamped by the Contractor/Firm must be submitted in the relevant office of the Executive Engineer Highways Division Jehlum Valley within 48 hours after opening of bid through E-Bidding system.
10. The interested bidders shall upload Letter of Bid of the Firm/Contractor and other documents required for qualification/responsiveness as per Bid Data Sheet and BOQ on E-Bidding Dashboard. The remaining data/particulars shall be submitted in shape of hard copy along with uploaded pages within 48 hours after opening of their bid(s). Otherwise such bidder/bidders shall be declared as disqualified.
11. In E-Bidding System, the software supports only PDF file Format for Technical Profile uploading option, therefore interested bidders shall upload their Technical Profile in PDF file format only.
12. Any Bidder(s) who provides incorrect information or does not submit hard copies of complete bidding documents including documents uploaded on its dashboard shall stand disqualified and shall be banned for two years for participation in any type of bidding procedure.
13. The competent authority reserves the rights to reject all or any bid under the Clause 33 of AJK PPRA Rules.

Note: This Notice is also available on following websites:

- i) <https://ajkppra.gov.pk/>
- ii) <https://cwd.ajk.gov.pk>



(Zeeshan Mumtaz)
Executive Engineer PWD
Highways Division
Jehlum Valley