

OFFICE OF THE EXECUTIVE ENGINEER PWD
Highways Division Kotli Azad Jammu & Kashmir
NOTICE FOR INVITING E-BIDDING

(Under Single Stage-Single Envelope E-Bidding System)

Highways Division Kotli Communication & Works, Govt. of Azad Jammu & Kashmir invites Electronic Bids in accordance with **AJK PPRA Rules 36(a) as per Single Stage- Single Envelope** Bidding Procedure from the eligible Firms/Contractors licensed by the Pakistan Engineering Council and having endorsement in **C&W Govt AJ&K for FY 2025-26** in appropriate category with specialization code CE-01, CE-02 as mentioned against each work in column 5 below. Bidders desirous to bid as Joint Venture must get prior approval from the Employer for bidding as joint venture.

S#	Name of Roads	Technical Sanction No. & Date	Estimated Cost (Million)	Contractor / Firm Category	Bid Security	Schedule of E-Bid Submission / Opening	Completion Period
1	2	3	4	5	6	7	8
Construction, Improvement, Reconditioning & Blacktopping of 30 Km Link Roads per Constituency (LA-11) Sehnsa District Kotli							
1	Construction, Improvement and Black Topping of Link Road Palat Bala House of Raza Shah to Girls High School Length 1 Km District Kotli.	No.790/SE Dated 21/04/2026	18.963	C-6 & Above	380000	11-05-2026 12:30 PM	24 Months
2	Construction, Improvement and Black Topping of Link Road Shakra Kotli Length 1Km District Kotli.	No.791/SE Dated 21/04/2026	16.726	C-6 & Above	335000	11-05-2026 12:30 PM	24 Months
3	Construction, Improvement and Black Topping of Link Road Nawani to Sahandi Length 0.5Km District Kotli.	No.792/SE Dated 21/04/2026	13.554	C-6 & Above	272000	11-05-2026 12:30 PM	24 Months
4	Construction, Improvement and Black Topping of Link Road Sahandi to Dhok Burj Near Forest Quarter Length 0.5Km District Kotli.	No.793/SE Dated 21/04/2026	16.216	C-6 & Above	325000	11-05-2026 12:30 PM	24 Months
5	Construction, Improvement and Black Topping of Link Road Plai Gala Main Road to Khubna Length 0.5Km District Kotli.	No.794/SE Dated 21/04/2026	13.905	C-6 & Above	279000	11-05-2026 12:30 PM	24 Months
6	Construction, Improvement and Black Topping of Link Road Plai Gala Main Road to House of Faras Length 0.5Km District Kotli.	No.795/SE Dated 21/04/2026	14.313	C-6 & Above	287000	11-05-2026 12:30 PM	24 Months
7	Construction, Improvement and Black Topping of Link Road Pinda Bazar to Panjera Length 2Km District Kotli.	No.759/CE Dated 21/04/2026	35.831	C-5 & Above	717000	11-05-2026 12:30 PM	24 Months
8	Construction, Improvement and Black Topping of Link Road Ashab-e-Radda Gandryaii to Panyali Length 1Km District Kotli.	No.796/SE Dated 21/04/2026	19.785	C-6 & Above	396000	11-05-2026 12:30 PM	24 Months
9	Construction, Improvement Reconditioning and Black Topping of Link Road Khawas to Ashab-e-Ghazi Length 0.5Km District Kotli.	No.797/SE Dated 21/04/2026	11.072	C-6 & Above	222000	11-05-2026 12:30 PM	24 Months

S#	Name of Roads	Technical Sanction No. & Date	Estimated Cost (Million)	Contractor / Firm Category	Bid Security	Schedule of E-Bid Submission / Opening	Completion Period
Construction, Improvement, Reconditioning & Blacktopping of 30 Km Link Roads per Constituency (LA-11) Sehnsa District Kotli							
10	Construction, Improvement and Black Topping of Link Road House of Asghar to Namaitran Length 0.5Km District Kotli.	No.798/SE Dated 21/04/2026	15.703	C-6 & Above	315000	11-05-2026 12:30 PM	24 Months
11	Construction, Improvement and Black Topping of Link Road Mohallah Furqania to Harnah Length 0.75Km District Kotli.	No.799/SE Dated 21/04/2026	19.080	C-6 & Above	382000	11-05-2026 12:30 PM	24 Months
12	Construction, Improvement and Black Topping of Link Road Sanhot to House of Barister Tanveer Length 0.5Km District Kotli.	No.800/SE Dated 21/04/2026	11.472	C-6 & Above	230000	11-05-2026 12:30 PM	24 Months
13	Construction, Improvement and Black Topping of Link Road Ashab-e-Radda Nanah Cross to Darba Ashab-e-Radda Length 0.75Km District Kotli.	No.801/SE Dated 21/04/2026	19.312	C-6 & Above	387000	11-05-2026 12:30 PM	24 Months
14	Construction, Improvement and Black Topping of Link Road Murshadabad to Ashab-e-Radda Rajoor Length 1Km District Kotli.	No.802/SE Dated 21/04/2026	20.296	C-6 & Above	406000	11-05-2026 12:30 PM	24 Months
15	Construction, Improvement and Black Topping of Link Road Malkana Chaiter to Sangla Length 0.5Km District Kotli.	No.803/SE Dated 21/04/2026	19.473	C-6 & Above	390000	11-05-2026 12:30 PM	24 Months
16	Construction, Improvement and Black Topping of Link Road Pachar Masjid to Kohwa Length 1Km District Kotli.	No.804/SE Dated 21/04/2026	20.161	C-6 & Above	405000	11-05-2026 12:30 PM	24 Months
17	Construction, Improvement and Black Topping of Link Road Charhan to Gurgur Length 0.5Km District Kotli.	No.805/SE Dated 21/04/2026	17.066	C-6 & Above	342000	11-05-2026 12:30 PM	24 Months
18	Construction, Improvement and Black Topping of Link Road Gujjar More to Jandi Gala Pitian Length 0.75Km District Kotli.	No.806/SE Dated 21/04/2026	16.180	C-6 & Above	324000	11-05-2026 12:30 PM	24 Months
19	Construction, Improvement Reconditioning and Black Topping of Link Road Sonchal to Chohara Length 0.5Km District Kotli.	No.807/SE Dated 21/04/2026	14.348	C-6 & Above	287000	11-05-2026 12:30 PM	24 Months
20	Construction, Improvement and Black Topping of Link Road Pailan Cross to Pailan Mohallah Shabbir Length 1Km District Kotli.	No.808/SE Dated 21/04/2026	25.644	C-5 & Above	513000	11-05-2026 12:30 PM	24 Months
21	Construction, Improvement and Black Topping of Link Road Broian to Lasan Length 0.5Km District Kotli.	No.809/SE Dated 21/04/2026	11.912	C-6 & Above	239000	11-05-2026 12:30 PM	24 Months
22	Construction, Improvement and Black Topping of Link Road Broian to Kalrian Length 0.5Km District Kotli.	No.810/SE Dated 21/04/2026	12.210	C-6 & Above	245000	11-05-2026 12:30 PM	24 Months

S#	Name of Roads	Technical Sanction No. & Date	Estimated Cost (Million)	Contractor / Firm Category	Bid Security	Schedule of E-Bid Submission / Opening	Completion Period
Construction, Improvement, Reconditioning & Blacktopping of 30 Km Link Roads per Constituency (LA-11) Sehnsa District Kotli							
23	Construction, Improvement and Black Topping of Link Road Sarsawa Main Road to Nagai Length 0.75Km District Kotli.	No.811/SE Dated 21/04/2026	14.265	C-6 & Above	286000	11-05-2026 12:30 PM	24 Months
24	Construction, Improvement and Black Topping of Link Road Wahi Banni to Akrot Sayeddan Length 0.5Km District Kotli.	No.812/SE Dated 21/04/2026	13.070	C-6 & Above	262000	11-05-2026 12:30 PM	24 Months
25	Construction, Improvement and Black Topping of Link Road Sehar Mandi to Jandah Pir Jameel Shah Length 0.75Km District Kotli.	No.813/SE Dated 21/04/2026	17.807	C-6 & Above	357000	11-05-2026 12:30 PM	24 Months
26	Construction, Improvement and Black Topping of Link Road Nar Bridge to Darona Nar Magniyat Length 1Km District Kotli.	No.760/CE Dated 21/04/2026	31.080	C-5 & Above	622000	11-05-2026 12:30 PM	24 Months
27	Construction, Improvement and Black Topping of Link Road Tamkala Cross to Nawan Length 1Km District Kotli.	No.814/SE Dated 21/04/2026	25.408	C-5 & Above	509000	11-05-2026 12:30 PM	24 Months
28	Construction, Improvement and Black Topping of Link Road Kairi to Mahalian Length 0.75Km District Kotli.	No.815/SE Dated 21/04/2026	17.811	C-6 & Above	357000	11-05-2026 12:30 PM	24 Months
29	Construction, Improvement and Black Topping of Link Road Kanaila to Raja Qurban House Length 0.5Km District Kotli.	No.816/SE Dated 21/04/2026	13.241	C-6 & Above	265000	11-05-2026 12:30 PM	24 Months
30	Construction, Improvement and Black Topping of Link Road Nawan Darbar to Dhok Chilla Length 0.5Km District Kotli.	No.817/SE Dated 21/04/2026	15.251	C-6 & Above	306000	11-05-2026 12:30 PM	24 Months
31	Construction, Improvement and Black Topping of Link Road Tahir House to Dhok Padyala Length 0.5Km District Kotli.	No.818/SE Dated 21/04/2026	13.238	C-6 & Above	265000	11-05-2026 12:30 PM	24 Months
32	Construction, Improvement and Black Topping of Link Road Choch Dadyal main road to Khatras Length 0.5Km District Kotli.	No.819/SE Dated 21/04/2026	13.599	C-6 & Above	272000	11-05-2026 12:30 PM	24 Months
33	Construction, Improvement Reconditioning and Black Topping of Link Road KGK main road to saeela Ghazi Kabir House Length 0.5Km District Kotli.	No.820/SE Dated 21/04/2026	11.196	C-6 & Above	224000	11-05-2026 12:30 PM	24 Months
34	Construction, Improvement and Black Topping of Link Road Kotla to Burgah Cross Length 0.5Km District Kotli.	No.821/SE Dated 21/04/2026	10.120	C-6 & Above	204000	11-05-2026 12:30 PM	24 Months
35	Construction, Improvement and Black Topping of Link Road Raja Ilyas House to House of Raja Jamshaid (Late) Sooian Gagnara Length 0.5Km District Kotli.	No.822/SE Dated 21/04/2026	14.022	C-6 & Above	282000	11-05-2026 12:30 PM	24 Months

S#	Name of Roads	Technical Sanction No. & Date	Estimated Cost (Million)	Contractor / Firm Category	Bid Security	Schedule of E-Bid Submission / Opening	Completion Period
Construction, Improvement, Reconditioning & Blacktopping of 30 Km Link Roads per Constituency (LA-11) Sehnsa District Kotli							
36	Construction, Improvement and Black Topping of Link Road Khalara to Noori Mohallah Odhay Length 0.5Km District Kotli.	No.823/SE Dated 21/04/2026	15.147	C-6 & Above	304000	11-05-2026 12:30 PM	24 Months
37	Construction, Improvement and Black Topping of Link Road Shamaveel Nawabi House to Mohallah Master Ilyas Dera Nawab Khan Length 0.5Km District Kotli.	No.824/SE Dated 21/04/2026	12.667	C-6 & Above	254000	11-05-2026 12:30 PM	24 Months
38	Construction, Improvement and Black Topping of Link Road Sehnsa Bazar Corner View to Bangala Markeet Length 0.5Km District Kotli.	No.825/SE Dated 21/04/2026	12.873	C-6 & Above	258000	11-05-2026 12:30 PM	24 Months
39	Construction, Improvement and Black Topping of Link Road Bari Gurah Main Road to Dhok Kapi Tarara House of Rafique Length 0.5Km District Kotli.	No.826/SE Dated 21/04/2026	12.072	C-6 & Above	242000	11-05-2026 12:30 PM	24 Months
40	Construction, Improvement and Black Topping of Link Road KGK Main Road Galjoor Length 0.75Km District Kotli.	No.827/SE Dated 21/04/2026	16.842	C-6 & Above	337000	11-05-2026 12:30 PM	24 Months
41	Construction, Improvement and Black Topping of Link Road Kathar Raja Babu House to Raja Maroof House Length 0.5Km District Kotli.	No.828/SE Dated 21/04/2026	10.495	C-6 & Above	210000	11-05-2026 12:30 PM	24 Months
42	Construction, Improvement and Black Topping of Link Road Siah to Baghlian Length 0.75Km District Kotli.	No.829/SE Dated 21/04/2026	15.187	C-6 & Above	304000	11-05-2026 12:30 PM	24 Months
43	Construction, Improvement and Black Topping of Link Road Hill Syeddian to Ajrora Length 0.5Km District Kotli.	No.830/SE Dated 21/04/2026	14.877	C-6 & Above	398000	11-05-2026 12:30 PM	24 Months
44	Construction, Improvement and Black Topping of Link Road Sonchal to Phara Length 0.5Km District Kotli.	No.831/SE Dated 21/04/2026	13.201	C-6 & Above	265000	11-05-2026 12:30 PM	24 Months
45	Construction, Improvement and Black Topping of Link Road Kotli Palandri Main Road to Bobra Mohallah Ch. Younas Length 0.5Km District Kotli.	No.832/SE Dated 21/04/2026	16.712	C-6 & Above	335000	11-05-2026 12:30 PM	24 Months

- 1- The newly registered bidders are directed to get username and login details from IT Section, Office of The Chief Engineer Highways (Muzaffarabad) Block H, DHQ Muzaffarabad. Bidders/Firms which are registered with E-Bidding in the Department can use already provided username & password.
- 2- Bidding Documents and instructions to Bidders can be downloaded from contractor's dashboard.
- 3- Interested bidders who have submitted their Electronic Bid(s) upto due date & time mentioned in column 7 above, will be opened as per schedule and at the same time the comparative statement will be visible to the Bidders or their nominated representatives & Bid Opening Committee.
- 4- The interested bidders shall upload scanned copy of **Bank Receipt or CDR** showing proof of deposit of Bid Security as mentioned in column 6 above, in

the Divisional Joint Account,

(i) Account No: PK94NBPA1848003064215522 (National Bank of Pakistan District Courts Branch Kotli AJ&K)

(ii) Account No:10316001 (Bank of Azad Jammu & Kashmir Main Branch Kotli AJ&K 005)


(iii) Account No:10801001 (Bank of Azad Jammu & Kashmir Lorry Adda Branch Kotli AJ&K 066)
along with their relevant documents on its Dashboard.

- 5- Performance security is fixed as 5% of bid price. However, Any Contractor/ Firm, who quotes its rates below than 10% of Engineering Estimates, shall submit additional Performance security equal to 5% of its bid price in the light of clause#39 of AJK-PPRA Rules. The Contractor/Firm shall submit this performance security in form of CDR or unconditional on demand bank guarantee from scheduled bank of Pakistan having its branches in AJK or Bank of AJK as amount mentioned in Letter of Acceptance.
- 6- The bid securities of unsuccessful bidders will be returned through Divisional Cheque upon award of the contract to the successful bidder(s) or on the expiry of validity of bid, whichever is earlier.
- 7- Electronic Bidding shall be done on percentage (Above/Below/At par) Basis. Only Two digits after the decimal point shall be considered for evaluation purposes.
- 8- Blacklisted Firms/Contractors/Companies/Suppliers/Distributors are not allowed to participate in the bidding process. The interested bidders shall furnish an affidavit/certificate that they are neither blacklisted nor involved in conflict with Govt. anywhere in territory of the state of AJK or federally administrated areas/all provinces of Islamic Republic of Pakistan.
- 9- Hard copy of **Original Bank Receipts or CDR** along with Bidding Documents (uploaded by Highways Division Kotli) duly signed & stamped by the Contractor/Firm must be submitted in the relevant office of the Executive Engineer Highways Division Kotli within 48 hours after opening of bid through E-Bidding system.
- 10- The interested bidders shall upload only Letter of Bid of the Firm/Contractor, other documents required for qualification/responsiveness as per Bid Data Sheet and BOQ on E- Bidding Dashboard. The remaining data/particulars shall be submitted in shape of hard copy along with uploaded pages within 48 hours after opening of their bid(s). Otherwise such bidder/bidders will be declared as disqualified.
- 11- In E-Bidding System, the software supports only PDF file Format for Technical Profile uploading option, therefore interested bidders shall upload their Technical Profile in PDF file format only.
- 12- Any Bidder(s) who provides incorrect information or does not submit hard copies of complete bidding documents including those documents uploaded on its dashboard, shall stand disqualified and shall be banned for two years for participation in any type of bidding procedure.
- 13- In case of any disturbance or fault in internet or electricity supply the proposed date of Bid opening would be the next day with one hour difference as per proposed time.
- 14- The competent authority reserves the rights to reject all or any bid under the Clause 33 of AJK PPRA Rules.

Note: This Notice is also available on following websites:

i) <https://ajkppra.gov.pk/>

ii) <https://cwg.a.jk.qov.pk>


(Engr. Muhammad Sajjad)
Executive Engineer PWD
Highways Division Kotli
Ph # 05826-920555