


از دفتر مہتمم تعمیرات عامہ شاہرات ڈویژن مظفر آباد
 مورخہ 27/04/2026 2858 نمبر

Corrigendum No.1

جملہ ٹھیکیداران / فرم ہائے کو مطلع کیا جاتا ہے کہ ڈویژن ہذا سے جاری شدہ ٹینڈر نوٹس زیر نمبر 05-2603 مورخہ 16-04-2026 ری کنڈیشننگ آف لنک روڈ ایل اے 30-31 ضلع مظفر آباد جس کی اشاعت روزنامہ جات میں ہو چکی ہے اور AJKPPRA کی ویب سائٹ پر بھی زیر نمبر 6376 مورخہ 16-04-2026 اپ لوڈ ہو چکا ہے کے بعض پیکیج ہائے میں درج ذیل ترمیم کی جانی ہے جس کے بعد کل پیکیجز 16 عدد حلقہ ایل اے 31 کے بجائے 17 عدد شمار ہو گئے دیگر شرائط حسب سابق بحال رہیں گی

Sr.#	Name of the Work	Technical Sanction No. & Date	Estimated Cost (Million)	Contractor / Firm Category	Bid Security (Million)	Schedule of E-Bid Submission / Opening	Completion Period
Contuction,Improvement.Reconditioning & Blacktoping of Roads Length 30-KM LA-31 Distt Muzaffarabad							
1	Package No.1 i) Construction of Link Road Sahib-e-Thaan to khalmar Bandi Length 0.50 Km ii) Construction of Link Road katheeli to Bandi Khalmar Length 0.50 Km iii) Recondationing Link Road Hingran Charkpura Length 0.50 Km (Total Length 1.50 Km)	DB/CE/ 1046 16-04-2026	39.535	C-5 & above	1.186	5/5/2026 11:30:00 AM	24 Month
2	Package No.2 i)Construction of Link Road Kakliot Length 1-Km ii) Construction of Link Road From Baniyan Mor to Inter College Theyran Length 0.50 Km (Total Length 1.50-Km)	DB/CE/ 1047 16-04-2026	39.514	C-5 & above	1.185	5/5/2026 11:30:00 AM	24 Month
3	Package No.3 i) Construction of Link Road (Remaining Work) Ghabrah to Bani Kamar Bandi Length 0.50 KM ii) Construction of Link Road Lowr Akhadiyalah Length 0.50 KM iii) Construction of Link Road from Main Road House Abdullah Latif to Paniali Chamkotli Nawab Khan Length 0.50 KM Total Length 2- Km	DB/CE/ 1048 16-04-2026	39.612	C-5 & above	1.188	5/5/2026 11:30:00 AM	24 Month
4	Package No.4 (i) Link Road Aurangabad Mohalla Haji Abdullah Hameed Length 1 Km (ii) Patch Work, Recondationing Main Road Darna to Margali to Danna Length 1 km Total Length 2 Km	DB/CE/ 1049 16-04-2026	51.882	C-5 & above	1.556	5/5/2026 11:30:00 AM	24 Month
5	Package No.5 (i) Link Road Sanwariyan to Kayati Through kontal naar Length 1.50 Km (ii) Link Road Pandlian to Balan Near House Zafar Roshan Khan Length 0.50 Km Total Length 2 Km	DB/CE/ 1050 16-04-2026	52.844	C-5 & above	1.585	5/5/2026 11:30:00 AM	24 Month

Sr.#	Name of the Work	Technical Sanction No. & Date	Estimated Cost (Million)	Contractor / Firm Category	Bid Security (Million)	Schedule of E-Bid Submission / Opening	Completion Period
6	Package No.6 i) Construction of Link Road kharyan Bazar to House Zain Akbar Awan Length 0.50 KM ii) Construction of Link Road Nakar Cross to Bari Gorsu Bala Length 0.50 KM iii) Construction of Link Road Jiswa gorsi Length 0.50 KM iv) Construction of Link Road Jhanorah Chanel Bung Length 0.50 KM Total Length 2-Km	DB/CE/ 1051 16-04-2026	53.080	C-5 & above	1.592	5/5/2026 11:30:00 AM	24 Month
7	Package No.7 i) Construction of Link Road Bajalah Length 0.50 KM ii) Construction of Link Road Bhutto to Noor Gala Sangar Length 0.50 KM iii) Construction of Link Road Bhagwan hari khetar Length 0.50 KM iv) Construction of Link Road Kayani Mohalla (Noorpur Nikran) Length 0.50 KM Total Length 2 Km	DB/CE/ 1052 16-04-2026	52.757	C-5 & above	1.583	5/5/2026 11:30:00 AM	24 Month
8	Package No.8 i) Construction of Link Road amlokan to Bandi Kangar Piran Basti Bhana Length 1-km ii) Construction of Link Road Salah Gali to Ghazi bandi Length 0.50 Km Total Length 1.50 Km	DB/CE/ 1053 16-04-2026	39.727	C-5 & above	1.192	5/5/2026 11:30:00 AM	24 Month
9	Package No.9 (i) Link Road Bakhar to Oveerah Umar Khan Length 2 Km Total Length 2 Km	DB/CE/ 1054 16-04-2026	52.638	C-5 & above	1.579	5/5/2026 11:30:00 AM	24 Month
10	Package No.10 (i) Link Road Bswa Chychya Raheem Kot form House of Sabar Hussain to House of M Munir Qareshan Length 0.50 Km (ii) Link Road Upper Lower Kot Length 0.50 Km (iii) Link Road Main Road to Mohalla M Rafiq etc Lower kot Length 0.50 Km Total Length 1.50 Km	DB/CE/ 1055 16-04-2026	39.351	C-5 & above	1.181	5/5/2026 11:30:00 AM	24 Month
11	Package No.11 (i) Link Road Doung to House Shoukat Minhas Doung Mistmaba Length 1 Km (ii) Link Julia Gali to Rayiat Length 1 Km Total Length 2 Km	DB/CE/ 1056 16-04-2026	52.646	C-5 & above	1.579	5/5/2026 11:30:00 AM	24 Month



Sr.#	Name of the Work	Technical Sanction No. & Date	Estimated Cost (Million)	Contractor / Firm Category	Bid Security (Million)	Schedule of E-Bid Submission / Opening	Completion Period
12	Package No.12 (i) Link Road Kolyian Bandi Cross to Sakar Nakkar Fatoot Length 1 Km (ii) Link Road Manja Keri to Kasiyan Hilal Length 0.50 Km (iii) Link Road Padhoot (Katkhair) Length 0.50 Km Total Length 2 Km	DB/CE/ 1057 16-04-2026	52.751	C-5 & above	1.583	5/5/2026 11:30:00 AM	24 Month
13	Package No.13 i) Construction of Link Road Mohalla Tarerah Narat Length 0.50 Km ii) Reconditioning Link Road Mohri Narat to Hari Narat Length 1-Km Total Length 1.50 Km	DB/CE/ 1058 16-04-2026	40.175	C-5 & above	1.205	5/5/2026 11:30:00 AM	24 Month
14	Package No.14 (i) Link Road Madarsa/Masjid Dali to Mohalla Fareed (Dali) Length 0.50 Km (ii) Link Road Ocha Danna Length 0.50 km (iii) Link Road Baglota Dhawi Danna Length 0.50 Km iv) Link Road Chakian khetar to jandar kir Batang Darbang Pain Length 0.50 km (Total Length 2 Km)	DB/CE/ 1059 16-04-2026	52.610	C-5 & above	1.578	5/5/2026 11:30:00 AM	24 Month
15	Package No.15 i) Construction of Link Road Upper Namli Near House of Ghalam Ali Asghar Shah Namli Syedaan Length 0.50 Km ii) Construction of Link Road Lower Chandra to Chamiyati Length 0.50 Km iii) Patch Work, Reconditioning Anwar Shareef to Charkpura Length 1-Km (Total Length 2-Km)	DB/CE/ 1060 16-04-2026	52.088	C-5 & above	1.563	5/5/2026 11:30:00 AM	24 Month
16	Package No.16 (i) Link Road Lower Potha to pankiri Length 0.50 Km (ii) Link Road Kot to Sabr Union Council Kacheeli Length 0.50 Km (iii) Link Road Dherii to House Ch. Safdar Zaman Kot Length 0.50 Km (Total Length 1.50 KM)	DB/CE/ 1061 16-04-2026	40.056	C-5 & above	1.202	5/5/2026 11:30:00 AM	24 Month
17	Package No.17 i) Construction of Link Road Chhar bhana to Besra Bhana Length 1-Km ii) Construction of Link Road chhapariyan Bhana Length 0.50 Km (Total Length 1.50 KM)	DB/CE/ 1065 23-04-2026	39.694	C-5 & above	1.191	5/5/2026 11:30:00 AM	24 Month

ایگزیکٹو انجینئر تعمیرات عامہ
شاہراہ ٹویژن مظفر آباد